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PREMISES & ESTATE SECTION

CIRCLE OFFICE, MANGALORE
Light House Hill, Balmatta Road, Mangalore -575 001
Telephone Direct: 0824-2423469, Fax : 0824-22426294
E- Mail: pecomlro@canarabank.com web site: www.canarabank.com

NOTICE INVITING OFFERS (NIO)
SUBJECT:  Appointment of Architect/ consultant for Repairs & renovation works at Karangalpady Apartment, Mangalore
The Canara Bank proposes repairs & Renovation work at Karangalpady Apartment at Mangalore.
a) The eligible and interested Architects/consultants may collect the Document from above mentioned office by paying non-refundable fee of  Rs. 100/- (Rs. One Hundred only) by way of Cash/Demand Draft favouring “Canara Bank” Payable at Mangalore. 

b) Alternatively, the document can also be down loaded from the website of Bank namely www.canarabank.com and the document fee of Rs.100.00 (non refundable)as detailed above (in the form of DD) may be submitted along with the duly filled in document. The document submitted without the prescribed fee will be liable for rejection. Applicants who have already paid Rs 100/-, while purchasing the application directly from our office, need not enclose DD while submitting the filled in application form. 
The offer document comprises of the   NOTICE INVITING OFFERS UNDER TWO ENVELOPE CONCEPT consisting of the following:

A. TECHNICAL BID:

a) Brief details and objectives of the work.

b) General instructions to the Architect/ consultant.

c) Draft agreement to be entered by the successful Architect/ consultant consisting of scope of services, terms and conditions, time schedule, terms and stages of payment.

d) Confirmation of acceptance of the terms and conditions in the Proforma- A.

e) Application Format comprising Bio Data of the Architect / consultant, details of projects recently undertaken as per Proforma-B. 

B. FINANCIAL BID-FEE STRUCTURE: Financial bid for the proposed consultancy services in Proforma-C and submitted in a separate envelope.

a) Your offer should reach us on or before 3.00 PM on 28.10.2011. The technical bids will be opened at 3.30 PM on 28.10.2011. The price bids of only the shortlisted applicants will be opened on a pre-notified time & date, under intimation to such shortlisted applicants.The method of selection proposed is highlighted in enclosed document for information and Bank's decisions shall be final.

      We look forward to your participation.

    Yours faithfully,

     Deputy General Manager,

     Enclosures: AS ABOVE

1. BRIEF DETAILS OF THE WORK AND GENERAL INSTRUCTIONS TO THE ARCHITECT/ CONSULTANT: 

A. BRIEF DETAILS  & OBJECTIVES OF WORK:

1. Canara Bank Premises & Estate Section, Circle Office, Mangalore (hereinafter known as Employer or Bank) proposes for repairs & Renovation of own Buildings at Karangalpady Apartment, Mangalore at an Approximate cost of Rs. 80.00 Lakhs.
2.  The Architect/ consultant will have to take total responsibility of the project, design the layout of the plot to meet the parking requirements & such other statutory authorities mandatory & recommendatory requirements,  design the buildings (all plumbing, sanitary, electrical, & all related works) and to supervise the works till its completion in all respect. In the draft agreement enclosed along with the detailed scope & method of undertaking the work, including roles & responsibilities – categorized into various stage, payment terms of agreed fees, and various terms & conditions are furnished, which shall form the part of the offer document. 

 3. Time is the essence of this work. The architects/ consultant shall be willing to adhere to the           timeline/schedule strictly. The time chart proposed is as under:

a) Preliminary planning of layout, preparing detailed block estimate & obtaining approval from employer (within 15 days). 
b) Prepare drawings showing floor plans, elevations, sections suitable for submission to plan in case of required to sanctioning authorities in sufficient number of sets & obtain Clearance (No objection Certificates) from various local authorities and such other authorities as may be necessary to get the plans sanctioned from Mangalore Municipal Corporation authorities  for commencement of construction (within 90 days) on approval of preliminary plans by Bank authorities.
c) Assist Bank in pre-qualifying of Contractors for the works.
d)  Concurrently Prepare detailed tender document as per approved format including detailed estimate, Bill of quantities supported by market rate analysis for individual item of works wherever required, technical specifications, all working drawings required for tendering purpose, assisting employer in inviting tenders. (Within 60 days from the date of approval of preliminary plans by Bank authorities, concurrently along with activity under point (b) above -issuing tender within 30 days & receiving the bids within next 30 days).
e) Evaluation & recommending the tender for award of work. (Within 7 days        from receipt of tenders) 
f) Construction Management in co-ordination with contractors – Completion period 12 months as the Apartment is fully/partly occupied by the residents.
g) After completion of the project, to settle the final bills of the contractor, provide two sets of ‘As-built’ drawings in hard copies (as well as soft copies) to be submitted within 30 days.  
B. GENERAL RULES & INSTRUCTIONS TO ARCHITECTS/ CONSULTANT:

1. The architect/ consultant shall inspect the site to ascertain the site conditions, constraints and any other information required along with Bank Officials. 

2. SUBMISSION OF THE OFFER: The intending offerers have to submit their offers in two separate sealed envelopes. 

 2.1 The first envelope to be super scribed as “Technical Bid” should contain the following documents:

               i)  Shall submit the Offer document duly signed in all pages consisting of :   
b) Brief details and objectives of the work.

c) General Rules & instructions to the Architect/ consultant.

d) Draft agreement to be entered by the successful Architect/ consultant consisting of scope of services, terms and conditions, time schedule, terms and stages of payment.

e) Confirmation of acceptance of the terms and conditions in the Proforma-A.

f) Bio Data of the Architect/ consultant, with details of project recently undertaken, as per Proforma-B. 

         ii) Any other details of the Architects/ consultant
          Offerer should note that financial aspects of the offer should not be disclosed in any way, in the technical bid and such technical bids consisting financial aspects are liable for rejection.

  2.2 The second envelope to be super scribed as   “Financial Bid” quoting fee for complete service in Proforma-C. No other terms and conditions or information shall be furnished in the financial bid other than the fee. The offerers are requested to refer to the terms and conditions in the draft agreement enclosed while quoting the fees.

    2.3. These two envelopes put in an outer envelope to be super scribed as “offer for selection     of Architect/ consultant for “Repairs & Renovation works at Karangalpady Apartment  for Canara Bank”    have to be submitted as detailed in Notice Inviting Offers (NIO). 

    2.4.  Only the original offer documents issued/downloaded from website have to be duly filled and submitted and no other format shall be used, except for Proforma which shall be submitted in the letter head. Wherever required, particulars can be submitted in annexure but such details shall be clearly mentioned in respective columns in the original document. All the documents, enclosures, and correspondence will form the part of contract.

3.  METHOD OF EVALUATION:-

3.1. The Technical bids will be opened on a prefixed date as indicated in notice inviting offers.

3.2. Acceptability of Technical bid will depend on the qualification and credentials of the offeror and they being prepared to undertake the work as per the terms and conditions as provided in this document and as detailed in the scope of work (furnished in draft agreement).

3.3. The Architect/ consultant will be pre-qualified based on: 
Eligibility Criteria:

The Architect/Consultant should have the following minimum eligibility criteria:

i) Graduate/Post Graduate diploma in Architecture/Civil Engineering with minimum 5 years in the respective field involving works related to repairs & renovations as on 30.09.2011
ii) Should be experienced in planning , designing  and supervision of the  Civil/ electrical  works for Banks , PSU units , Central/ State  governments  offices ,  reputed MNC/ private organizations.
iii)  The Architect/ consultant should have provided consultancy services for civil/electrical  works for Banks , PSU units , Central/ State  governments  offices ,  reputed MNC/ private organizations during the last  three years prior to 30.09.2011 as detailed  below:

One project costing        Rs 64 lakhs            



OR


Two projects costing      Rs 40 lakhs



OR       

Three projects costing   Rs 32 lakhs 

              The date of completion of the works should   be within the above date i.e. 30.09.2011.

iv) The Architect/consultant should be an assesses of Income Tax, Service tax, and should have valid    PAN number , service tax  registration number etc.
v) The average annual turnover (from professional fee) for the last 3 financial years shall not be less than Rs. 3.00 lakhs.
vi)  Their Experience,
vii) In-house expertise in structural, electrical facilities,
viii) Experience in handling construction projects beyond Rs. 2 Crores or Works                           of  G+3 storied building (preferably to PSU Banks, Financial institutions etc
ix) Ongoing projects on hand,
x) Ability to take total responsibility of obtaining statutory approvals if required and project management capabilities at Mangalore (Please support with your details),
xi)  Manpower facilities for site supervision, credentials, adherence to timelines and such other criteria etc.
xii)  Availability of the office set up locally or in Mangalore/Udupi district.
xiii) The Architects/ consultants must attach the necessary valid documents for their 
The price bids of the short listed applicants only will be opened on a pre-notified date & time. Intimation only to such short listed applicants will be sent. Bank reserves its right to accept or reject the lowest fee quoted Architect/ consultant or reject all the offers, without assigning any reasons.
      4.   The responsibility of getting the drawings sanctioned from statutory authorities, if required    shall be that of the Architect/ consultant. However the bank shall make payments directly to the statutory authorities, on demand or on production of receipts, towards application fee, deposits and service charges. Further, Architect/ consultant shall facilitate the Bank and or Contractor in getting Commencement Certificate, Occupancy certificate, Service Connections, from statutory/local bodies by providing required number of as built plans/ drawings, meeting the concerned statutory authority's officials etc. Fee quoted should include all these services and Bank shall pay only statutory payments to be made to the statutory / local authorities against receipts of such authorities.

5.  The fee to be quoted by the Architect/ consultant shall include all charges / fees expenses, taxes etc payable by the Architect/ consultant to the professionals / specialized agencies like Structural Engineers if required, Specialized Architects/ consultant in the panel of Municipality engaged for Plan approval, Consultants for Electrical works etc.. The Service tax payable as per the Finance Bill 1997 will be payable extra on the fee payable. Hence such taxes shall be remitted to the concerned statutory authorities. Any such fees/charges payable on account of any fresh statutory legislation, where the client is bound to bear such charges shall be paid. The Bank shall not be liable to pay fees, expenses, taxes etc to these professionals / specialized agencies engaged by the Architect/ consultant.

6.  The Bank’s decision in the selection process is final and Bank will neither entertain any correspondence in this regard nor will be bound to furnish any explanation. The Bank reserves the right to accept/select any or reject any of the offers or all the offers without assigning any reason.

7. The successful ARCHITECT/ consultant shall undertake the services by themselves except for the specialist / service associate consultant and shall not sublet or assign or transfer or sub contract any part of the services. No personnel employed by the ARCHITECT/ consultant or associate consultant for the work will be liable for any sort of compensation or employment from the Bank.

8. The successful architect/ consultant shall execute the agreement on a stamp paper of appropriate value and the charges has to be borne by the successful Architect/ consultant.
The offerer shall sign the draft agreement and submit the same as token of acceptance which shall be valid till the formal agreement is signed. All the documents and correspondence will form the part of contract.

9. Canvassing in favour of the offer is strictly prohibited and any form of canvassing may make the offer liable for rejection.
10. Applicants shall furnish the names & designations of close relatives who are working in Canara Bank, if any.

C. Special instructions: 

1. The Architect/ consultant will be totally responsible of the project till its completion in all respect. 

2. The Architect/ consultant shall inspect the site to ascertain the site conditions, constraints and any other information required. The cost of visiting the sites shall be at the architect’s/ consultant’s own expenses.

3. The offers should be made on the original offer documents issued to the Architect/ consultants after duly filling all the relevant data and submitted in the prescribed method and no other format shall be used, except for Proforma- C which shall be submitted in the Architect’s/consultant’s letter head. Wherever required, particulars can be submitted in Annexure but such details shall be clearly mentioned in respective columns in the original document.  The entire set of documents forming part of this "NOTICE INVITING OFFER" will constitute offer documents and the same will form the part of the contract. Hence the consultant shall sign all the pages of the document forming part of this "NOTICE INVITING OFFER" and the same shall be submitted to us.

4. The offers shall be submitted in sealed envelopes and shall be super scribed as offer for consultancy services for the repairs & renovation of the Karangalpady apartment at Mangalore  and have to be submitted  to " The Manager, Canara Bank, P & E section, Circle Office, Light House Hill, Balmatta Road,  Mangalore -575 001.

5. The scope of the services, roles & responsibilities, time schedule, stage of payment of Fees and all other related terms & conditions are detailed in the General conditions. 

6. The  Architect/Consultant  on receiving   the acceptance of their offer  by  the bank  shall  enter  into an  agreement  in  a  non  –  judicial  stamp  paper  as per the draft agreement detailed in Proforma B. Till such period, the  offer made by the consultant i.e. Proforma  A and the acceptance of the offer by the Bank will constitute a binding agreement. All the documents and correspondence will form part of the agreement. 

7. Any form of canvassing may make the offer liable for rejection.

*****

2. CONDITIONS OF AGREEMENT

Date._____________       between       the      CANARA       BANK       AND

M/s.________________________________________________________ for the work of              “Repairs & Renovation works at Karangalpady Apartment, Mangalore” 

1.  DEFINITIONS;

For the purpose of the agreement, the following words and expression shall have the meaning hereby assigned to them except where the context otherwise requires:-

(i)  `Approved'   means approved by Bank's representative in   writing      including subsequent confirmation of previous approval and 'Approval'      means approval by Bank's representative in writing as above said.

(ii) `Bank' means the CANARA BANK which expression shall unless excluded by      or repugnant to the context include its representative.

(iii)`Bank's representative' means the Deputy General Manager, Canara Bank, Circle office, Mangalore any      person authorised by him as would be in charge of the work and would sign      the agreement on behalf of the CANARA BANK.

(iv) Architect/ Consultant means M/s.__________________________ or their   assigns or      successors in office and authorised representative.

(v)  Contractor   means   the  person,  firm  and  /   or   Company   whose      tender/tenders                                                     for      ___________________________________________________________   is/  are      accepted  by  the  Bank  and  includes  the  contractor’s    personal      representative, successors and assigns.

2.    Project shall mean.. ………….
3.   `Site' means ……………………
3. DELETED

4. SCOPE OF SERVICES AND ROLES & RESPOSIBILITIES:

I  PRELIMINARY STAGE: 

The Architect/consultant shall:

(a)  Prepare  features and services  and      facilities  available,  general  layout  of  buildings  and  services,      preliminary  sketch  and designs with drawings,  giving   details   of      useful  areas, services area, circulation area and total  plinth  area      and  cost  estimate on format of the Bank to  provide  information  in      respect of magnitude of work and its components and services and  cost      of all such items involved.

(b)   Preliminary planning of all internal and external utility services like water supply, sewerage, storm water drainage. electrical, interior decoration (if required), street/compound lighting landscaping, development plans  showing  roads,  paths,  parks,  paved areas, drains, culverts, compound walls, external lighting  indicating scope, specifications and costs separately of such sub-heads. However, the Bank reserves the right to exclude any of the above services from the scope of the Architect's/consultant work. 
(c)  Obtain  the  approval  of  the Bank to (a) &  (b)  above  and  to  all computations of all structural designs and all services designs  which      shall be in accordance with the latest IS Codes of practice and/or the  codes of practice applicable in the area, Town, City where the work is      located.   Such detailed computations of all designs shall be made available to the Bank in duplicate along with drawings for any check the Bank may like to exercise for scrutiny before sanction of detailed estimates and call of tenders.  The Architect/consultant shall indicate the names of his consultants for various services and structural designs, their organization, qualifications and experience and get the approval of the Bank to their employment by the Architect/consultant.  The Architect/consultant shall be  fully  responsible for the correctness and accuracy of structural  and services  designs  and the safety of the structure shall  be  entirely that of  the Architect/ consultant notwithstanding the approval by  the  Bank  of  these  designs.   The Architect/consultant and his consultants shall certify in writing that the designs are in accordance with the up-to-date and relevant codes of practice.

(d)  Obtain the approval of the competent authority/statutory body to all structural and civil/additional work designs, drawing and plans etc. if necessary according to the local Acts, laws, Regulation etc., and make any changes desired by such authorities.

(e)  Programming  of  work  by PERT /  CPM/Bar  charts,  incorporating  all activities  from planning till completion of the work and  working  out cash flow.

     "This  shall  include all activities required for  completion  of  the project   well  in  time,  i.e.,  preparation  of  working   drawings, structural drawings, detailed drawings, calling tenders etc. including  stages of services to be done by the consultants in coordination  with the Architect/ consultant, work of various contracting agencies etc. and obtaining  various service connections".

(f) Technical assessment of the project, structural stability of the building.
II. WORKING DRAWING STAGE::-

The preparation of working and detailed drawings with details incorporating services and schedule of quantities will be involved in this stage.  This will include:-

(a)  Preparation of  working  and  detailed  architectural  and  structural drawings and detailed estimate and specifications for all items of the above  works  including  internal  and  external   utility   services, along with details of quantities, analysis  of  rates  and  details of  structural design.

(b)  Obtaining approval of the Bank to above and modify them if considered necessary by the Bank and/or if the cost exceeds the estimated cost by over 5%.

(c)  Obtaining approval of local authorities and make any changes required by them if required.

(d)  Direct  and co-ordinate the Architectural, Engineering  work and prepare (with help of other  -consultants,  as necessary), complete working details,  schedules,  specifications  and bill of quantities to describe the whole project  adequately  for  the purposes of taking Bank's approval and of local body and  placing  the main and other subsidiary contracts.

(e)  Prepare prequalification documents for selection of agencies, prepare according to the approved form of the Bank all contract documents  for various  trades  for  calling  tenders  with  articles  of  agreement, specifications,  conditions of contract, special conditions,  bill  of quantities including analysis of rates based on market rates, time and progress  charts,  and  obtain  approval of the  Bank  to  such  final document.  Bank shall invite the tenders and Architect/ consultant shall supply adequate number of copies of drawings required to be attached to the tender to clarify the item(s) in the bill of quantities in the tender. 

"The stationery and printing charges incurred by the Architect/consultant if  any, for  the  preparation  of  tender  documents  to  be  sold,  shall  be  reimbursed by the Bank".

 III CONSTRUCTION STAGE:-
(a)
Scrutiny of the tenders in consultation with concerned authorities and submission of recommendation on the tenders based on  proper  analysis of rates, market rates of materials and labour for major items costing about 90% of the cost, evaluation of commercial and  other  conditions stipulated by tenderers, to assist the Bank in the  negotiations  with contractors and the final selection of  the  contractor,  prepare  and complete execution of four copies of contract documents for all trades including drawings, specification etc. complete.

(b) deleted.

(c) Assist the contractor to prepare a works progress schedule.

(d) Supply the contractor such further drawings, specifications and details which may be required for proper execution of the work.

(e) Obtain Bank’s prior approval for any substitution, omission,  addition or deviation in design or cost or the working drawings or schedule and specifications or item of work from the  approved  scheme/contract  by working out financial benefit, if any, to  the  contractor,  if  total cost of all such exceeds Rs.10,000/-.

(f) Periodic supervision of the work by the Architect/Architect’s consultants to ensure that the work is executed as per drawings and signs and specifications and to certify the same in every bill and certify that the measurements recorded and the bill prepared is in order as per contract agreements for the works.

IV   CONSTRUCTION MANAGEMENT:

Construction Management services to be provided by the Architect/consultant will include:

(a)
Check and approve shop drawings submitted by the contractor.

(b)
Give  necessary  on  site  supervision  and  inspection  by  employing experienced   and   qualified   Civil/Electrical   Engineer/Supervisor approved  by  the Bank, to ensure that the works  are  being  executed strictly   in   accordance  with  the  contract,   working   drawings, specifications and as per program. The Engineer / supervisor shall be a graduate / Diploma Engineer with at least 5 / 8 years experience. deleted. The duties, responsibilities & powers of Site Engineer / Supervisor are as detailed in clause V, below. The Architect/consultant shall furnish the details of credentials to prove the academic & experience records of the site engineer engaged by him to Bank, for its approval.
(c)
Have  effective  control over quantities and cost of  various  trades, advise Bank sufficiently in advance with justification if the total of sanctioned  expenditure  on  various  item of work  is  likely  to  be exceeded.

(d)
Advise Bank if the contract time is likely to be varied and reasons thereof.

(e)
Advise Bank on changes, if necessary, for technical reasons.

(f)  Check   contractor's application for payment, evaluation of   work completed for interim     and final payments and issuing certificates for authorizing   payment.   Such  certificates  shall  show  details   of quantities  of various items of work which shall be check measured  by the  Architect/ consultant  in  each  running  bill  and  certified,  abstract  of quantities, rates and costs and shall indicate separately advances  of materials,  if  any, or any other advances,  recoveries  of  advances, recoveries  of materials used and issued with theoretical  consumption and  actual consumption of cement and steel etc. for each bill,  gross and  net  amounts payable and shall be specifically certified  by  the Architect/consultant about its correctness and that the work included for payment is  as per approved drawings and specifications and measurements  have been   checked  of  each  item.   The  Architect/ consultant  shall   grant   such certificates  on  the understanding that he shall be  held  personally responsible  for any over-payment, temporary or otherwise,  which  may occur in consequence thereof or any defective work.

(g)
Certify accounts of  work, materials etc.,

(h)
Certify the final completion of work

(i)
Obtain completion and occupation certificates from the local bodies after completion of work and supply the same to the Bank, if required.

(j)
Prepare  completion  drawings  including elevation  and  sections  and structural details indicating details of building and all services and supply  two  sets  of completion drawings to  the  Bank,  verify  and confirm  identification marks  on service installation, cables,  wires etc., for easy identification.

(k)
Appear on behalf of the Bank before Municipal assessor or such other authorities in connection with settlement of ratable value.

(l)
Assist the Bank in arbitration, litigation case that may arise out of the contract entered into in respect of the above work.

V. SITE ENGINEER RESPONSIBILITIES, DUTIES & POWERS

V (A) ROLES AND RESPONSIBILITIES OF SITE ENGINEER

The Site Engineer is responsible for the following:

a}
Obtaining working drawings of the project stage by stage from the Architects/ consultant and implementing the same after getting them approved by the competent authority.

b}
Ensuring that architectural/structural and other details are made available at the site before the need for them arises.

c}
Ensuring that samples of building materials used in construction, of workmanship and finishes and of fittings are approved by the Competent authority and that their display and safe custody at site are arranged.

d}
Ensuring that the contractor observes laws pertaining to labour and wages paid are not less than the minimum stipulated.

e}
Ensuring that the contractor has taken out the requisite insurance policies to cover workmen under the Workmen’s Compensation Act, loss/damage caused by accidental collapse/fire/earthquake  (as applicable)  to partially constructed work, materials and plant at site and against claims (third parties) fir injury/damage.

f}
Ensuring that the work progresses smoothly bottlenecks anticipated and effectively removed with the aim of successfully completing the project within the time schedule.

g}
Assisting the general building contractor or an appropriate work agency in establishing contact with the Local Authorities viz., Municipal, Electric supply, etc., to facilitate early availability of water supply, sewerage/electricity connections (as the case may be) at the time of their actual need.

h}
Ensuring that decisions on various aspects in connection with site works are obtained from Competent Authority well in advance of the actual commencement of the items of work by the contractor including any addition to, or alteration of, substitution to or deletion of or any item or part thereof with or without the incidence of extra items.

i}
Ensuring that instructions received verbally or in writing from the Competent Authority are properly complied with. It shall also be seen that verbal instructions given by visiting officers are confirmed in writing by the concerned officers.

j}
Ensuring that floors under construction are not overloaded with stacks of material or plant.                                                                         

k}
Ensuring that holes for anchors/conduits/pipes are left in masonry or concrete at appropriate time and anchors/conduits/pipes are embedded or built in as required.

l}
Ensuring that partially constructed work is cased in or protected from damage.

m}
Keeping the Bank informed of the site events once a fortnight.

n}
Maintaining good and healthy relations with and between the various contractors/agencies working at site.

o}
Ensuring that the contractors do not feel that the site staff of the Bank is unjust and unreasonable.

p}
Ensuring that all operations are carried out with complete safety to life and property.

q}
Maintaining safe custody of site records and office equipment.

V (B) DUTIES OF SITE ENGINEER

The duties of the Site Engineer are as follows:

i}
To make a thorough study of contract documents, architectural/structural drawings and other details so as to bring out ambiguities/discrepancies between them and to obtain clarification from the Competent Authority well in time to avoid delays.

ii}
To render a certificate to the Competent Authority to the effect that he has studied the contract documents, drawings and specifications.

iii}
To approve the centre-line layout of building pegged out on site by the contractor and the benches for ground floor and other levels.

iv}
To take charge of objects of value and antiquity found on site or in excavations, immediately, after their discovery, to hold them in safe custody and to hand them over to the Competent Authority of the Bank for further action.

v}
To approve the foundation strata when the appropriate depth of excavation is reached in consultation with the architects/ consultant.

vi}
To ensure that the quality of materials and workmanship as laid down in the contract is maintained and the accuracy of dimensions  shown on drawings is attained in the construction.

vii}
To watch the validity of the building permission issued by the Local Authority and to ensure that the revalidation, if necessary, is obtained well in time.

viii}
To arrange periodical reconciliation of cement and steel account and ensure that prompt recoveries are effected from contractor’s running account bills.

ix}
To maintain the under noted records at the site of work, in addition to normal routine requirements of an office.

(a) Daily Progress Record.

(b) Work Site Order Book

(c) Instruction by Bank’s Officers

(d) Cement Statement (Receipt/Consumption/Balance).

(e) Steel register/any other costly Material Register.

(f) Concrete Pour Reports including Slump Test Record.

(g) Concrete Cube Test Register.

(h) Test Registers of other materials/fittings, fixtures, equipments as stipulated in the tender.

(i) Register of Drawings and Working details.

(j) Log Book of Defects

(k) The Site Engineer should maintain a Hindrance Register giving details of commencement and removal of each hindrance.

(l) Dismantled Materials Accounts Register.

(m) Supply and consumption registers of scarce/costly materials like bitumen, lead, laminates, special paints etc.

(n) Record of cement used/received: Day to day record of cement used/received shall be entered in the register as per Bank's Proforma and signed by the Site Engineer of the Bank as well as contractors’ representative at site.

(o) Record of reinforcement bars received at site: Necessary entry for reinforcement bars of each category shall be made in the register for steel as per bank's Proforma and signed by the site engineer of Bank and the contractor daily.

x}
To study the quality of approved coarse and fine aggregate and get the design of the concrete mix in accordance with modern practice. The Site Engineer shall ensure that the mix design for RCC work shall be carried out by the Architect/Structural Consultant, if applicable.

xi}
To record measurements of completed work jointly with the contractor and to process them in running account bills.

xii}
To receive running account bills from the contractor and to forward them after checking, to the Competent Authority with his comments and recommendations and accompanied by all supporting documents.

xiii}
To submit to the Competent Authority the Progress Report fortnightly.

xiv}
To watch that the concerned contract does not lapse for want of extension of time. Therefore, to keep it alive and in operation from point of consideration that “Time is the essence of contract”.

xv}
To ensure that progress on every contract is in accordance with the appropriate stage of its Time and Progress Chart.

xvi}
To prevent contractor from proceeding with any work on which the contractor has got intentions of raising claims of extra/deviated items, until the Competent Authority approve the work to continue.

xvii}
To receive the Final Bill from the contractor, to check it, and forward it with his comments and recommendations to the Competent Authority with all the supporting documents duly attached.

xviii}
To submit the final summary of costs for the project to the Competent Authority.

xix}
To submit to the Competent Authority authentic information on and the under noted records pertaining to the completed work in order to enable the Competent Authority to finalise them in the due course.

(a) Record ie., as completed drawings.

(b) Record of Standard Measurements for periodical services.

(c) Inventory of fittings and fixtures.

xx}
To hand over to the Competent Authority a “first draft” of “A Note of Comprehensive Information to the User”, containing detailed instructions on how to use and maintain the completed building to the best advantage of the Bank.

V (C )  POWERS OF SITE ENGINEER

Powers that Site Engineer can exercise without reference to higher authority (but of which he shall make contemporary note in Daily Progress Record and/or Work Site Order Book and keep Competent Authority informed) are as follows:

i}
To give directions to the contractor for the construction of a temporary office for the use of the Site Engineer at Site.

ii}
To give direction to the contractor on construction of pillars for centre-lines of layout and benches for ground floor level.

iii}
To give notice to the contractor about the use of sub-standard materials and workmanship and warn him that the work is liable to be suspended until such defects are rectified.

N.B.
The notice should also state that all work done subsequent to the defective work pointed out shall be liable to be pulled down and rebuilt to the satisfaction of the Site Engineer.

iv}
To issue warning to the contractor for work carried out in the absence of supervision.

v}
To issue notice to the contractor to suspend work during inclement weather and in circumstances where working would be dangerous to life and property.

vi}
To submit samples of cement and any other materials for testing, when necessary, to an approved laboratory.

vii}
To take concrete Test Cubes from concreting for RCC work and forward them for testing to an approved laboratory.

viii}
To prevent overloading of floors of building under construction and to take appropriate steps for support.

ix}
To intimate to the contractor that he intends to measure up the work.

x}
To issue interim certificate (running account bills) for the value of work done and unfixed materials at site and to effect recoveries for the Bank’s materials, jointly with the Architects/ consultant.

xi}
To certify expenses incurred by the Bank for rectification of contractor’s defective work, when the later defaults in doing so, and recovering the same from the contractor’s bill.

5. PAYMENT OF REMUNERATION:

The consultancy fees:

The  consultancy  fee  in 5(a) will  be  paid  in  installments  as specified  below, subject to recovery of security deposit as per  clause  7 below::

(i) On finalisation of preliminary/ sketch drawings and preliminary cost estimates (item 4 I (a, b, c, d, e & f) ......................5%.

(ii)
On   finalization   of detailed estimate civil& electrical   and   tender   documents, including in respect of all services viz on completion of stage as per item 4 II (e) after receiving the financial 
approval from Head Office......10%

(iii)
On receipt of tenders, advising on tenders, finalisation and award of all    contracts,  including   specifications   and   handing    over constructional drawings to contractor Item 4 III(a to d) & 4 III (e) ....5%

(iv)
During construction stage :

(a)
During execution of work in proportion to the certified value of  the running bills Item 4 IV (a to g) ..............40%

(b) On   finalisation   of   all  work  &   final   bills   and   accounts completion  drawings and obtaining completion certificates from  local bodies  etc., viz, on completion of item 4 (iii)(e) and 4(iv)(h to  k ) ..........................35%

(c)
On successful completion of defects liability period after completion of all assigned work and on completion of all responsibilities under this agreement except under any future (anticipated) liabilities under 4 IV (k and l) and 24........................................... 5%

6.
COST OF WORK: 

The  cost  of  work for the purpose of working out of Architects/ consultants fees shall be the accepted tendered cost or actual completion cost, whichever is less, and shall exclude the following:-

(a)
Land including its development charges but not the cost of path way, landscaping and compound lighting.

(b)
Plan approval and service connection deposits and fees payable to local and/or statutory body by the Bank.

(c)
Cost  of  any  services, fittings and  fixtures  which  are  not designed,  planned  and  supervised by the  architect/consultant  such  as  light fittings, fans, - Generator, transformer - etc., but   not the cost of erection, civil works, electrical works, ducting etc.,

(d)
Any in fructuous expenditure as a result of demolition etc., ordered by the Architect/consultant and cost of any rejected work.

(e)
Cost of supervisory and other establishment employed on work by the Architect/consultant or the Bank.

(f)
Contingent expenditure like press advertisement, publicity,  cost of foundation stone, Inauguration ceremonies of buildings etc.,

(g)  Escalation  in  the  cost  of  work  due  to  increase  in  rates   of materials and labour after award of work.

(h)
Any deviation in the items of work not authorised by the Bank prior to its execution.

In  computing  the  cost of the work for  computing  the  Architects/consultant  fees, liquidated  damages  or  deduction from the contractor due  on  account  of defective  work or other reasons will not be accounted for as deduction  in cost.

7. SECURITY DEPOSIT: 

An amount equivalent to 5% of the total amount payable to the Architect/consultant shall be  deducted  progressively from each bill, in addition to  the  adjustment from  the  first  bill including the  honorarium already paid, if  any,  towards  security deposit for fulfilling the terms of contract faithfully and honestly.   The security deposit will be refunded after the completion of the guarantee period under (clause 16).

8.
ADDITIONS AND ALTERATIONS:

(i)
The  Bank  shall  have  the  right  to  request  in  writing  changes, additions, modifications or deletions in the design and drawing of any part  of  the  work  and to request  in  writing  additional  work  in connection  there  with  and  the Architect/consultant  shall  comply  with  such request.

(ii) That if the Bank deviates substantially from the original scheme which involves  for its proper execution extra services, expenses and  extra labour  on the part of the Architect/consultant for making changes and  additions to  the drawings, specifications and other documents due to  rendering major part of whole of his work in fructuous, the Architect/consultant may then be compensated for such extra services  and  expenses  on  quantum  merit basis at  percentages  applicable  under  this  agreement  and  to  be determined  mutually  unless  such  changes,  alteration  are  due  to Architects/consultant own commission and / or  discrepancies  including  changes under clause 4 I & II due to changes  required by Architect/consultant . The decision of the Bank shall be final on whether the deviations and additions are substantial as requiring any compensation to be paid to the Architect/consultant.  However for the minor modification or alteration which does not affect the entire design, planning etc., no such amount will be payable.

(iii) If it is found after call of tenders that the tender is not within the sanctioned amount, the Architect/consultant shall if so desired by the Bank  take steps  to  carry  out the necessary modifications in  the  design  and specifications  to  see  that the tendered cost does  not  exceed  the amount  of  corresponding sanction by more than  10%.   The Architect/consultant shall not be paid anything extra for such modification.  If the Bank is convinced that the trend of market rates is such that the work cannot be done within the amount of sanctioned estimate, the Architect/consultant shall submit a revised estimate expeditiously for obtaining sanction of the competent authority.

(iv)
The  Architect/consultant shall also prepare the necessary draft letters for  any major changes for Banks approval and execution in accordance with  the contract documents and shall have authority to order minor changes  in the  work  not  involving any adjustment of the contract  sum  or  any adjustment  in  contract time and which is not inconsistent  with  the terms of contract documents.

(v)
The Architect/consultant shall  not  make  any  material  deviation,  alteration, additions to or omission from the work  shown  and  described  in  the contract documents  except  for  emergencies, without obtaining the prior written consent of the Bank.

(vi)
All extra items, omissions deviations and substituted items and  their proposed rates shall be brought by the Architect/consultant to the notice of  the Bank and supported  by  analysis  of  rates,  statement  of  financial benefit, if any,  to  the  contractor  and  Banks  approval  shall  be obtained before authorizing the contractor  to  execute  them,  except up to the total cost of Rs. 10,000/- where it is expedient to take such decisions and get them ratified by the Bank.

(vii)The cost of individual works shall not exceed the sanctioned estimate as approved by the Bank. Bank’s approval in advance shall be taken for any such increase anticipated giving full justification.

9.
TIME SCHEDULE ::

Commencement of work:: 
a.  The commencement of work will be considered from 7th day after the date of issue of award 
     letter to the Architect/consultant :
b.  Submission  of the Detailed estimates with drawings  … within 3 weeks after jointly  

     inspection on the site with the premises officials and Apartment Associations. 
c.
Preparation of contract documents for call of tenders clause 4 II(e) .. one week after Financial approval from Head Office.

d. Scrutiny of tender as mentioned in clause 4 III(a).... one week after receipt of tenders.

e. Anticipated period of construction to cover the services mentioned in 4 III (b,c,d & e) and IV (a) to (g)......... during  the  progress  of work as provided in contractor’s agreement.

f. Completion of services as mentioned in 4 IV (h,i,j ) -  after  virtual completion of the work ..... 12 weeks.

g.
Assistance in assessment arbitration as mentioned in  4  IV  (k  &  l) -whenever required.

10.  COMPLIANCE OF TIME SCHEDULE

THE   time allowed for carrying out the work as specified in clause 9, shall be deemed to be the essence of the contract on the part of the Architect/consultant.   The  work shall throughout the stipulated  period  of  the contract be processed with all diligence and in the event of failure of the  Architect/consultant to complete the work within time schedule  as  specified above  or  subsequently notified to him, the Architect/consultant  shall  pay  as compensation amount equal to 0.5 (half) per cent or such smaller amount as the Bank may decide on the total fee payable for every week that the work  remains unfinished after the specified date subject to a  maximum of 10%.
11. RESTRICTION / SUSPENSION: 

The Bank reserves the right of restricting the Architect’s/consultant services  to the  preparation  of  designs & detailed  drawings, specifications  and estimates and make other arrangements for  inviting tenders and supervision of work after withdrawing such service  from  him or suspend the service   due to administrative reasons.  The Architect/consultant shall, in that case, will be entitled to payment of fees on prorate basis as per Clause 5 only for the services entrusted to him/ rendered by him.

12.
ABANDONMENT OF WORK:

That  if  the  Architect/ consultant abandons the work for any  reasons  whatsoever  or becomes incapacitated from acting  as aforesaid, the Bank may make full use of  all  or  any of the drawings prepared by the  Architect/ consultant  and  that  the Architect/ consultant shall be liable to refund all the fees paid to him up to that date plus  such damages as may be assessed by the Bank subject to a  maximum  of 10% of the total fees payable to the Architect/ consultant under this agreement.

Provided,  however  that in the event of the termination of  the  agreement being  under  proper  notice as provided in  the  clause  hereinafter,  the Architect/ consultant  shall  be liable only to refund any excess payment made  to  him over and  above  which is due to him in accordance with the terms  of  this agreement,  for the services performed by him till the date of  termination of agreement.

13.
TERMINATION:

That  this  agreement may be terminated at any time by  either  party  upon giving  three months notice normally and in exigent circumstances with  one month  notice  to  the  other and in the  event  of  such  termination  the Architect/ consultant  shall be liable to refund the excess payment if any made to  him over  and  above  what is due in terms of this agreement  on  the  date  of termination.  The Bank shall make payment of fees for the services already rendered by the Architect/ consultant and the Bank may make full use of all or any of the drawings and details prepared by the Architect/ consultant.

14.
ARBITRATION

That if any dispute, difference or question shall at any time arise between the parties in respect of the meaning or construction of this agreement, or covering  anything therein contained or arising out of this  agreement,  or the  validity of the enforcement thereof which cannot be settled  mutually, shall  within  30 days ( or such longer period as may be  mutually,  agreed upon)  from  the  date one party informs the other  in  writing  that  such dispute or disputes or disagreement exists, be referred to sole arbitration by  a  person  selected by the Architect/ consultant out of the panel  of  three  names supplied  by  the  Bank  and appointed by   THE GENERAL  MANAGER,  GENERAL ADMINISTRATION WING within 30 days from such selection by the Architect/ consultant.

The  arbitration  proceedings will be conducted in accordance with  and  be subject  to the Indian Arbitration Act 1992 as amended from time  to  time and  the  decision  of  the arbitrator shall be final  and  binding  on  the parties.

The Arbitrator will have his seat at Mangalore or at such places in India as decided by the appointing authority. The Arbitrator may, with the written consent of the parties, extend time for making and publishing the award.

The Architect/ consultant shall continue to perform his duties with   diligence notwithstanding the fact that the dispute has been referred to Arbitration or any dispute or difference has arisen.

It  is also the term of the agreement that if the Architect/ consultant does  not  make any  demand  for arbitration in respect of any item in writing  within   90 days  of receiving  intimation from the Bank that the final bill  is  ready for payment, the claim of the Architect/ consultant will be deemed to have been  waived and absolutely barred and the Bank shall be  discharged and released of all liabilities under the agreement in respect of these claims.

15.
NUMBER OF DRAWINGS SETS ETC. AND  COPY RIGHT:

All the estimates, details of quantities, detailed design, reports and any other   details   envisaged under this agreement including electrical drawings should be supplied by the Architect/ consultant without any extra cost. Apart from submitting the hard copies, soft copies of all the drawings, details, designs shall also be submitted to the Bank for bank’s record & future reference at no extra cost.

i)
All  such drawings and copies as are required to be submitted  to  the local  authorities for approval of drawings and execution  and  for sanctioning  by statutory authorities  including all drawings  required for  resubmissions incorporating any changes or amendments required by such authorities.

ii)
Two sets of all drawings for contractors of various trades

v)
Two sets of all drawings to the Bank

vi)
Two  sets  of original drawings approved by the local/ statutory  authorities with their seal and two sets of  final  completion  drawings  including  related electrical drawings with all amendments, services  identification  marks and layouts of all services to the Bank ,One complete set out of this shall be reproducible copy on A 1 size.  Cost of supplying copies of drawings over and above the above sets shall be reimbursed by the Bank. All these drawings will become the property of the Bank and the Bank will have the right to use the same anywhere else. In that event, the Bank will pay a royalty to the Architect/ consultant on mutually acceptable basis. The drawings cannot be issued to any other persons, firm or authority or used by the Architect/ consultant for any other project. No copies of any drawings or documents shall be issued to any one except the Bank and its authorised representative.

(vii)If any changes are made in the drawings already issued, whether by the Architect/ consultant or as required by the Bank, additional copies of drawings as mentioned in (ii) to (v) above, shall be issued.

16.
GUARANTEE

The  Architect/ consultant  shall  agree to redesign at his cost  any  portion  of  his engineering  and design work, which due to his failure to use a  reasonable degree of design skill shall be found to be defective within one year  from the date of completion of the work. The Bank shall grant right of access to the Architect/ consultant to these portions of the work claimed to be defective, for inspection.

The Bank may make good the loss by recovery from the dues/security deposits of the Architect/ consultant in case of failure to comply with the above clause.

17.
DETERMINATION OR RECESSION OF AGREEMENT:

The Bank without any prejudices to its right  against  the  Architects/ consultant  in respect of any delay by notice in writing absolutely determine the contract in any of the following cases;

1.
If the Architect/ consultant being a company shall pass a resolution or  the  court shall make an order that the company shall be wound up or if a receiver or a (Manager on behalf of  the  creditor  shall  be  appointed  or  if circumstances shall arises which entitle the court or the  creditor  to appoint a receiver or Manager or which entitles the court to make  up a winding order.

2.
If  the Architect/ consultant is not pursuing the project with due diligence within the time lines committed or commits breach of any of the terms of  the  agreement and when the Architect/ consultant has made himself liable for action under any  of the cases aforesaid the Bank shall have powers:

a.
To determine or rescind the agreement

b.
To engage another Architect/ consultant to carryout the balance work debiting the Architect/ consultant the excess amount if any so spent.

18. INSPECTION BY BANK: 

i)
The  Bank  may  have the work inspected at any  time  by  any  officer nominated  by the Bank who shall be at liberty to examine the  records check  estimates, structural designs and verify measurements  and  the quality of work.

ii)
The appointment of Banks own supervisory staff if any, does not absolve the Architect/ consultant of his responsibility of supervision.   The Architect/ consultant shall   remain solely responsible for the quality of   material, workmanship, structural soundness designs and construction and for all provisions of the contract so as to satisfy the particular requirement of the specifications.

19. TECHNICAL SOUNDENESS 


The Architect/ consultant shall be fully responsible for the technical soundness of the work and furnish a certificate to that effect including the work of Architects/ consultant and specialist engaged, if any, by him and also ensure and give a certificate at every bill stage that the work is carried out strictly in accordance with drawings and specification.

20. DOCUMENTS FOR ARCHITECTS/ CONSULTANTS STAFF 


The  Architect shall supply to the supervising staff, if so engaged  by the  Bank, copies of all documents, instructions issued to  contractors relating to the work  drawings, specifications, bills of quantities and also  other documents as may be required for proper  supervision,  free cost.

21. MODFE OF INSTRUCTIUONS 

All instructions to the contractor affecting the rules and  provisions of  contract  shall be issued by the Architect/ consultant in writing  after  obtaining proper  approval  in writing of the Bank and copies  of  such  instructions shall simultaneously be supplied to the Bank.
22.  BOOKS OF ACCOUNTS  


The Architect/ consultant shall be required to maintain his own accounts for certifying the contractor's bill and progress of work etc.  These shall be properly handed over to the Bank before final payment under this contract.

23.
 CLAIMS AND PROPRIETARY RIGHTS AND INDEMNITY
The Architect/ consultant hereby agrees that the fees to be paid as provided herein (clause 5) will be in full discharge of function to be performed by him and no claim whatsoever shall be against the Bank in respect of any proprietary rights or copy rights on the part of any other party relating to the plans, models and drawings, except as provided for in clause 15(vi) above.

The Architect/ consultant shall indemnify and keep indemnified the Bank against any such claims and against all cost and expenses paid by the Bank in defending itself against such claims.

24.
EXTERNAL INSPECTION AND ARBITRATION  

Notwithstanding  the completion of the work as per  Agreement  entered hereto, the Architect/ consultant agrees and undertakes within the fees charged the responsibility to  suitably reply  to  the  Bank’s  queries  that may  be  raised  by  any  authorised inspection agency of the Bank or the Government authorities and assist the bank in arbitration proceedings with vendors / contractors. No extra fees shall be payable by the bank for these services.

25. FAULTY SERVICE OR DEFICENCY IN SERVICE
(a)
In case it is established that due to fault of Architect/ consultant or external agencies / associate Architect/ consultant appointed by the Architect/ consultant, if the Bank  has to pay any extra amount due to over-run of the Project,  over measurements - faulty description of tender item or any other lapse  on the  part of project Architect/ consultant necessary recovery may be effected  from the Project Architect/Architect’s fees as per provision of Section  73 of  Indian  Contract Act 1872 under section 30 of Architects  Act  1972 (Central Act No.20 of 1972) and/or project Architect/Architect may  be debarred  from  employment  for specified period  and/or  black  listed depending on gravity of the lapses on the Project Architect.

(b)
If  work  carried  out by the  Architect/ consultant or associate Architects appointed by Architect is  found  to  be  sub-standard  or un-duly delayed on his account, the concerned bank  should report  to IBA, misbehavior of the Project Architect/ consultant and IBA  in  turn should  inform  all the member banks, after examining veracity  of  the Bank’s  version,  not  to deal with such Project Architect/ consultant  by  way  of punishment to him.
26. FORCE MAJEURE: 

 Neither party will be liable for any failure to perform as required by this Agreement if the failure to perform is caused by circumstances reasonably beyond its control, such as litigation or related issues , labor disturbances or labor disputes of any kind, accidents, failure of any governmental approval required for full performance, civil disorders or commotions, acts of aggression, acts of God, energy or other conservation measures, explosions, failure of utilities, mechanical breakdowns, material shortages, disease, thefts, or other such occurrences

    For and on behalf of                     


    For and on behalf of the

    M/s.________________________________             CANARA BANK

IN THE PRESENCE OF::

               1.

               2.

PROFORMA – "A"

"OFFER FOR THE CONSULATNCY SERVICES FOR THE REPAIRS & RENOVATION WORK AT KARANGALPADY APARTMRNT AT, MANGALORE" 

I / We have read and examined the Notice Inviting Offer, the Conditions of agreement to be entered with and understood all its contents and all other relevant particulars.

I / We are fully qualified to provide the professional consultancy services to the said work and have understood the scope of services, terms and conditions, Bank's time schedule. We are agreeable to extend our professional services for the subject project and the professional charges have been conveyed separately in price – bid in Proforma-C furnished.

I / We fully understand that you are not bound to accept the lowest or any offer you may receive.

I / We agree that until a regular agreement is executed, this offer documents with the Bank along with written acceptance thereof by the bank shall constitute a binding contract between us.

DATE  :                                                                                       Signature of the Architect/ consultant
PROFORMA – B

SUBJECT:   Appointment of Architect/ consultant for Repirs & Renovation works at Karangalpady Apartment, Mangalore.
APPLICATION FORMAT

       1.  (a) Name of the Applicant                       :


Address



     :


Telephone No.


            :





Office

:





Residence
:





Mobile  
:





Fax 

:





E-Mail

:

(b) Address of Local office in 
:


Mangalore/ Udupi
     2. a)   Status of the Firm(Whether company/

                 Partnership / proprietary)                :

       b)
Name of the Proprietor/ Partners/ Directors

            (with professional qualifications, if any):


I)


II)


III)

        c) Year of establishment


:

3.   Whether registered with Registrar of

Companies/ firm. If so, No. & Date    :

   4 .  Registration with Tax Authorities
:

      a)
Income-tax No.
PAN/GIR NO;



(Furnish copies of Income-tax returns)

      b)   Service Tax Regn Number                :               

            (Furnish the latest copies of the returns filed)  

      c)   Registration Number with Council of Architects:

      d)   Value Added Tax (VAT) registration details     :

      5. Names of the Bankers with address
:

       
I)


II)

6. Turnover of the Company/firm (Please attach copy of documents in support of the details).

(indicate only Professional fees and not cost of works)

	Sl. No.
	Year
	Turnover

	1
	2010-11
	

	2
	2009-10
	

	3
	2008-09 
	


7. Registration with Government  / Public Sector / Banks /  Corporate if any

	NAME OF THE ORGANISATION
	NATURE OF WORKS
	VALUE OF WORKS
	DATE OF REGISTRATION

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


8. What are your fields of activities? Mention the fields on preference Basis

                       1)

                       2)

                       3)

9. Details of the works executed or in progress during the last 5 years ( please mention only such works of comparable nature)

	Sl

.No.
	Name

of Work
	Work executed for (name of the  organization  with address, concerned office and telephone number)
	Nature of work (in brief)
	Location of the work
	Actual

Value of the works
	Present progress

	
	
	
	
	
	
	


Note: Copies of client's satisfactory completion certificates shall be enclosed. *Also, photo images, 3 D walk-through's, Videos, power point presentations of works handled, in soft copy form (Compact Discs) may be submitted. (* optional)
10.  Key personnel permanently employed in your organization:

	Sl No.
	Name
	Qualifications
	Experience 
	Particulars of work done
	Employed in your firm since
	Any other

	
	
	
	
	
	
	


11. Furnish the names of three responsible clients/ persons to whom the major works carried out by the applicant with address and telephone number who will be in a position to certify about the quality as well as past performance of your organization.

	NAME OF THE OFFICIAL 
	ORGANISATION & ADDRESS   
	CONTACT NUMBERS

	
	
	

	
	
	

	
	
	


12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your services in projects designed/ associated

	YEAR
	Name of the Award  with details
	Name of the organization from whom award  was received
	Name of the project for which such award was received 

	
	
	
	

	
	
	
	

	
	
	
	


D E C L A R A T I O N 

1. All the information furnished by me / us here above is correct to the best of my knowledge and belief.

2. I / we have no objection if enquiries are made about the work listed by me / us in the accompanying sheets / annexures.

3. I / We agree that the decision of CANARA BANK in selection will be final and binding to me / us.

Place
:





SIGNATURE 

Date
:





NAME & DESIGNATION






                        SEAL OF ORGANISATION

AGREEMENT WITH THE ARCHITECT/ CONSULTANT
Memorandum  of agreement, made at__________________ this  __________day  of the  month of ________ in the year____________ between CANARA  BANK  having its  Head  Office,  112  J C Road, Bangalore - 560  002  amongst  others  a Circle office  at  ……………………..   represented by its  duly  constituted attorney General Manager (hereinafter  referred to as Bank) which expression shall   unless excluded  by  or  repugnant to the context  be  deemed  to  include   their successors,    and   assigns   in   office)   of   the   one    part    and M/s.________________________________________________________     Architect/ consultant, having   its   office   at    _____________________________________________ (hereinafter  referred to as the Architect/ consultant) which expression  shall  unless excluded  by  or  repugnant  to the context, be  deemed  to  include  their successors and assigns)  of the other part.

WHEREAS the Bank is desirous of undertaking the …………………in accordance  with its  requirements; And whereas the Architect/ consultant   have agreed  to  perform the services as set out and subject to  the  terms  and conditions set forth in the said `conditions of agreement ' herein under.

NOW, these present witnesseth and it is hereby agreed and delivered by between the parties hereto as follows:

THE Bank appoints the Architect/ consultant and the Architect/ consultant accepts the work on a clear understanding that the Architect/ consultant shall not be an employee of Bank for any reason whatsoever including for the reason of his appointment by virtue of this agreement and on the “conditions of  agreement” set-forth as stated in the foregoing, which shall form part and parcel of the agreement.

IN witness whereof, the parties hereunto have set their hands and seals the day and year first above written.

For and on behalf of                      



 
For and on behalf of the

M/s.________________________________       


CANARA BANK


In the presence of :

1.

2.

PROFORMA – C  

[THIS SHALL BE IN SEPARATE ENVELOPE]

 “FINANCIAL  BID – FEE STRUCTURE”

TO

DEPUTY GENERAL MANAGER

CANARA BANK

PREMISES & ESTATE SECTION

CIRCLE OFFICE, 

MANGALORE.
SUBJECT:   Appointment of Architect/ consultant for………………………………………

This is with reference to your notice inviting offers for appointment of Architect/ consultant for the above mentioned project.

I/We have read the notice inviting offer, general rules and instructions and the draft agreement to be entered by the successful offerer.  I/We also understand that Bank reserves its right to accept or reject any or all the offers partially or wholly.

I/We are fully qualified to provide consultancy services for the said work and have understood the scope of services, terms and conditions. Accordingly, we are agreeable to extend our professional services for the subject work on the following charges:

Consultancy fees as per the “Conditions of Agreement", for complete consultancy services shall be (in figures)   ………………% (in words: ……………percent) of the actual cost of work or the accepted tendered value of the work whichever is lower. 

The above fee is payable based on the cost as indicated in clause 6 of the Conditions of Agreement plus applicable Service Tax.  

I/We fully understand that you are not bound to accept the lowest or any offer you may receive.

Date:

Signature of the Architect/ consultant
Place:

(submit this financial bid in a separate sealed envelope)

CANARA BANK, PREMISES & ESTATE SECTION,CO, MANGALORE 
TEL:0824-2423469, EMAIL: pecomlr@canarabank.com
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