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NOTICE INVITING OFFERS (NIO)

For

Architectural Services for Re-development of residential property at 12/2, Narasingh Lane Malad (W) Mumbai.  
1.0. The Canara Bank proposes to re-develop a residential property at 12/2 Narasingh lane, Malad (W) Mumbai, having plot area of 1318 sqm (14184 sft) by demolishing the existing old building. Construction of a new residential building is proposed by exploiting full development potential of the plot including utilization of maximum permissible TDR for the plot. Offers from the eligible architectural consultants are invited in the prescribed format, under two-envelope concept.

2.0. Minimum Eligibility Criteria:

2.1. The Architectural consultant/firm shall have minimum 10 years experience in the field and have qualified Architects registered with the Municipal Corporation of Greater Mumbai and Council of Architecture of India. The Architects/firm shall have an office in Mumbai Metropolitan Region. The firms having In-house expertise in structural, electrical and services will be preferred.

2.2. The applicant should have satisfactorily completed during the last 5 (five) years ending 31.12.2009:  

a) Two similar works each costing not less than Rs.414 lakhs or One similar work costing not less than Rs.552 lakhs

                                                  and 

 b) One building work of any nature (either part of (a) or a separate one) costing not less than Rs.414 lakhs with some Central/State Government/Central Autonomous body/Central PSU/Public Sector Bank.     

2.2.1. Similar work shall mean Architectural consultancy work for construction of Multi-storied building (Minimum Basement/ Stilt/ Ground floor + 4 upper floors) in Mumbai Metropolitan Region
.

2.2.2. The value of executed works shall be brought to current costing level by enhancing the actual value of the work at simple rate of 7 % per annum calculated from the date of completion to 31.12.2009. The Value of work in all the above cases shall mean the cost of construction and services excluding the cost of land, TDR cost and consultants fee.

3.0 The offer document consisting of the following:

I ) TECHNICAL BID:

a) Notice Inviting Offer

b) Brief details and objectives of the work.

c) General rules & instructions to the Architects.

d) Draft agreement to be entered by the successful Architect consisting of scope of services, terms and conditions, time schedule, terms and stages of payment.

e) Confirmation of acceptance of the terms and conditions in the Proforma- A.

f) Application Format comprising Bio Data of the Architect, details of projects undertaken to satisfy the eligibility criteria, etc., as per Proforma-B. 

II) FINANCIAL BID-FEE STRUCTURE: Financial bid for the proposed consultancy services in Proforma-C and submitted in a separate envelope.

4.0. Interested consultants may obtain the offer document from the Office of the Divisional Manager, Canara Bank, Estate and Maintenance Section, Circle Office, 13th floor, Maker Tower E, Cuffe parade, Mumbai – 400 005 up to 5.00 P. M. on 15.03.2010 or download the offer document from Banks web site www.canarabank.com. 

5.0. The duly completed offer should reach the Divisional Manager, Canara Bank, Estate and Maintenance Section, Circle Office, 13th floor, Maker Tower E, Cuffe parade, Mumbai – 400 005 on or before 5.00 PM on 17.03.2010.

Those consultants/ architectural firms who have already applied against our advertisement dt 03/02/2010 need not apply again. However, they may submit additional required documents, if any, to meet the revised eligibility criteria.

6.0 The technical bids will be opened at 5.30 PM on 17.03.2010. The price bids of only short listed applicants will be opened on a pre-notified time & date, under intimation to such short listed applicants. The broad methodology of short listing of the offers is highlighted under general rules and instructions to Architect and Bank's decisions in this regard is final.

7.0. The Bank Reserves the right to reject any prospective application without assigning any reason and to restrict the list of pre-qualified contractors to any number deemed suitable by it.

8.0. Any amendments/ addition to this notice will be published in the web site of the Bank. Interested Architects are advised to keep referring to our web site till the process is over. No other communication will be sent in this regard.
Divisional Manager

Canara Bank, Estate and Maintenance Section, 

Circle Office, 13th floor, Maker Tower E, 

Cuffe parade, Mumbai – 400 005

PH: 022 – 22185993, 22183604, FAX: 022 - 22180200

A. BRIEF DETAILS  & OBJECTIVES OF THE WORK:

1 Canara Bank, Estate and Maintenance Section, Circle Office, Mumbai (hereinafter referred as Employer or Bank) proposes to re-develop a residential property at 12/2 Narasingh lane, Malad (W) Mumbai, having plot area of 1318 sqm (14184 sft) by demolishing the existing old building and construction of a new residential building by exploiting the full development potential of the plot including utilization of maximum permissible TDR for the plot. The tentative estimated cost of construction is Rs. 688 lakhs. This estimate, however, is given merely as a rough guide.  

2.  The building is proposed to be designed to have the following infrastructure:

a) Residential complex consisting of about 46 flats in combination of 2BHK and 3 BHK flats by utilizing the Maximum additional FSI in the form of TDR to be purchased. The total built-up area is tentatively estimated at 3294 sqm (35460 sft) excluding stilt/Basement. If for any reason, Bank is not able to purchase the required TDR, then it is proposed to initially go with the eligible FSI for the plot with provision in the design to add additional built-up area in future.

b) The Basement of the building may be designed for services and a strong room for Safe Deposit Locker facility, if permissible under Municipal bye-laws.

c) Provision for a  ATM  

d) The building shall have good / well ventilated space with lift, firefighting arrangement, fire escape staircase, adequate parking etc. as per the norms of Municipal Corporation of Greater Mumbai (MCGM)

3. The Architect will have to take total responsibility of the project, design the layout of the plot to meet the parking requirements, Fire services requirements & such other statutory authorities mandatory & recommendatory requirements, design the buildings (all civil, plumbing, sanitary, electrical, lift services & all related works) and to supervise the works till its completion in all respect.  Detailed scope & method of executing the work, including roles & responsibilities – categorized into various stage, payment terms of agreed fees, and various terms & conditions are furnished in the draft agreement to be entered into by the successful bidder, which shall form part of the offer document. 

4. Time is the essence of this work. The architects shall be willing to adhere to the           timeline/schedule strictly. The time chart proposed is as under:

a) Finalization of drawings suitable for submission to plan sanctioning authorities and preliminary estimate for the financial sanction: 2 months 
b) Obtaining approval for the drawings from the local authorities and pre-construction activities such as preparation of tender documents, call for tenders, evaluation and award of work: 3 months

c) Construction Management in co-ordination with contractors –15 months.
d) Commissioning of various services and Handing over: 2 months
B. GENERAL RULES & INSTRUCTIONS TO ARCHITECTS:

1. The architect shall inspect the site to ascertain the site conditions, constraints and any other information required. 

2. The offer shall be submitted in two separate sealed envelopes as detailed below:- 
 2.1 The first envelope to be super scribed as “Technical Bid” should contain Offer document duly signed in all pages consisting of :   
g) Notice Inviting Offer

h) Brief details and objectives of the work.

i) General instructions to the Architect.

j) Draft agreement to be entered by the successful Architect consisting of scope of services, terms and conditions, time schedule, terms and stages of payment.

k) Confirmation of acceptance of the terms and conditions in the Proforma-A.

l) Bio Data of the Architect, with details of eligible works, and relevant certificates in support of the qualification, experience, etc., in Proforma-B. 

         Note:Financial aspects of the offer should not be disclosed in any way, in the technical bid and such technical bids consisting financial aspects are liable for rejection

  2.2 The second envelope to be super scribed as   “Financial Bid” should contain price offer quoting fee for complete services in Proforma-C. 

         No other terms and conditions or information shall be furnished in the financial bid other than the fee. The offerer is requested to refer to the terms and conditions in the draft agreement enclosed while quoting the fees.

    2.3. These above two envelopes put in an outer envelope to be super scribed as “offer for selection Architectural Consultant for Re-development of residential property at 12/2, Narasingh Lane Malad (W) Mumbai” should be submitted to the address as detailed in Notice Inviting Offers (NIO). 

    2.4. Only original offer documents issued/downloaded from website have to be duly filled and submitted and no other format shall be used, except for Proforma which shall be submitted in the letter head. Wherever required, particulars can be submitted in annexure but such details shall be clearly mentioned in respective columns in the original document. All the documents, enclosures, and correspondence will form the part of contract. Necessary details to ascertain the eligibility criteria for short listing shall be furnished in the required format only. The details furnished elsewhere or in the format in deviation from the format required will not be considered.  

3.  METHOD OF EVALUATION:-

3.1. The Technical bids will be opened on a prefixed date as indicated in notice inviting offers.

3.2. Acceptability of Technical bid will depend on the qualification and credentials of the offerer and they being prepared to undertake the work as per the terms and conditions as provided in this document and as detailed in the scope of work (furnished in draft agreement).

3.3. The Architect will be pre-qualified based on 

               a) Their Experience in the field and meeting the minimum eligibility criteria

               b) In-house expertise in structural, electrical facilities,

                d) Ongoing projects on hand,

               e) Ability to take total responsibility of obtaining statutory approvals and project management capabilities at Mumbai,

               f) Manpower facilities for site supervision, credentials, adherence to timelines and such other criteria.

The evaluation process may also include inspection of the completed eligible project by Bank officials to assess the quality of work planned and supervised by the architects. The applicants shall co-ordinate the visit with their client and co-operate with the evaluation team of the Bank. 

The price bids of the short listed applicants only will be opened on a pre-notified date & time. Intimation only to such short listed applicants will be sent. Bank reserves its right to accept or reject the lowest fee quoted Architect or reject all the offers, without assigning any reasons.

      4.   The responsibility of getting the drawings sanctioned from statutory authorities   shall be that of the Architect. However the bank shall make payments directly to the statutory authorities, on demand or on production of receipts, towards application fee, deposits and service charges. Further, the Architect shall also obtain the Commencement Certificate, Occupancy certificate, Service Connections, from statutory/local bodies by providing required number of as built plans/ drawings, meeting the concerned statutory authority's officials etc. Fee quoted should include all these services and Bank shall pay only statutory payments to be made to the statutory / local authorities against receipts of such authorities.

5.  The fee to be quoted by the Architect shall include all charges / fees expenses, taxes etc payable by the Architect to the professionals / specialized agencies like Structural Engineers, Specialized Architects in the panel of Municipality engaged for Plan approval, Consultants for Electrical works etc.,. The Bank shall not be liable to pay fees, expenses, taxes etc to these professionals / specialized agencies engaged by the Architect. The Service tax payable as per the Finance Bill 1997 will be payable extra on the fee payable. Any such fees/charges payable on account of any fresh statutory legislation, where the client is bound to bear such charges shall be paid.

6.  The Bank’s decision in the selection process is final and Bank will neither entertain any correspondence in this regard nor will be bound to furnish any explanation. The Bank reserves the right to accept/select any or reject any of the offers or all the offers without assigning any reason.

7. The successful ARCHITECT shall undertake the services by themselves except for the specialist / services associate consultant approve by the Bank and shall not sublet or assign or transfer or sub contract any part of the services. No personnel employed by the ARCHITECT or associate consultant for the work will be liable for any sort of compensation or employment from the Bank.

8. The successful architect shall execute the agreement on a Non-Judicial stamp paper of appropriate value. The offerer shall sign the draft agreement and submit the same as token of acceptance which shall be valid till the formal agreement is signed. All the documents and correspondence will form the part of contract.

9. Canvassing in favour of the offer is strictly prohibited and any form of canvassing may make the offer liable for rejection.

10. Applicants shall furnish the names & designations of close relatives who are working in Canara Bank, if any.

*****

PROFORMA – A

REF : 

Date : 

The Divisional Manager,

Canara Bank, Estate and Maintenance Section, 

Circle Office, 13th  floor, Maker Tower E, 

Cuffe parade,  Mumbai – 400 005

SUBJECT:   Offer for Architectural Services for Re-development of residential property at 12/2, Narasingh lane Malad (W) Mumbai -
I/We have read and examined the Notice Inviting offer, the draft agreement to be entered with and other details for the above referred work and   understood all its contents and all other relevant particulars.

I/We are fully qualified to provide the professional consultancy services to the said work and have understood the scope of services, terms and conditions, Bank’s time schedule. We are agreeable to extend our professional services for the subject project and the professional charges have been conveyed separately in "Financial-bid in Proforma-C" furnished.

I/We fully understand that you are not bound to accept the lowest or any offer you may receive.

I/We agree that until a regular agreement is executed, this document with the Bank written acceptance thereof shall constitute a binding contract between us.

                                                                                                        Signature of the Architect.

                   (Please submit this acceptance letter in your letter head with technical bid.)
PROFORMA – B

SUBJECT:   Offer for Architectural Services for Re-development of residential property at 12/2, Narasingh lane Malad(W) Mumbai  
APPLICATION FORMAT

1.  (a) Name  & Address of the Applicant                       :




     :

              b) Telephone No.
          :





Office

:





Mobile  
:





Fax 

:





E-Mail

:

  (c) Address and contact details of  office in 
:


       Mumbai Metropolitan Region

 2. a)  Legal Status of the  Applicant

            (Whether company/ Partnership /  proprietary 

            - Attach copies of the document defining 

              the legal status                              :

      b)
Name of the Proprietor/ Partners/ Directors

            (with professional qualifications, if any):


I)


II)


III)

       c) Year of establishment


:

             (Please submit a documentary proof)

  3.  Registration with Tax Authorities
:

      a)
Income-tax No.
PAN/GIR NO;



(Furnish latest copy  of Income-tax return)

      b)   Service Tax Regn Number                :               

            (Furnish latest copy of the return filed)  

      c)   Registration Number with Council of Architects:

4. Names of the Bankers with address
:

       
I)


II)

a. Turnover of the Company/firm (Please attach copy of documents in support of the details).(indicate only Professional fees and not cost of works)

	Sl. No.
	Year
	Turnover

	1
	2008-09
	

	2
	2007-08
	

	3
	2006-07 
	


6. Registration with Government  / Public Sector / Banks /  Corporates if any

	NAME  &  ADDRESS OF THE ORGANISATION
	NATURE OF WORKS
	VALUE OF WORKS
	DATE OF REGISTRATION

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


7. What are your major field of activities? Mention the fields on preference Basis

8. Details of the  works completed  during the last 5 years  as on 31.12.2009 which qualiy for Minimum eligibility criteria  ( Use separate sheet  as  Annexure)
	Sl

.No.
	Name

of Work
	Name & Address and contact details of the client 
	Nature of work (in brief)
	Date of start
	Date of completion 
	Actual

Value of the works
	Reasons for time over run, if any

	
	
	
	
	
	
	
	


Note: Copies of client's satisfactory completion certificate/ performance Certificate in Proforma “D” shall be enclosed. 

9.Details of the  works in progress costing More than 400 lakhs  (Use a Separate Sheet as annexure)

	Sl

.No.
	Name

of Work
	Name & Address and contact details of the client 
	Nature of work (in brief)
	Date of start
	Expected date of completion 
	Estimated cost 
	Present Progress

	
	
	
	
	
	
	
	


10.  Key personnel permanently employed in your organization (Use a separate sheet as annexure):

	Sl No.
	Name
	Qualifications
	Experience 
	Particulars of work done
	Employed in your firm since
	Any other

	
	
	
	
	
	
	


11.Furnish the names of three responsible clients/ persons to whom the major works carried out by the applicant with address and telephone number who will be in a position to certify about the quality as well as past performance of your organization.

	NAME OF THE OFFICIAL 
	ORGANISATION & ADDRESS   
	CONTACT NUMBERS

	
	
	

	
	
	

	
	
	


13. Furnish the details of AWARDS, CITATIONS etc received in recognition of your services in projects designed/ associated

	YEAR
	Name of the Award  with details
	Name of the organization from whom award  was received
	Name of the project for which such award was received 

	
	
	
	

	
	
	
	

	
	
	
	


D E C L A R A T I O N 

1. All the information furnished by me / us here above is correct to the best of my knowledge and belief.

2. I / we have no objection if enquiries are made about the work listed by me / us in the accompanying sheets / annexures.

3. I / We agree that the decision of CANARA BANK in selection will be final and binding to me / us.

Place
:





SIGNATURE 

Date
:





NAME & DESIGNATION






                       SEAL OF ORGANISATION

PROFORMA – D

PERFORMANCE REPORT OF WORKS REFERRED IN PARA 8 OF PROFORMA -B 

1. Name of the work/Project and Location

2. Agreement No.

3. Estimated cost

4. Tendered cost

5. Date of start

6. Estimated /stipulated time

7. Date of Completion : Stipulated Date & Actual Date

8. Reasons for delay if any 

9. Actual cost of the project

10. Performance Report

i) Quality of Planning                                   Very Good/ Good/ Fair/Poor

ii) Quality of work supervised                       Very Good/ Good/ Fair/Poor

iii) Technical proficiency /resourcefulness  Very Good/ Good/ Fair/Poor

iv) Co-ordination  with local authorities       Very Good/ Good/ Fair/Poor

v) Project Management Quality                   Very Good/ Good/ Fair/Poor

vi) General Behaviour                                  Very Good/ Good/ Fair/Poor

AUTHORISED SIGNATORY OF THE

 CLIENT WITH DESIGNATION SEAL

 DATED: 

PROFORMA OF 

AGREEMENT WITH THE ARCHITECT

Memorandum  of agreement, made at__________________ this  __________day  of the  month of ________ in the year____________ between CANARA  BANK  having its  Head  Office,  112  J C Road, Bangalore - 560  002  amongst  others  a Circle office  at 13th  floor, Maker Tower E, Cuffe parade,  Mumbai – 400 005  represented by its  duly  constituted attorney Divisional Manager (hereinafter  referred to as Bank) which expression shall   unless excluded  by  or  repugnant to the context  be  deemed  to  include   their successors,    and   assigns   in   office)   of   the   one    part    and M/s.________________________________________________________     Architect, having   its   office   at    _____________________________________________ (hereinafter  referred to as the Architect) which expression  shall  unless excluded  by  or  repugnant  to the context, be  deemed  to  include  their successors and assigns)  of the other part.

WHEREAS the Bank is desirous of undertaking the construction of building in accordance  with the general requirements; And whereas the Architect   have agreed  to  perform the services as set out and subject to  the  terms  and conditions set forth in the said `conditions' herein under.

NOW, these present witnesseth and it is hereby agreed and delivered by between the parties hereto as follows:

THE Bank appoints the Architect and the Architect accepts the work on a clear understanding that the Architect shall not be an employee of Bank for any reason whatsoever including for the reason of his appointment by virtue of this agreement and on the terms and conditions set-forth as stated in the foregoing, which shall form part and parcel of the agreement.

IN witness whereof, the parties hereunto have set their hands and seals the day and year first above written.

For and on behalf of                      



 
For and on behalf of the

M/s.________________________________       


CANARA BANK


In the presence of :

1.

2.

CONDITIONS OF AGREEMENT

Date._____________       between       the      CANARA       BANK       AND

M/s.________________________________________________________  for the  work of  Architectural Consultantncy  for Re-development of residential property at 12/2, Narasingh Lane Malad(W) Mumbai

1.  DEFINITIONS;

FOR the purpose of the agreement, the following words and expression shall have the meaning hereby assigned to them except where the context otherwise requires:-

(i)  `Approved'   means approved by Bank's representative in   writing      including subsequent confirmation of previous approval and 'Approval'      means approval by Bank's representative in writing as above said.

(ii) `Bank' means the CANARA BANK which expression shall unless excluded by      or repugnant to the context include its representative.

(iii)`Bank's representative' means the  Divisional Manager , Canara Bank , Circle Office or or any   person authorised by him as would be in charge of the work and would sign  the agreement on behalf of the CANARA BANK.

(iv) Architect means M/s.__________________________ or their   assigns or      successors in office and authorised representative.

(v)  Contractor   means   the  person,  firm  and  /   or   Company   whose      tender/tenders                                                     for      ___________________________________________________________   is/  are      accepted  by  the  Bank  and  includes  the  contractor’s    personal      representative, successors and assigns.

(vi) Building' shall mean Proposed residential complex at 12/2, Narasingh Lane Malad(W) Mumbai

(vii) `Site' shall means at 12/2, Narasingh Lane Malad(W) Mumbai

2. SCOPE OF WORK, ROLES & RESPOSIBILITIES

I  PRELIMINARY STAGE: 

The Architect shall:

(a)  Prepare  Site survey plan showing contours, features and services  and      facilities  available,  general  layout  of  buildings  and  services,      preliminary  sketch  and designs with drawings,  giving   details   of      useful  areas, services area, circulation area and total  plinth  area      and  cost  estimate on format of the Bank to  provide  information  in      respect of magnitude of work and its components and services and  cost      of all such items involved.

(b)   Preliminary planning of all internal and external utility services like water supply, sewerage, storm water drainage. electrical, fire-fighting,  acoustics, interior decoration (if required), street/compound lighting landscaping, development plans  showing  roads,  paths,  parks,  paved areas, drains, culverts, compound walls, external lighting  indicating scope, specifications and costs separately of such sub-heads. However, the Bank reserves the right to exclude any of the above services from the scope of the Architect's work. At this stage, preparation of elevation images, perspective views and 3D simulated walk-through's (both in hard & soft copy form) showing the external & internal details of the proposed building complex, will be necessary and the same shall be undertaken by Architect at no extra cost.
(c)  Obtain  the  approval  of  the Bank to (a) &  (b)  above  and  to  all      computations of all structural designs and all services designs  which      shall be in accordance with the latest IS Codes of practice and/or the  codes of practice applicable in the area, Town, City where the work is      located.   Such detailed computations of all designs shall be made available to the Bank in duplicate along with drawings for any check the Bank may like to exercise for scrutiny before sanction of detailed estimates and call of tenders.  The Architect shall indicate the names of his consultants for various services and structural designs, their organization, qualifications and experience and get the approval of the Bank to their employment by the Architect.  The Architect shall be  fully  responsible for the correctness and accuracy of structural  and services  designs  and the safety of the structure shall  be  entirely that of  the Architect notwithstanding the approval by  the  Bank  of  these  designs.   The Architect and his consultants shall certify in writing that the designs are in accordance with the up-to-date and relevant codes of practice.

(d)  Obtain the approval of the competent authority/statutory body to all Architectural structural and civil/additional work designs, drawing and plans etc. if necessary according to the local Acts, laws, Regulation etc., and make any changes desired by such authorities. 

(e)  Programming  of  work  by PERT /  CPM/Bar  charts,  incorporating  all activities  from planning till completion of the work and  working  out cash flow.

     "This  shall  include all activities required for  completion  of  the project   well  in  time,  i.e.,  preparation  of  working   drawings, structural drawings, detailed drawings, calling tenders etc. including  stages of services to be done by the consultants in coordination  with the Architect, work of various contracting agencies etc. and obtaining  various service connections".

(f) Technical assessment of the project, getting done exploration work for deciding safe bearing capacity, depth & type of foundation work through specialized consulting firm (the cost of field and laboratory work will be directly paid to such firm by the bank).

II. WORKING DRAWING STAGE:-

The preparation of working and detailed drawings with details incorporating services and schedule of quantities will be involved in this stage.  This will include:-

(a) Preparation of working and detailed architectural and structural drawings and detailed estimate and specifications for all items of the above works including internal and  external   utility   services, along with details of quantities, analysis  of  rates  and  details of  structural design.

(b)  Obtaining approval of the Bank to above and modify them if considered necessary by the Bank and/or if the cost exceeds the estimated cost by over 5%.

(c)  Obtaining approval of local authorities, if necessary and make any changes required by them.

(d)  Direct  and co-ordinate the Architectural, Engineering  and  surveying work and prepare (with help of surveyors  and  other  consultants,  as necessary), complete working details,  schedules,  specifications  and bill of quantities to describe the whole project  adequately  for  the purposes of taking Bank's approval and placing  the main and other subsidiary contracts.

(e)  Prepare prequalification documents for selection of agencies, prepare according to the approved form of the Bank all contract documents  for various  trades  for  calling  tenders  with  articles  of  agreement, specifications,  conditions of contract, special conditions,  bill  of quantities including analysis of rates based on market rates, time and progress  charts,  and  obtain  approval of the  Bank  to  such  final document.  Bank shall invite the tenders and Architect shall supply adequate number of copies of drawings required to be attached to the tender to clarify the item(s) in the bill of quantities in the tender. 

"The stationery and printing charges incurred by the Architect if  any, for  the  preparation  of  tender  documents  to  be  sold,  shall  be  reimbursed by the Bank".

(f) Preparation and submission of model of the work to a suitable scale as and when required by the Bank.  The cost of the model shall be approved and borne by the Bank. However the cost of any computer 3D modeling or walkthrough's for the purpose of presentation shall be borne by the Architect and Bank will not consider any request in this regard.

 III CONSTRUCTION STAGE:-
(a)
Scrutiny of the tenders in consultation with concerned authorities and submission of recommendation on the tenders based on  proper  analysis of rates, market rates of materials and labour for major items costing about 90% of the cost, evaluation of commercial and  other  conditions stipulated by tenderers, to assist the Bank in the  negotiations  with contractors and the final selection of  the  contractor,  prepare  and complete execution of four copies of contract documents for all trades including drawings, specification etc. complete.

(b) Advising Bank and contractor sufficiently in advance to enable him to get permits, quota certificates, licenses and foreign exchange, if required.

(c) Assist the contractor to prepare a works progress schedule.

(d) Supply the contractor such further drawings, specifications and details which may be required for proper execution of the work.

(e) Obtain Bank’s prior approval for any substitution, omission,  addition or deviation in design or cost or the working drawings or schedule and specifications or item of work from the  approved  scheme/contract  by working out financial benefit, if any, to  the  contractor,  if  total cost of all such exceeds Rs.10,000/-.

(f) Periodic supervision of the work by the Architect/Architect’s consultants to ensure that the work is executed as per drawings, designs and specifications and to certify the same in every bill and certify that the measurements recorded and the bill prepared is in order as per contract agreements for the works.

IV   CONSTRUCTION MANAGEMENT:

Construction Management services to be provided by the Architect will include:

(a)
Check and approve shop drawings submitted by the contractor.

(b)
Give  necessary  on  site  supervision  and  inspection  by  employing experienced   and   qualified   Civil/Electrical   Engineer/Supervisor approved  by  the Bank, to ensure that the works  are  being  executed strictly   in   accordance  with  the  contract,   working   drawings, specifications and as per programme. The Engineer / supervisor shall be a graduate / Diploma Engineer with at least 5 / 8 years experience. There shall be at least one full time Engineer / supervisor at site. The duties, responsibilities & powers of Site Engineer / Supervisor are as detailed in clause V, below. The Architect shall furnish the details of credentials to prove the academic & experience records of the site engineer engaged by him to Bank, for its approval.

(c)
Have  effective  control over quantities and cost of  various  trades, advise Bank sufficiently in advance with justification if the total of sanctioned  expenditure  on  various  item of work  is  likely  to  be exceeded.

(d)
Advise Bank if the contract time is likely to be varied and reasons thereof.

(e)
Advise Bank on changes, if necessary, for technical reasons.

(f)  Check   contractor's application for payment, evaluation of   work completed for interim     and final payments and issuing certificates for authorizing   payment.   Such  certificates  shall  show  details   of quantities  of various items of work which shall be check measured  by the  Architect  in  each  running  bill  and  certified,  abstract  of quantities, rates and costs and shall indicate separately advances  of materials,  if  any, or any other advances,  recoveries  of  advances, recoveries  of materials used and issued with theoretical  consumption and  actual consumption of cement and steel etc. for each bill,  gross and  net  amounts payable and shall be specifically certified  by  the Architect about its correctness and that the work included for payment is  as per approved drawings and specifications and measurements  have been   checked  of  each  item.   The  Architect  shall   grant   such certificates  on  the understanding that he shall be  held  personally responsible  for any over-payment, temporary or otherwise,  which  may occur in consequence thereof or any defective work.

(g)
Certify accounts of  work, materials etc.,

(h)
Certify the final completion of work

(i)
Obtain completion and occupation certificates from the local bodies after completion of work and supply the same to the Bank.

(j)
Prepare completion drawings  including elevation  and  sections  and structural details indicating details of building and all services and supply  four  sets  of completion drawings to  the  Bank,  verify  and confirm  identification marks  on service installation, cables,  wires etc., for easy identification.

(k)
Appear on behalf of the Bank before Municipal assessor or such other authorities in connection with settlement of ratable value.

(l)
Assist the Bank in arbitration, litigation case that may arise out of the contract entered into in respect of the above work.

V. SITE ENGINEER RESPONSIBILITIES, DUTIES & POWERS

V (A) ROLES AND RESPONSIBILITIES OF SITE ENGINEER

The Site Engineer is responsible for the following:

a}
Obtaining working drawings of the project stage by stage from the Architects and implementing the same after getting them approved by the competent authority.

b}
Ensuring that architectural/structural and other details are made available at the site before the need for them arises.

c}
Ensuring that samples of building materials used in construction, of workmanship and finishes and of fittings are approved by the Competent authority and that their display and safe custody at site are arranged.

d}
Ensuring that the contractor observes laws pertaining to labour and wages paid are not less than the minimum stipulated.

e}
Ensuring that the contractor has taken out the requisite insurance policies to cover workmen under the Workmen’s Compensation Act, loss/damage caused by accidental collapse/fire/earthquake  (as applicable)  to partially constructed work, materials and plant at site and against claims (third parties) fir injury/damage.

f}
Ensuring that the work progresses smoothly bottlenecks anticipated and effectively removed with the aim of successfully completing the project within the time schedule.

g}
Assisting the general building contractor or an appropriate work agency in establishing contact with the Local Authorities viz., Municipal, Electric supply, etc., to facilitate early availability of water supply, sewerage/electricity connections (as the case may be) at the time of their actual need.

h}
Ensuring that decisions on various aspects in connection with site works are obtained from Competent Authority well in advance of the actual commencement of the items of work by the contractor including any addition to, or alteration of, substitution to or deletion of or any item or part thereof with or without the incidence of extra items.

i}
Ensuring that instructions received verbally or in writing from the Competent Authority are properly complied with. It shall also be seen that verbal instructions given by visiting officers are confirmed in writing by the concerned officers.

j}
Ensuring that floors under construction are not overloaded with stacks of material or plant.                                                                         

k}
Ensuring that holes for anchors/conduits/pipes are left in masonry or concrete at appropriate time and anchors/conduits/pipes are embedded or built in as required.

l}
Ensuring that partially constructed work is cased in or protected from damage.

m}
Keeping the Bank informed of the site events once a fortnight.

n}
Maintaining good and healthy relations with and between the various contractors/agencies working at site.

o}
Ensuring that the contractors do not feel that the site staff of the Bank is unjust and unreasonable.

p}
Ensuring that all operations are carried out with complete safety to life and property.

q}
Maintaining safe custody of site records and office equipment.

V (B) DUTIES OF SITE ENGINEER

The duties of the Site Engineer are as follows:

i}
To make a thorough study of contract documents, architectural/structural drawings and other details so as to bring out ambiguities/discrepancies between them and to obtain clarification from the Competent Authority well in time to avoid delays.

ii}
To render a certificate to the Competent Authority to the effect that he has studied the contract documents, drawings and specifications.

iii}
To approve the centre-line layout of building pegged out on site by the contractor and the benches for ground floor and other levels.

iv}
To take charge of objects of value and antiquity found on site or in excavations, immediately, after their discovery, to hold them in safe custody and to hand them over to the Competent Authority of the Bank for further action.

v}
To approve the foundation strata when the appropriate depth of excavation is reached in consultation with the architects.

vi}
To ensure that the quality of materials and workmanship as laid down in the contract is maintained and the accuracy of dimensions  shown on drawings is attained in the construction.

vii}
To watch the validity of the building permission issued by the Local Authority and to ensure that the revalidation, if necessary, is obtained well in time.

viii}
To arrange periodical reconciliation of cement and steel account and ensure that prompt recoveries are effected from contractor’s running account bills.

ix}
To maintain the under noted records at the site of work, in addition to normal routine requirements of an office.

(a) Daily Progress Record.

(b) Work Site Order Book

(c) Instruction by Bank’s Officers

(d) Cement Statement (Receipt/Consumption/Balance).

(e) Steel register/any other costly Material Register.

(f) Concrete Pour Reports including Slump Test Record.

(g) Concrete Cube Test Register.

(h) Test Registers of other materials/fittings, fixtures, equipments as stipulated in the tender.

(i) Register of Drawings and Working details.

(j) Log Book of Defects

(k) The Site Engineer should maintain a Hindrance Register giving details of commencement and removal of each hindrance.

(l) Dismantled Materials Accounts Register.

(m) Supply and consumption registers of scarce/costly materials like bitumen, lead, laminates, special paints etc.

(n) Record of cement used/received: Day to day record of cement used/received shall be entered in the register as per Bank's Proforma and signed by the Site Engineer of the Bank as well as contractors’ representative at site.

(o) Record of reinforcement bars received at site: Necessary entry for reinforcement bars of each category shall be made in the register for steel as per bank's Proforma and signed by the site engineer of Bank and the contractor daily.

x}
To study the quality of approved coarse and fine aggregate and get the design of the concrete mix in accordance with modern practice. The Site Engineer shall ensure that the mix design for RCC work shall be carried out by the Architect/Structural Consultant, if applicable.

xi}
To record measurements of completed work jointly with the contractor and to process them in running account bills.

xii}
To receive running account bills from the contractor and to forward them after checking, to the Competent Authority with his comments and recommendations and accompanied by all supporting documents.

xiii}
To submit to the Competent Authority the Progress Report fortnightly.

xiv}
To watch that the concerned contract does not lapse for want of extension of time. Therefore, to keep it alive and in operation from point of consideration that “Time is the essence of contract”.

xv}
To ensure that progress on every contract is in accordance with the appropriate stage of its Time and Progress Chart.

xvi}
To prevent contractor from proceeding with any work on which the contractor has got intentions of raising claims of extra/deviated items, until the Competent Authority approve the work to continue.

xvii}
To receive the Final Bill from the contractor, to check it, and forward it with his comments and recommendations to the Competent Authority with all the supporting documents duly attached.

xviii}
To submit the final summary of costs for the project to the Competent Authority.

xix}
To submit to the Competent Authority authentic information on and the under noted records pertaining to the completed work in order to enable the Competent Authority to finalise them in the due course.

(a) Record ie., as completed drawings.

(b) Record of Standard Measurements for periodical services.

(c) Inventory of fittings and fixtures.

xx}
To hand over to the Competent Authority a “first draft” of “A Note of Comprehensive Information to the User”, containing detailed instructions on how to use and maintain the completed building to the best advantage of the Bank.

V (C )  POWERS OF SITE ENGINEER

Powers that Site Engineer can exercise without reference to higher authority (but of which he shall make contemporary note in Daily Progress Record and/or Work Site Order Book and keep Competent Authority informed) are as follows:

i}
To give directions to the contractor for the construction of a temporary office for the use of the Site Engineer at Site.

ii}
To give direction to the contractor on construction of pillars for centre-lines of layout and benches for ground floor level.

iii}
To give notice to the contractor about the use of sub-standard materials and workmanship and warn him that the work is liable to be suspended until such defects are rectified.

N.B.
The notice should also state that all work done subsequent to the defective work pointed out shall be liable to be pulled down and rebuilt to the satisfaction of the Site Engineer.

iv}
To issue warning to the contractor for work carried out in the absence of supervision.

v}
To issue notice to the contractor to suspend work during inclement weather and in circumstances where working would be dangerous to life and property.

vi}
To submit samples of cement and any other materials for testing, when necessary, to an approved laboratory.

vii}
To take concrete Test Cubes from concreting for RCC work and forward them for testing to an approved laboratory.

viii}
To prevent overloading of floors of building under construction and to take appropriate steps for support.

ix}
To intimate to the contractor that he intends to measure up the work.

x}
To issue interim certificate (running account bills) for the value of work done and unfixed materials at site and to effect recoveries for the Bank’s materials, jointly with the Architects.

xi}
To certify expenses incurred by the Bank for rectification of contractor’s defective work, when the later defaults in doing so, and recovering the same from the contractor’s bill.

3. PAYMENT OF REMUNERATION:

(a)
The consultancy fees:

The Bank agrees to pay to the Architect for the professional services to be rendered by him as hereinabove described at 2 (I,II,III & IV) the following fees :-

(i) A  fee calculated at the rate of  ………%  of the cost of work  for complete Architectural / structural and other consultancy services as narrated in  clause 4, below.

(ii) A fee calculated at the rate of ………% of the cost of work towards submission of drawings having various floor plans, elevations, sections, site map in required number of sets as per local byelaw requirements with necessary applications to all statutory authorities, coordinating with  various agencies  & authorities, obtaining necessary NOC's / clearances and getting the plan approved from Corporation Authorities and for taking responsibility in obtaining commencement certificate and occupancy certificate.

(b)
Construction Management fees :-

The  Architect  will  be  paid at Rs…………. per month for  providing  full time  on-site  supervision  for  rendering various services mentioned Clause 2. IV (b) above from the date of commencement of construction work at site, till completion of the construction work subject to a maximum period of 15 months.

(c)
The above fees at 3(a) are inclusive of fees payable by the Architect to any other consultants and the associates and nothing extra shall be payable by the Bank. It shall include all miscellaneous and incidental expenses to be incurred for getting approval of plans, sanction of service connections, occupation certificate, etc but will exclude statutory charges payable for service connections, statutory levies and non refundable deposits, which will be paid by Bank directly on demand / against receipt.

Any  amount  paid to  the  Architect  as  adhoc payment  for the preparation of project report and  conceptual  drawings shall  be  adjusted in the first bill against above mentioned fees  at  (a) above. 

The  consultancy  fee  in 3(a) will  be  paid  in  installments  as specified  below, subject to recovery of security deposit as per  clause  7 below::

(i) On finalisation of preliminary/ sketch drawings and preliminary cost estimates (item 2 I (a, b, c, d, e & f) ......................5%.

(ii)
On  finalisation  of  drawings and particulars  sufficient  to  enable application  to be made to local/town  planning/Municipal  authorities for approval and on making such application and obtaining approval.15%

(iii) (a)  On finalisation of detailed working drawings of  all  disciplines given below :- ( item 2 II a,b,c,d & f)

Civil                                          } 

Electrical and air conditioning  }         on respective estimated costs...10 %

others                                        }  

(iii) (b) On finalisation of detailed structural drawings and structural  Calculations......5%

(iv) On   finalisation   of detailed estimate   and   tender   documents, including in respect of all services viz on completion of stage as per item 2 II (e)......5%

(v)
On receipt of tenders, advising on tenders, finalisation and award of all    contracts,  including   specifications   and   handing    over constructional drawings to contractor Item 2 III(a to d) & 2 III (e) ....5%

(vi)
During construction stage :

(a)
During execution of work in proportion to the certified value of the running bills Item 2IV (a to g) ..............40%

(b) On   finalisation   of   all work  & final   bills   and   accounts completion drawings and obtaining completion certificates from  local bodies  etc., viz, on completion of item 2 (iii)(e) and 2(iv)(h to  k ) ..........................10%

(c)
On successful completion of defects liability period after completion of all assigned work and on completion of all responsibilities under this agreement except under any future (anticipated) liabilities under 2 IV (k and l) and clause 22 .............................. 5%

4.
COST OF WORK: The cost of work for the purpose of working out of consultants fees shall be the accepted tendered cost or actual completion cost, whichever is less, and shall exclude the following:-

(a)
Land including its development charges, Transfer of Development Rights (TDR) cost but not the cost of path way, landscaping and compound lighting.  

(b)
Plan approval and service connection deposits and fees payable to local and/or statutory body by the Bank.

(c)
Cost of any services, fittings and fixtures which are not designed, planned and supervised by the architect such as light fittings, fans, AC Plant, Generator, transformer, Lift etc., but   not the cost of erection, civil works, electrical works, ducting etc.,

(d)
Any in fructuous expenditure as a result of demolition etc., ordered by the Architect and cost of any rejected work.

(e)
Cost of supervisory and other establishment employed on work by the Architect or the Bank.

(f)
Contingent expenditure like press advertisement, publicity,  cost of foundation stone, Inauguration ceremonies of buildings etc.,

(g)  Escalation  in  the  cost  of  work  due  to  increase  in  rates   of materials and labour after award of work.

(h)
Any deviation in the items of work not authorised by the Bank prior to its execution.

In  computing  the  cost of the work for  computing  the  Architects  fees, liquidated  damages  or  deduction from the contractor due  on  account  of defective  work or other reasons will not be accounted for as deduction  in cost.

5. SECURITY DEPOSIT: An amount equivalent to 5% of the total amount payable to the Architect shall be  deducted  progressively from each bill, in addition to  the  adjustment from  the  Ist bill of honorarium already paid, if  any,  towards  security deposit for fulfilling the terms of contract faithfully and honestly.   The security deposit will be refunded after the completion of the guarantee period under (clause 14).

6.
ADDITIONS AND ALTERATIONS:

(i)
The  Bank  shall  have  the  right  to  request  in  writing  changes, additions, modifications or deletions in the design and drawing of any part  of  the  work  and to request  in  writing  additional  work  in connection  there  with  and  the Architect  shall  comply  with  such request.

(ii) That if the Bank deviates substantially from the original scheme which involves  for its proper execution extra services, expenses and  extra labour  on the part of the Architect for making changes and  additions to  the drawings, specifications and other documents due to  rendering major part of whole of his work in fructuous, the Architect may then be compensated for such extra services  and  expenses  on  quantum  merit basis at  percentages  applicable  under  this  agreement  and  to  be determined  mutually  unless  such  changes,  alteration  are  due  to consultants own commission and / or  discrepancies  including  changes under clause (2 I (a) and (d), 2 II (b) & (c) due to changes  required by Architect of all internal, external services. The decision of the Bank shall be final on whether the deviations and additions are substantial as requiring any compensation to be paid to the Architect.  However for the minor modification or alteration which does not affect the entire design, planning etc., no such amount will be payable.

(iii) If it is found after call of tenders that the tender is not within the sanctioned amount, the Architect shall if so desired by the Bank  take steps  to  carry  out the necessary modifications in  the  design  and specifications  to  see  that the tendered cost does  not  exceed  the amount  of  corresponding sanction by more than  10%.   The Architect shall not be paid anything extra for such modification.  If the Bank is convinced that the trend of market rates is such that the work cannot be done within the amount of sanctioned estimate, the Architect shall submit a revised estimate expeditiously for obtaining sanction of the competent authority.

(iv)
The  Architect shall also prepare the necessary draft letters for  any major changes for Banks approval and execution in accordance with  the contract documents and shall have authority to order minor changes  in the  work  not  involving any adjustment of the contract  sum  or  any adjustment  in  contract time and which is not inconsistent  with  the terms of contract documents.

(v)
The Architect shall  not  make  any  material  deviation,  alteration, additions to or omission from the work  shown  and  described  in  the contract documents  except  for  structural  safety  and  emergencies, without first obtaining the written consent of the Bank.

(vi)
All extra items, omissions deviations and substituted items and  their proposed rates shall be brought by the Architect to the notice of  the Bank and supported  by  analysis  of  rates,  statement  of  financial benefit, if any,  to  the  contractor  and  Banks  approval  shall  be obtained before authorizing the contractor  to  execute  them,  except up to the total cost of Rs. 10,000/- where it is expedient to take such decisions and get them ratified by the Bank.

(vii)The cost of individual works shall not exceed the sanctioned estimate as approved by the Bank. Bank’s approval in advance shall be taken for any such increase anticipated giving full justification.

7.
TIME SCHEDULE ::

Commencement of work:: The commencement of work will be considered from 7th day after the date of issue of award letter to the Architect :

a.
Completion of various services mentioned in clause 2 I (a, b, c,  d, e & f)--- TWO months.

b. Completion of services mentioned in clause 2 II (a, b, c, d & f) -  90 (ninety) days after approval of preliminary drawings, including obtaining necessary NOC's, sanction / approval of plans from Corporation authorities..

c.
Preparation of contract documents for call of tenders clause 2 II(e) .. one week after approval of working drawings.

d. Scrutiny of tender as mentioned in clause 2 III(a).... one week after receipt of tenders.

e. Anticipated period of construction to cover the services mentioned in 2 III (b,c,d & e) and IV (a) to (g)......... during  the  progress  of work as provided in contractor’s agreement.

f. Completion of services as mentioned in 2 IV (h,i,j ) -  after  virtual completion of the work ..... 8 weeks.

g.
Assistance in assessment arbitration as mentioned in  2 IV  (k  &  l) -whenever required.

8. The   time allowed for carrying out the work as specified in clause 7, shall be deemed to be the essence of the contract on the part of the Architect.   The  work shall throughout the stipulated  period  of  the contract be processed with all diligence and in the event of failure of the  Architect to complete the work within time schedule  as  specified above  or  subsequently notified to him, the Architect  shall  pay  as compensation amount equal to 0.5 (half) per cent or such smaller amount as the Bank may decide on the total fee payable for every week that the work  remains unfinished after the specified date subject to a  maximum of 10%.

9.RESTRICTION / SUSPENSION: The Bank reserves the right of restricting the Architect’s services  to the  preparation  of  architectural and  structural  detailed  drawings specifications  and estimates and make other arrangements for  inviting tenders and supervision of work after with-drawing such work from  him or suspend the work due to administrative reasons.  The Architect shall, in that case, will be entitled to payment of fees on prorate basis as per Clause 3 (a) only for the services entrusted to him.

10.
ABANDONMENT OF WORK:

That  if  the  Architect abandons the work for any  reasons  whatsoever  or becomes incapacitated from acting  as aforesaid, the Bank may make full use of  all  or  any of the drawings prepared by the  Architect  and  that  the Architect shall be liable to refund all the fees paid to him up to that date plus  such damages as may be assessed by the Bank subject to a  maximum  of 10% of the total fees payable to the Architect under this agreement.

Provided,  however  that in the event of the termination of  the  agreement being  under  proper  notice as provided in  the  clause  hereinafter,  the Architect  shall  be liable only to refund any excess payment made  to  him over and  above  which is due to him in accordance with the terms  of  this agreement,  for the services performed by him till the date of  termination of agreement.

11.
TERMINATION:

That  this  agreement may be terminated at any time by  either  party  upon giving  three months notice normally and in exigent circumstances with  one month  notice  to  the  other and in the  event  of  such  termination  the Architect  shall be liable to refund the excess payment if any made to  him over  and  above  what is due in terms of this agreement  on  the  date  of termination.  The Bank shall make payment of fees for the services already rendered by the Architect and the Bank may make full use of all or any of the drawings and details prepared by the Architect.

12.
ARBITRATION

That if any dispute, difference or question shall at any time arise between the parties in respect of the meaning or construction of this agreement, or covering  anything therein contained or arising out of this  agreement,  or the  validity of the enforcement thereof which cannot be settled  mutually, shall  within  30 days ( or such longer period as may be  mutually,  agreed upon)  from  the  date one party informs the other  in  writing  that  such dispute or disputes or disagreement exists, be referred to sole arbitration by  a  person  selected by the Architect out of the panel  of  three  names supplied  by  the  Bank  and appointed by   THE  GENERAL  MANAGER,  GENERAL ADMINISTRATION WING within 30 days from such selection by the Architect.

The  arbitration  proceedings will be conducted in accordance with  and  be subject  to the Indian Arbitration Act 1996 as amended from time  to  time and  the  decision  of  the arbitrator shall be final  and  binding  on  the parties.

The Arbitrator will have his seat at Mumbai or at such places in India as decided by the appointing authority. The Arbitrator may, with the written consent of the parties, extend time for making and publishing the award.

The Architect shall continue to perform his duties with   diligence notwithstanding the fact that the dispute has been referred to Arbitration or any dispute or difference has arisen.

It  is also the term of the agreement that if the Architect does  not  make any  demand  for arbitration in respect of any item in writing  within   90 days  of receiving  intimation from the Bank that the final bill  is  ready for payment, the claim of the Architect will be deemed to have been  waived and absolutely barred and the Bank shall be  discharged and released of all liabilities under the agreement in respect of these claims.

13.
NUMBER OF DRAWINGS SETS ETC. AND  COPY RIGHT:

All the estimates, details of quantities, detailed design, reports and  any other   details   envisaged  under  this  agreement   including   drawings-architectural, structural, electrical, A/c or other services (Internal  and External) should be supplied both by the Architect without any extra cost. Apart from submitting the hard copies, soft copies of all the drawings, details, designs shall also be submitted to the Bank for bank’s record & future reference at no extra cost.

i)
All  such drawings and copies as are required to be submitted  to  the local  authorities for approval of drawings and construction  and  for sanctioning  all service connections, including all drawings  required for  resubmissions incorporating any changes or amendments required by such authorities.

ii)
Two sets of all drawings for contractors of various trades

iii)
Two sets of all drawings for clerk of works/Site Engineer

iv)
One set of drawings for all consultants, whether employed by the Architect or the Bank.

v)
Two sets of all drawings to the Bank

vi)
Two  sets  of original drawings approved by the local authorities with their seal and two sets of  final  completion  drawings  including  structural  and services drawings with all amendments, services  identification  marks and layouts of all services to the Bank, along with one  complete  set of final structural and services design with calculation. One complete set out of this shall be reproducible copy on A 1 size.  Cost of supplying copies of drawings over and above the above sets shall be reimbursed by the Bank. All these drawings will become the property of the Bank and the Bank will have the right to use the same anywhere else. In that event, the Bank will pay a royalty to the Architect on mutually acceptable basis. The drawings cannot be issued to any other persons, firm or authority or used by the Architect for any other project. No copies of any drawings or documents shall be issued to any one except the Bank and its authorised representative.

(vii)If any changes are made in the drawings already issued, whether by the Architect or as required by the Bank, additional copies of drawings as mentioned in (ii) to (v) above, shall be issued.

14.
GUARANTEE

The  architect  shall  agree to redesign at his cost  any  portion  of  his engineering  and design work, which due to his failure to use a  reasonable degree of design skill shall be found to be defective within one year  from the date of completion of the work. The Bank shall grant right of access to the Architect to these portions of the work claimed to be defective, for inspection.

The Bank may make good the loss by recovery from the dues/security deposits of the Architect in case of failure to comply with the above clause.

15.
DETERMINATION OR RECESSION OF AGREEMENT:

The Bank without any prejudices to its right  against  the  consultants  in respect of any delay by notice in writing absolutely determine the contract in any of the following cases;

1.
If the Architect being a company shall pass a resolution or  the  court shall make an order that the company shall be wound up or if a receiver or a (Manager on behalf of  the  creditor  shall  be  appointed  or  if circumstances shall arises which entitle the court or the  creditor  to appoint a receiver or Manager or which entitles the court to make  up a winding order.

2.
If  the Architect is not pursuing the project with due diligence within the time lines committed or commits breach of any of the terms of  the  agreement and when the Architect has made himself liable for action under any  of the cases aforesaid the Bank shall have powers:

a.
To determine or rescind the agreement

b.
To engage another Architect to carryout the balance work debiting the Architect the excess amount if any so spent.

16.

i)
The  Bank  may  have the work inspected at any  time  by  any  officer nominated  by the Bank who shall be at liberty to examine the  records check  estimates, structural designs and verify measurements  and  the quality of work.

ii)
The appointment of Banks own supervisory staff if any, does not absolve the Architect of his responsibility of supervision.   The Architect shall   remain solely responsible for the quality of   material, workmanship, structural soundness designs and construction and for all provisions of the contract so as to satisfy the particular requirement of the specifications.

17.

(a)
The Architect shall be fully responsible for the technical soundness of the work and furnish a certificate to that effect including the work of consultants and specialist engaged, if any, by him and also ensure and give a certificate at every bill stage that the work is carried out strictly in accordance with drawings and specification.

(b)
The  Architect shall supply to the supervising staff, if so engaged  by the  Bank, copies of all documents, instructions issued to  contractors relating to the work  drawings, specifications, bills of quantities and also  other documents as may be required for proper  supervision,  free cost.

18.
All instructions to the contractor affecting the rules and  provisions of  contract  shall be issued by the Architect in writing  after  obtaining proper  approval  in writing of the Bank and copies  of  such  instructions shall simultaneously be supplied to the Bank.

19
The Architect shall be required to maintain his own accounts for certifying the contractor's bill and progress of work etc.  These shall be properly handed over to the Bank before final payment under this contract.

20.
The Architect hereby agrees that the fees to be paid as provided herein

(clause 3) will be in full discharge of function to be performed by him and no claim whatsoever shall be against the Bank in respect of any proprietary rights or copy rights on the part of any other party relating to the plans, models and drawings, except as provided for in clause 13(vi) above.

The Architect shall indemnify and keep indemnified the Bank against any such claims and against all cost and expenses paid by the Bank in defending itself against such claims.

21.
Notwithstanding  the completion of the work as per  Agreement  entered hereto, the Architect agrees and undertakes the responsibility to  suitably reply  to  the  Bank’s  queries  that may  be  raised  by  any  authorised inspection agency of the Bank or the Government..

22

(a)
In case it is established that due to fault of Project Architect or external agencies / consultant appointed by the Architect, if the Bank has to pay any extra amount due to over-run of the Project, over measurements - faulty description of tender item or any other lapse on the part of project architect necessary recovery may be effected from the Project Architect/Consultant’s fees as per provision of Section 73 of Indian Contract Act 1872 under section 30 of Architects Act 1972 (Central Act No.20 of 1972) and/or project Architect/Consultant may  be debarred  from  employment  for specified period  and/or  black  listed depending on gravity of the lapses on the Project Architect.

(b)
If work carried out by the Project Architect or consultants appointed by Architect is found to be sub-standard or un-duly delayed on his account, the concerned bank should report to IBA, misbehavior of the Project Architect and IBA in turn should inform all the member banks, after examining veracity of the Bank’s version, not to deal with such Project Architect by way of punishment to him”

    For and on behalf of                     


    For and on behalf of the

    M/s.________________________________             CANARA BANK

IN THE PRESENCE OF::

               1.

               2.

PROFORMA – C  

[THIS SHALL BE IN SEPARATE ENVELOPE]

 “FINANCIAL BID – FEE STRUCTURE”

The Divisional Manager,

Canara Bank, Estate and Maintenance Section, 

Circle Office, 13th  floor, Maker Tower E, 

Cuffe parade, Mumbai – 400 005

SUBJECT : Architectural  services for Re-development of residential property at 12/2, Narasingh Lane Malad(W) Mumbai
This is with reference to your notice inviting offers for appointment of Architect for the above mentioned project.

I/We have read the notice inviting offer, general rules and instructions and the draft agreement to be entered by the successful offerer. I/We also understand that Bank reserves its right to accept or reject any or all the offers partially or wholly.

I/We are fully qualified to provide consultancy services for the said work and have understood the scope of services, terms and conditions. Accordingly, we are agreeable to extend our professional services for the subject work on the following charges:

1.Consultancy fees as per clause 3(a)(i) of the “Conditions of Agreement", for complete Architectural/Structural and other consultancy services.

  fee in figures:  ………………………..Percentage 

 & in words: ………………………

2. Consultancy fee calculated at the rate of ………% of the cost of work towards submission of drawings having various floor plans, elevations, sections, site map in required number of sets as per local byelaw requirements with necessary applications to all statutory authorities, coordinating with various agencies  & authorities, obtaining necessary NOC's / clearances and getting the plan approved from Corporation Authorities and for taking responsibility in obtaining commencement certificate and occupancy certificate, as per clause 3(a)(ii) of the “Conditions of Agreement".

  fee in figures:  ………………………..Percentage 

 & in words: ………………………

3. Construction Management fees as per clause 3(b) of the Conditions of Agreement for site supervision, fee Rs ………………. Per calendar month, for a maximum period specified in clause 3(b).

Amount in words …………………………………………………………….per month

The above fee is payable based on the cost as indicated in clause 4 of the Conditions of Agreement plus applicable Service Tax.  

I/We fully understand that you are not bound to accept the lowest or any offer you may receive.

Date:

Signature of the Architect

Place:

Submit this financial bid in a separate sealed envelope)
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