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NOTICE INVITING TENDERS 
 

Canara Bank, Premises & Estate Section, Circle Office, Ahmedabad invites item 
rate sealed tenders from eligible & experienced Firms / Companies in “TWO BID 
CONCEPT” for the SUPPLY, INSTALLATION AND COMMISSIONING OF COMPACTOR 
SYSTEM AT 7TH FLOOR, GIFT ONE, GIFT CITY, GANDHINAGAR 

 

1) Details of the Tender: 

Name of the Work SUPPLY, INSTALLATION AND 
COMMISSIONING OF COMPACTOR 
SYSTEMAT7TH FLOOR, GIFT ONE, GIFT 
CITY, GANDHINAGAR 

Location of Work 7th Floor, GIFT One Tower, GIFT City, 
Gandhinagar 

Bid security declaration form Bid Security Declaration form as per 
annexure 14. 

Issue of tender document 23rdMarch -2021 

Last date of submission ofpre-bid 
queries 

29thMarch-2021 till 3.00pm 

Pre-bid meeting 29thMarch- 2021 at 4.00pm 

Last date of submission of Tender 5thApril-2021 on or before 3.00 pm 

Opening of Technical bids 5thApril-2021 at 3.30 pm 

Opening of Financial bids Date & time will be informed to the 
qualified bidders through e-mail/ letter. 

Period of completion 15 days from the date of issue of work 
order 

Tender documents ( soft copy ) Can be downloaded free of cost from 

Canara Bank‟s web site & Central Public 

Procurement (CPP)  portal 

wwwwwww.eprocure.gov.infrom 23.03.2021 till 

last date  of submission 

https://canarabank.com/english/announcements/
&https://eprocure.gov.in 

Last date and time for submission 
of the tender 

Sealed envelopes to be submitted on or 
before 05.04.2021by 3.00PM to the 
office of:The Assistant General Manager, 
Canara Bank, Premises & Estate 
Section,Circle Office, Ahmedabad, 
3rd floor, Neelkanth Avenue - 1 
Navjeevan Press Road, 

Ashram Road, Ahmedabad – 380014 
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2) Eligibility Criteria : Contractors who fulfill the following requirements are 
eligible to apply. The Contractor/ Companies/ Agencieshaving 
wellestablished facilities in the area of supplying, installing, commissioning OF 
MOVABLE FILE STORAGE SYSTEMS  and who have executed such works are 
eligible to apply. The tenderer should not have been blacklisted by any 
organisation / institution and should submit a declaration on letter head 
confirming the same. 

 

Sl. Eligibility Criteria Documents Required  

1 The contractor should have carried out works 
for CPWD-or State PWD or MES or Railways or 
such other Government organizations or 
Registered in Public sector units or Public 
sector Banks  or Financial Institutions 
orReputed Corporatecompanies, MNC‟s, IT 
companies as a contractor providing, supplying 
and installing MOVBLE FILE STORAGE SYSTEM or 
should have worked 

A copy of work order and 
work completion certificate 
duly mentioning the work 
carried out for the 
organization. 

 

Joint Ventures are not 
permitted 

 

2 The Contractor should have minimum of 05 
(Five) years‟ experience in the relevant field 
as on31.12.2020. 

Copy of Registration of the 
Firm or Copy of incorporation 
and WORK ORDER for work 
done on or before 31.12.2020 

 

3 Bidder should have aminimumofRs. 2.00 
Crores annual average turnover during last 
three financial years 

i.e. 2017-18, 2018-19, 2019-20 from the 
business of supplying, installing and 
commissioning of movable file storage system. 

Work order and work 
completion certificate duly 
mentioning the amount of 
Similar works completed. 

 

4 The Tenderer should have executed following 
work as single contract for the trades during 
last 5 years where work is executed of atleast: 

One (1) similar work costing Rs.32.00 lacs 
                             OR 
Two (2) similar works each costing             
Rs.20.00 lacs  
                               OR 
Three (3) similar works each costing Rs.16.00 
lacs 

Satisfactory work completion 
certificates from clients 
clearly indicating the cost and 
nature of works executed 
(Please refer to similar 
works). 

 

In case of consolidated 
completion certificates, split 
up details certified by the 
client/ project consultant is 
to beenclosed. 

 

 SIMILAR WORKS MEANS CARRYING OUT SUPPLY, INSTALLATION AND 
COMMISSIONING OF COMPACTOR SYSTEM FOR OFFICES / COMMERCIAL 
BUILDINGS. 

 

 5 THE CONTRACTOR MUST BE OEM. LIST OF MACHINERIES DULY 
CERTIFIED BY CHARTERED 
ACCOUNTANT. 
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 5 The contractor must have valid GST registration, 
PAN number., Company Registration,EPF 
Registration, Labor insurance Copies., 
Ownership Document, Class Registration 
Certificate, 

Copy of the GST registration 
certificate and copy of PAN card. In 
case the firm/company etc. is not 
having G.S.T number, contractor 
should apply for G.S.T number and 
submit a copy for the 
acknowledgement form along with a 
declaration for having appliedfor 

G.S.T registration. 

Shortlisted vendor must submit GST 
Number before commencement of 
work. 

MSE FIRMS MUST SUBMIT THEIR 

UDHYOG AADHARCERTIFICATE 
 

6 The Contractor should have their representative 
office in GUJARAT for operational convenience 

Valid proof of address for having 
representative office like Notarized 
Lease agreement/ Electricity bill 
property tax bill etc.  
 
The representative office MUST exist 
before date of floating of this tender. 

 

3) Tender  documents can  be downloaded  only from theBanks& CentralPublic 
Procurement (CPP) portalwww.eprocure.gov.inwebsite free of cost. The 
Tender documents shall be in 12 size font & A-4 size paper and neatly bounded 
(hard bound / spiral bound) in two separate books (i.e. Technical bid and 
Financial bid) and submitted as detailed in clause 10 below. 

 

4) Tender documents consists of Notice Inviting the Tender ( NIT ), Eligibility 
criteria, General rules and Directions to Tenderers, Schedules A to F, Conditions 
of contract, Clauses of Contract, Special conditions, Technical specifications, 
Safety code, Model rules for protection of Health & sanitary arrangements, List 
of preferred makes, Annexures 1 to 19, Schedule of Quantity(SOQ). 

 

5) TendersshallbeonprescribedFormforitemratetendersasissuedbytheBank 
/ hosted by the Bank in website & Central Public Procurement (CPP) portal 
www.eprocure.gov.in 

 
6) The site is ready for commencement of works. 

 

7) Nature of the document: TWO BID CONCEPT. This Tender document comprises 
of the following : 
A. TECHNICAL BID: (first envelope) consisting of following should be 

hardbound/spiral bound and submitted as in Sl. No. 8 & 9 below in a 
separateenvelope 

a) Bid security declaration form 
b) Notice inviting tender(NIT). 
c) General Rules & directions tocontractor. 

d) Schedules. 
e) Conditions ofcontract. 
f) Clauses ofcontract. 
g) Specialconditions 
h) Safety code. 
i) Model rules for protection of health and sanitary arrangements for 

workers employed bycontractors. 

http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
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j) Technicalspecifications and list of approved makes 
k) Annexures 1 to 19. 
l) TenderDrawings. 
m) Addendums/Reply to pre-bid queries etc. 

 
B.FINANCIAL BID (second envelope): Schedule of quantity (SOQ). Financial bid 

should be hardbound / spiral bound and submitted in separate envelop as in 
Sl. No. 8 & 9below. 

8) Submission and opening of Tenders: 
a) Tenders on prescribed form should be placed in two envelops one sealed 

envelope consisting of “Technical bid” duly super scribed as “Technical bid” 
and other sealed envelope consisting “Financial bid” duly super scribed as 
“Financial Bid” and both envelopes shall be kept in one bigger sealed single 
envelope, with the name of work, Name of Tenderer and due date written on 
theenvelopes. 

 
b) Sealed Tenders shall be addressed to The Assistant General Manager, Canara 

Bank, Premises & Estate Section, Circle Office, Ahmedabad, 3rd floor, 
Neelkanth Avenue -1, Navjeevan Press Road, Ashram Road, Ahmedabad - 
380014. Sealed Tenders shall be dropped in the TENDER BOX kept at the 
above saidaddress. 

 

c) If last day of submission of tender is declared a holiday under NI Act by the 
Government subsequent to issuance of tender the next working day will be 
deemed to be the last day for submission of the tender. The first part of 
tenders i.e. Technical bid will be opened on the same day and location of 
tender submission. 

 
d) Technical bids will be evaluated based on the Bank‟s eligibility criteria‟s. 

Wherever contractors /agencies are submitting consolidated completion 
certificates, then the Bank may request for supporting documents for split-up 
of works certified from the client / project architects as per the eligibility 
criteria‟s. Bank‟s decision in this regard is final and shall be binding onall. 

 
e) The Financial bid of only the technically qualified / shortlisted applicants will 

be opened on a pre-notified time & date, under intimation to such qualified / 
shortlisted applicants.The bank is not bound to inform results of technical 
evaluation to applicants disqualified in technical evaluation. Lowest quoted 
tender (L1) will be arrived based on the evaluation of all the financial bids 
and after mathematical scrutiny and freak rate analysis. Bank‟s reserves 
rights of accepting any and all the financialbids. 

 

9) The tender shall be accompanied by bid security declaration form.Bid Security 
Declaration Form shall be submitted with the Technical bid only and should be 
kept along with cover containing the Technical bids.  
Tenders without Bid security declaration Form shall be summarily rejected.  

 

10) Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders, as to the means of access to 
the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be 
deemed to have full knowledge of the site whether he inspects it or not and no 
extra charges consequent on any misunderstanding or otherwise shall be  
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allowed. Submission of a tender bya tenderer implies that he has read this notice 
and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done, site details and local conditions and other 
factors bearing on the execution of thework. 

 
11) The tenderer shall be responsible for arranging and maintaining at his own 

cost all materials, labour, tools and plants, water, electricity, access, 
facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contractdocuments. 

 

12) Canara Bank reserves to itself the right of accepting the whole or any part of the 
tender and the tenderer shall be bound to perform the same at the ratequoted. 

 

13) The tender  for the works shall remain  open for acceptance  for  a period of  
120 days from the date of opening of tenders. If any tenderer withdraws his 
tender before aforesaid period or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the Bank, then the Bank 
shall, without prejudice to any other right or remedy, be at liberty to invoke bid 
security declaration asaforesaid. 

 
14) This Notice Inviting Tender shall form a part of the contract document. The 

successful Tenderer/contractor, on acceptance of his tender by the Accepting 
Authority, shall, enter in to an agreement within 15 days from the date of 
acceptanceletter. 

 
15) Canara Bank does not bind itself to accept the lowest or any other tender, and 

reserves to itself the authority to reject any or all of the tenders received 
without the assignment of a reason. All tenders in which any of the prescribed 
conditions are not fulfilled or new conditions are stipulated by the tenderer or 
are incomplete in any respect are liable to berejected. 

 
16) Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to  
canvassing will be liable torejection. 

 

17) Pre bid queries and clarification to Tender: 
The tenderer should carefully examine and understand the specifications, terms 
and conditions of the Tender and may seek clarifications, if required. The 
tenderer in all such cases seek clarification in writing in a word document (.doc) 
in the same serial order of that of the Tender by mentioning the relevant 
pagenumberandclausenumberoftheTender.Thesoftcopyofthepre-bidqueries 

shouldbesentbyE-Mailtopremisescoahd@canarabank.comandthepre-bid 
query should be in the following format. 

 

Sl No Page 
No 

Tender 
Clause No 

Tender Clause Query 

     

     

 
All communications regarding points requiring clarifications and any doubts shall 

be given in writing to the Assistant General Manager, Canara Bank, Premises & 

Estate Section, Circle Office, Ahmedabad, 3rd floor, Neelkanth Avenue -1, 

Navjeevan Press Road, Ashram Road, Ahmedabad - 380014 by the intending 

mailto:remisescoahd@canarabank.com
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tenderers before 3:00 PM on 29.03.2021 No oral or individual consultation shall 

be entertained. No queries will be entertained from the tenderers after the pre- 

bid meeting. 

 
Pre-Bid meeting: 

A pre-bid meeting of the intending tenderer will be held as scheduled below 
to clarify any point /doubt raised by them in respect of this Tender 
document: 

 

Date Time Venue 

29.03.2021 4.00PM Canara Bank, Premises & Estate Section, Circle 
Office, Ahmedabad, 3rd floor, Neelkanth 
Avenue -1, Navjeevan Press Road, Ashram 

Road, Ahmedabad - 380014 

No separate communication will be sent for this meeting. If the meeting date 
is declared as a holiday under NI Act by the Government subsequent to 
issuance of RFP, the next working day will be deemed to be the pre-bid 
meeting day. Authorized representatives of interested tenderers shall be 
present during the scheduled time. 

 
The Bank will consolidate all the queries and discussions during the pre-bid 
meeting and the consolidated replies for the queries shall be made available 
in the Bank‟s website and no individual correspondence shall be made. The 
replies/clarification of the Bank in response to the queries raised by the 
bidder/s, and any other clarification / amendments / corrigendum furnished 
hereof will become part and parcel of the Tender document and it will be 
binding on the tenderers. 

Non-reply to the queries raised by any of the Tenderer shall not be accepted 
as a valid reason for non-submission of the Tender. In addition, non-reply to 
any query may not be deemed the version of the Tenderer as reflected in the 
query has been accepted by the Bank. 

 
 

20. Amendment to Tender document: 

At any time prior to deadline for submission of Tender, the Bank, for any 
reason, whether, at its own initiative or in response to a clarification 
requested by prospective bidder may modify the Tender document by 
amendment. 

NotificationofamendmentswillbemadeavailableontheBank‟swebsite 
(www.canarabank.com)andwillbebindingonalltenderersandnoseparate 
communication will be issued in this regard. 

In order to allow prospective tenderers reasonable time in which to take the 
amendment into account in preparing their tender, the Bank, at its 
discretion, may extend the deadline for a reasonable period as decided by  
the Bank for the submission oftender. 

 
21. Brief details of the work: 

SUPPLY, INSTALLATION AND COMMISSIONING OF COMPACTOR 
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SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, GANDHINAGAR. 

 

22. Definition:   A   “Tenderer   /   Bidder”is t h e  Individual / Proprietor / 
Partnership Firm / Company who submits it tender for the subjectworks. 

 

23. Running Billpayments: 
 

Running bills shall be considered subject to a minimum bill value of Rs.20.00 
lakhs (Rupees Twenty lakhs). All the bills shall be prepared by the contractor 
in the form prescribed by the Employer/Bank. The bills in proper forms must 
be duly accompanied by detailed measurements, supporting documents 
(Invoices) for procuring the raw materials as per the approved list of 
materials in support of the quantities of work done and must show 
deductions for all previous payments, retention money, etc ifany. 

 
The Architect official shall issue a certificate after due scrutiny of the 
contractor‟s bills, joint verification of the measurements and inspection of 
quality of works executed on site. 

 

The amount stated in an running bill shall be the value of works properly 
executed on site as per Bank‟s specifications and payment will be allowed to 
the extent of works completed on site based on the Bank‟s discretion. If any 
works are partly completed then the proportionate payment will be released 
as per the actual after deducting the applicable taxes and retention money 
payments made earlier if any. Bank will not consider any payments on 
account of raw materials supplied at site. 
 
Bill payment will be made within the period of 15 (Fifteen) working days 
after submission of running bills along with the certificate issued by the 
architect. 

 
All the interim payments shall be regarded as payments by way of advance 
against the final payment only, and not as payments for work actually done 
and completed, and shall not preclude the requiring of bad, unsound, and 
imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the 
accruing of any claim, nor shall it conclude, determine or affect in 
anywaythe power of the Employer/Bank under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. 

 

24. FINALPAYMENT: 
 

The Final Bill shall be accompanied by a “Completion of Certificate” from 
the Architect. Payments of final bill shall be made as per the procedure 
followed for running bills, after deduction of Retention Money as specified in 
relevant clauses which sum shall be refunded as stipulated in relevant 
clauses. Final bill should be submitted within 15 days of the final bill 
certification in proper bill format (Tax invoice). The acceptance of payment 
of the final bill by the contractor would indicate that he will have no further 
claim in respect of the work executed. 
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Final bill payment will be made within the period of 30 (Thirty) working days 
after submission along with the certificate issued by the architect. 

 
 
 

 

 

Date: 23.03.2021 

For & on behalf of the Canara Bank 

 

 
Assistant General Manager 
Premises & Estate Section 
Circle Office, Ahmedabad 
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GENERAL RULES AND DIRECTIONS TO TENDERERS 
 

1. All work proposed for execution by contract will be notified in a form of 
Invitation to Tender and signed by the Bank Officer invitingtender. 

 

This form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out the 
work. Copies of the specification, tender drawings and any other documents 
required in connection with the work signed for the purpose of identification 
by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during officehours. 

 

2. In the event of the tender being submitted by a partnership firm, it must be 
signed separately by each partner thereof or in the event of the absence of 
any partner, it must be signed on his behalf by a person holding a power-of- 
attorney authorizing him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the 
Indian Partnership Act 1952 by enclosing a copy of the partnership deed duly 
certified by one partner as truecopy. 

 
Tender by Hindu Joint Family (HUF) firm may be signed by the Kartha or 
Manager or any other duly authorized representative followed by the name  
anddesignation. 

 
3. Receipts for payments made on account of a work, when executed by a firm, 

shall be in the name of the firm by one of the partners, or by some other 
person having due authority to give effectual receipts for the firm. 

 

4. Any person who submits a tender shall fill up the printed prescribed form 
stating what rate he is willing to undertake each item of the work. Tenders, 
which propose any alteration in the work specified in the same form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort, will be liable to rejection. Tenders 
shall have the name and number of the works to which they refer, written on 
the envelopes. Modifications to specifications, item description, any clauses, 
conditions or any provisions whatsoever in the tender documents shall lead to 
disqualification of thetender. 

5. In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more Tenderers is same, then such lowest 
Tenderers may be asked to submit sealed revised offer quoting rate of each 
item of the schedule of quantity for all sub-sections/sub heads as the case 
may be, but the revised quoted rate of each item of schedule of quantity for 
all sub sections/sub heads should not be higher than their respective original 
rate quoted already at the time of submission of tender. The lowest tender 
shall be decided on the basis of revised quotedrates. 

If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more Tenderers received in revised offer is again 
found to be equal OR the tie is not resolved thenthe lowest tender, among such 
Tenderers, shall be decided based on the following criteria in the same order 
of preference : 

 

1st preference - Total Value of the qualifying works – Eligibility criteria 4 
2nd preference –Total turnover during last 3 financial years-Eligibility criteria 3 
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In case of any such lowest Tenderer in his revised offer quotes rate of any item 
more than their respective original rate quoted already at the time of submission 
of tender, then such revised offer shall be treated invalid. Such case of revised 
offer of the lowest Tenderer or case of refusal to submit revised offer by the 
lowest Tenderers (tied amount) shall be treated as withdrawal of his tender 
before acceptance and bid security declaration shall be invoked 

 
In case all the lowest Tenderers those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then 
tenders are to be recalled after suspending both the tenderers for next 2 
similar works of the bank. 

 
Tenderer who is suspended because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to 
participate in the retendering process of thework. 

 

6. The rate quoted shall comply with the following: 
 

(a) The rate(s) and/or amount(s) must be quoted in decimal coinage. 
Amounts must be quoted in full rupees by ignoring fifty paise and less and 
considering more than fifty paise as rupeeone. 
(b) In case of illiterate contractors the rates or the amounts should be 
attested by a witness, with a declaration that the contents of the tender 
documents have been explained to thetenderer. 

(c) The rate columns should be filled in English figures and Englishwords. 
(d) The rate and amount columns for alternative items, if any, shall be filled 
up but amounts shall not be added in the total. The amount of alternative 
items of which quantities are not mentioned shall not befilled. 

 
7. In the case of any errors or omissions in the quoted rates, the rates given in 

the tender marked "Original" shall be taken as correctrates. 
 

8. All rates shall be quoted only on the tender form. Quoted rates and units 
different from prescribed in the tender schedule will be liable for rejection. 
The amount for each item should be worked out and requisite totals given. 
Special care should be taken to write the rates in figures as well as in words 
and the amounts in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. In 
case of figures, the word `Rs.' should be written before the figure of rupees 
and words `P' after the decimal figures, e.g., `Rs.2.15p' and in case of words, 
the words, `Rupees' should precede and the word `Paise' should be written at 
the end, unless the rate is in whole rupees and followed by the words `only' it 
should be invariably be up to two decimal places. While quoting the rate in 
Schedule of quantities, the word `only', should be written closely following 
the amount and it should not be written in the nextline. 

All corrections such as cuttings, interpolations, omissions and over-writings 
shall be numbered as `c', `i', `o' and `ow' and initialed and total of such c, l,  
o and ow on each page certified at the end of the page with grand total  at 
the end of the bill / schedule of quantities. Use of correcting fluid, anywhere 
in tender document is not permitted. Such tender is liable forrejection. 

 

9. The officer inviting tender or his duly authorized assistant will open tenders in 
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the presence of any intending contractors who may be present at the time, 
and will enter the amounts of the several tenders in a comparative statement 
in a suitable form.  

10. The Officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any onetender. 

 

11.----NA----- 
 

12. The Tenderer shall take all necessary precautions to ensure that all 
confidential information which the Tenderer obtains in the course of 
participating in this Tender or at any time thereafter is not disclosed or used 
other than for the purpose of project execution / scope of work / 
deliverables. Tenderer shall suitably defend, indemnify Bank for any loss / 
damage suffered by Bank on account of and to the extent of any disclosure of 
such confidential information. Confidential information for this purpose refers 
to such information pertaining to Bank provided to Tenderer which is marked 
as confidential and which is not available in the PublicDomain”. 

13. In the case of item rate tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the contractor in item rate tender in figures and 
words shall be accurately filled in so that there is no discrepancy in the rates 
written in figures and words. However, if a discrepancy is found, the rates 
which correspond with the amount worked out by the contractor shall unless 
otherwise proved be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rates written either in 
figures or in words then the rate quoted by the contractor in words shall be 
taken as correct. Where the rates quoted by the contractor in figures and in 
words tally but the amount is not worked out correctly, the rates quoted by 
the contractor will unless otherwise proved be taken as correct and not the 
amount. In event no rate has been quoted for any item(s), leaving space both 
in figure(s), word(s), and amount blank, it will be presumed that the 
contractor has included the cost of this/these item(s) in other items and rate 
for such item(s) will be considered as zero and work will be required to be 
executedaccordingly. 
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In case the same item appears more than once in the schedule of work under 

the same sub head or among the different sub heads of works, the lowest rate 

quoted for that item shall be taken for other items also and tender will be 

evaluated accordingly. 

 
14. The contractor whose tender is accepted shall be required to furnish by way of 

security a sum which shall be equal to 3.0% (two percent) of the accepted 
value of the tender, within 14 (fourteen) days of the date of issue of the letter 
of acceptance of his tender in form of Demand Draft payable to the Canara 
Bank . 
 

In case the contractor wishes to provide the security deposit in form of Bank 
Guarantee, a Bank Guarantee of 3% of Contract amount, within 14 (fourteen) 
days of the date of issue of the letter of acceptance of his tender as security 
deposit will be needed to be submitted. The duration of the Bank guarantee 
shall be for the duration of the contract period and defect liability period. In 
case of increase of duration of the project, the contractor is liable to provide 
the revised bank guarantee covering the extended period. The bank guarantee 
shall be acceptable from any other Scheduled Bank other than Canara Bank 
in the prescribedformat. 

 
In case the successful tenderer fails to remit the Initial security deposit 
within the above stipulated time, the Bid security declaration shall be 
INVOKED. 

 
15. In the case of any tender where unit rate of any item/items appears 

unrealistic, such tender will be considered as unbalanced and in case the 
tenderer is unable to provide satisfactory explanation such  a tender is liable 
to be disqualified and rejected and / or the tenderer is liable for additional 
security deposit as demanded by the Employer in the form of Demand Draft or 
Bank guarantee from scheduled commercial Bank other than Canara Bank valid 
for contract period / smaller period (as decided by the Bank) in the format 
prescribed by theBank. 

 
16. On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 
Employer and / or Engineer-in-charge shall be communicated in writing to 
Employer. 

 

17. The rates quoted shall be all inclusive rates for the item of work described, 
including materials, labour, tools and plant, lead, lift carriage and transport 
supervision, Royalties, duties, levies, cess and all taxes on material in respect 
of this contract, overheads and profits, mobilizing, demolishing and other 
charges whatsoever including any special difficulties any restrictions for 
transport etc., complete for proper execution of the work as per drawings and 
specifications and no claim whatsoever for any extra payment shall be 
maintainable. 
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Any other Tax, any royalties, duties, levies, cess, Entry Tax, 
ProfessionTax,TurnoverTaxoranyotherTaxonmaterialinrespectofthiscontractshall be 
payable by the tenderer and the Bank will not entertain any claim whatsoever in 
respect of the same and nothing extra shall be paid / reimbursed for the same 
subsequently. The rates quoted shall include all the above. GST on works contract 
on finished works wherever applicable shall be paid by Bank as per extant 
rules. 

 
18. The contractor shall give a list of the Bank employees related to him with  

their places of posting and designations in prescribed Format as per the 
Annexure-05. 

 

19. The tender for the work shall not be witnessed by a contractor or contractors 
who himself/themselves has/have tendered or who may and has/have 
tendered for the same work. Failure to observe this condition would render 
tenders of the contractors tendering, as well as witnessing the tender, liable 
to summaryrejection. 

 
20.---------------N.A------------------ 

 
21. Errors and omissions due to clerical, typographical or printing etc.., if any, 

will have to be got clarified and corrected before quoting the rates. The 
interpretation given by the appropriate tender accepting authority of the Bank 
shall be final and binding. 

 
22. Procurement of all materials, other than specifically stipulated to be issued by 

the Bank, if any, shall be at the cost and the responsibility of thecontractor. 
 

23. INTEGRITY PACT: Integrity Pact format is enclosed as Annexure – 16. The 

same to be duly filled in a non-judicial stamp paper of appropriate value and 
submitted along with offer. Name & details Independent External Monitor 
(IEM) identified for this Tender/RFP will be notified at a laterdate. 

 

Only those tenderers, who commit themselves to the above pact with the 
Bank, shall be considered eligible for participate in the tendering process. 
Those bids/ tenders which are not containing the above pact are liable for 
rejection. 

24. Tenderer shall fill in all the blanks and put their signature and seal on each 
page of the tender documents. The successful Tenderer will have to enter into 
an agreement with each component of the Tender document with theBank. 

 

25. The tender drawings under this NIT are only indicative to broadly understand 
the scope of the works. The contractor shall carry out the works according to 
the workings drawings/ construction drawings issued by the Engineer in charge 
during the course of work from time to time. Tenderer/ Contractor is not 
eligible for any claim on account of any differences between the tender 
drawings and workingdrawings. 
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26. SOCIAL MEDIAPOLICY: 
No person of the bank or the contractors and third parties shall violate the 
social media policy of the bank. The following acts on the part of personnel of 
the bank or the contractors and third parties shall be construed as violation of 
social media policy: 
a) Non-adherence to the standards/guidelines in relation to social media 

policy issued by the Bank from time totime. 
b) Any omission or commission which exposes the Bank to actual or potential 

monetary loss or otherwise, reputation loss on account of non-adherence of 
social media related systems andprocedures. 

 
27. PURCHASE PREFERENCE:----NA----- 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

17 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

Name ofwork:: SUPPLY, INSTALLATION AND COMMISSIONING WORKS OF 

MOVABLE FILE STORAGE SYSTEM AT7THFLOOR,GIFT 

ONE, GIFT CITY,GANDHINAGAR 

:: S C H E D U L E s:: 
 

SCHEDULE `A' :: 
 

Schedule of Quantities – SOQ - (Specified in detail and attached) 
(Should be submitted in a separate envelope as financial bid) 

 

SCHEDULE `B' :: 
Schedule of materials to be issued to the contractor. 

 
 

Sl. 
No 

Descriptionof items Quantity Rates infigures 
& words @which 

the materials 
will be charged 

to the 
contractor 

Placeof 
Delivery 

 

 

- - -- N I L - - - - 
 
 
 

SCHEDULE – „C‟ :: 
Tools and Plants to be hired to the contractor under headings. 

 
 

Sl. 
No 

Description Hire Chargesper 
day 

 

 

- - - - N I L - - - - 
 
 
 

SCHEDULE „D‟ :: 
 

Extra scheduleforwork : 
i. Conditions ofcontract 
ii. Clauses ofcontract 
iii. Specialconditions 
iv. Technical specifications for civil, water supply, plumbing, CIVIL-Furnishing 

works 

v. Safety code 
vi. Model rules for protection of Health &sanitary 
vii. List of preferredmakes 

 
SCHEDULE `E‟ :: 

 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

18 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

SCHEDULE `F' :: 
Reference to Conditions of contract. 

 

Definitions:: 
 

2(a)Work ::SUPPLY, INSTALLATION AND 
COMMISSIONING OF COMPACTOR SYSTEM 
AT 7TH FLOOR, GIFT ONE, GIFT CITY, 
GANDHINAGR. 

 
2(b)Site :: 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 
 

2(c)Contractor :: Successful tenderer to whom the work 
isawarded 

 

2(d) Bank or Employeror Buyer :: Canara Bank 

2(e)Engineer-in-Charge/Architect :: Bank‟s Engineer/Architect  

2(f) AcceptingAuthority :: The Assistant GeneralManager 

Canara Bank 
Premises & Estate Section 
Circle Office, Ahmedabad, 
3rd floor, Neelkanth Avenue -1, 
Navjeevan Press Road, Ashram Road, 
Ahmedabad - 380014 

 

2(g) Percentage on costofmaterials :: 15 % (fifteen %) 
and labour to cover alloverheads 
and profits. 

2(h) Standard ScheduleofRates :: Local Market Rates 

2(i) Standard specificationtobe ::Specifications 

followed 
2(j) StandardContractForm :: Item rate Tender form of CanaraBank 

as modified & Corrected up to date of 
tender. 

Reference to CLAUSES OF CONTRACT 
 

Clause 1 : 
Estimated costofwork :: Rs.40.00Lakhs 

SecurityDeposit :: Asbelow 

a) 3% security deposit within 14days in form of Demand Draft in favour of Canara 
Bank, Payable at Ahmedabad. 

 
Or 
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Bank guarantee of Rs. 3% of contract amountwith in 14 days of the date of 
issue of the letter of acceptance of his tender. 

c) -----NA------ 
 

Clause 2 :: Authority for fixing 
compensation under 
clause 2. 

Deputy General Manager, 
Circle Office, 
Ahmedabad 

Clause 5 Time allowed for execution of 
work from date of commencement 

15 days 

Clause 5.4 Authority to give fair and 
reasonable extension of time for 
completion of work 

Deputy General Manager, 
Circle Office, 
Ahmedabad 

Clause 10 B Mobilisation Advance Max. 
percentage of acceptedtendered 

cost (contract amount) 

--  N I L -- 

 Plant & Machinery Advance 
Maximum percentage of contract 
amount. 

 

--  N I L -- 

 Rate of interest percent per annum 
on mobilization Advance and Plant 
and machinery Advance 

 

--  NA -- 

 Other items (Specify) if any --  N I L – 

Clause 10 C :: Escalation --  N I L – 

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for determining. 
Rates for additional, altered or 
substituted items that cannot be 

determined under 12.1 (b) (i) & (ii) 

 

Local market Rates 

12.1(vi)A(a) ----NA---- ----NA---- 

12.1(B)(vi)A(b) ----NA---- ----NA---- 

12.1(vi)B(a) ----NA---- ----NA---- 

Clause 15:: 
(b)(II) 

Percentage payable to cover 
contractor‟sindirect 

expenses forsuspensionof work 
exceeding 30 days and not 
exceeding 3months. 

-----NIL----- 

( c ) Percentagepayable to cover 
contractor‟s indirect expenses for 
suspension exceeding 3 months. 

-------NIL------- 

Clause 16 :: Competent Authority for deciding 
reduced rates. 

Assistant General Manager, 
Circle Office, 
Ahmedabad 

Clause 19 :: Submission of Labour License Within 14 days from the 
date of receipt of 
Acceptanceletter 

Clause 25 i) Amount of claim by any party 
beyond which Arbitrator shall 
give reasons for award. 

All Claims 

 ii) Accepting Authority Assistant General Manager, 
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  Circle Office, 
Ahmedabad 

Clause 42 :: 
(i) (a) 

---NA---- ---NA---- 

(ii). ---NA---- ---NA---- 

 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CONDITIONS OF CONTRACT 
 

Definitions::- 
 

1. The `Contract' means the tender documents and acceptance thereof and the 
agreement duly executed between the Canara Bank and the Contractor, together 
with the documents referred to therein including these conditions, NIT, 
specifications, schedule of quantities, agreement, designs, drawings and 
instructions issued from time to time by the Employer and / or Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one 
contract and shall be complementary to oneanother. 

 
2. In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned tothem. 

 
a) The expression `works' or `work' shall be as mentioned Schedule F, unless 
there be something either in the subject or context repugnant to such 
construction be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted oradditional. 

 

b) The `Site' shall mean the land/or other places on as mentioned Schedule F, 
into or through which work is to be executed under the contract or any adjacent 
land, path or street through which work is to be executed under the contract or 
any adjacent land, path or street which may be allotted or used for the purpose 
of carrying out the contract. 

 
c) The `Contractor' shall mean as mentioned in schedule F, the individual Karta, 
or Manager of HUF, firm or Company, whether incorporated or not, undertaking 
the works and shall include the legal heirs/representatives of such individual or 
the partners composing firm and theirs legal heirs and successors, or company‟s 
authorized and constituted attorneys/agents and permitted assigns of such firm  
or company. 

 
d) The `Employer/Canara Bank means as mentioned in schedule F any officer of 
the Bank, who is specifically authorised to enter into contracts and incharge of 
the work mentioned in Schedule F. 

 

e) The `Engineer-in-Charge‟ means the Engineer as mentioned in Schedule `F' 
hereunder who shall supervise and be incharge of the work or any other person 
specifically deputed by theEmployer. 

 
f) The `Architect‟ means the Architect appointed by the Employer who shall 

supervise the overall project personally and through the site engineer(s) 
appointed by him. The Architect for the project is M/s SarjanArchitect 

 

g) The `Site Engineer‟ means the Engineer who shall supervise and be incharge of 
the work and is deputed by theArchitect. 
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h) `Contract Price' shall mean the final accepted rates in the Schedule Ahereto. 
 

i) `Date of Contract' means the `Calendar date on which the Employer and 
Contractor have signed the Agreement on the StampPaper. 

 

j) "Accepting Authority" shall mean the authority mentioned in Schedule`F'. 
 

k)  "Excepted Risk" are risks due to riots (other than those on account of 
contractor's employees or agents or persons worked under or at the instance  
of the contractor) or civil commotion (in so far as both these are uninsurable), 
war (Whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any 
acts of Government, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, Tsunami and other causes over whichthe 
contractor has no control and accepted as such by the Accepting Authority. 

 
l)  "Market Rate" shall be the rate as decided by the Employer on the basis of the 

cost of materials and labour and the site where the work is to be executed 
plus the percentage mentioned in Schedule `F' to cover all overheads and 
profits. 

 

m)  "Schedule(s)" referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or mentioned, if any, inSchedule 
`F' hereunder, with the amendments thereto issued upto the date of receipt 
of thetender. 

 
n)  `Approved' or `Approval' wherever used in the specifications or schedule of 

Quantities shall mean, respectively, „approved by or approval ofthe 

`Accepting Authority' in writing. 
 

o)  `Notice in writing' or `written notice' shall mean a notice in writing typed or 
printed characters delivered to or sent by registered post to the last known 
address private or business address or registered office address, and shall be 
deemed to have been received when in ordinary course of post it would have 
been delivered, and/or delivered personally, or otherwise proved to have  
beenreceived. 

 
p)  `virtual completion‟ shall mean that the work / building is complete in all 

respects in the opinion of theEmployer/Bank 
 

q)  `Drawings' shall mean all drawings and / or sketches duly signed by the 
Engineer-in-charge or their representative on behalf of the Employer before 
commencement or during the progress of the work. 

 
r)  `Letter of Acceptance' shall mean an intimation by a letter issued by the 

Accepting Authority of the Employer / Bank to tenderers that his tender has 
been accepted in accordance with the provisions in the saidletter. 

 

s)  Basic rate / Base price shall be as specified in Schedule F and Annexure -18 
based on the actual price quoted by the authorised stockiest / wholesalers / 
showroomincludingGST,octroiandallotherdutiesleviedbythestatutory/ 
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local authority and also excluding loading, unloading and carriage / 
transportation cost to the site of work, overheads, storage charges atsite. 

 

t)  "Defect Liability Period" shall mean a period of twelve months from the 
certified date of virtual completion issued by the Engineer in charge / 
Employer.  

 
u)  “Approved make” means materials as specified under List of approved 

makes and also as approved by theBank. 
 

3. Scope and Performance::Where the context so requires, words imparting the 
singular only also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and viceversa. 

 
4. Headings to these Conditions of Contract, Clauses of contract, special 
conditions, Technical specifications shall not be deemed to form part thereof or 
be taken into consideration in the inter-pretation or construction thereof or of 
the contract. 

 

5. The contractor shall be furnished, free of cost one certified copy of the 
contract documents (except standard specifications, Schedule of Rates) together 
with all drawings as may be forming part of the tender papers. None of these 
documents shall be used by the Contractor for any purpose other than for this 
contract. 

 
6. Works to be carried out :: The work to be carried out under the contract 
shall, except as otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may be required in 
preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities (Schedule - A) shall, 
unless otherwise stated, be held to include waste on material carriage and 
cartage, lead, lift, safety works, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labour necessary and for the full and 
entire execution and completion as aforesaid in accordance with good practice 
and recognisedprinciples. 

 

7. Rates 
The rates quoted shall be all inclusive rates for the item of work described, 
including materials, labour, tools and plant, lead, lift carriage and transport 
supervision, Royalties, duties, levies, cess, entry tax, Octroi, profession tax, GST 
or any other tax on material in respect of this contract, overheads and profits, 
mobilizing, demolishing and other charges whatsoever including any special 
difficulties any restrictions for transport, any other incidentals works etc. 
complete and for proper execution of the work as per drawings and specifications 
and no claim whatsoever for any extra payment shall be maintainable unless 
otherwise specifically exempted and are specified as payable or reimbursable 
under this Agreement. 
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8. Sufficiency ofTender:: 
 

THE Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

9. Discrepancies and Adjustment ofErrors:: 
 

THE several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawing being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

 
 If there is any difference or discrepancy between the description of items as 
given in the schedule of quantities, particular specifications for individual items 
of work (including special conditions) and I.S. Codes etc., the following order of 
preference shall be observed: 

 

a) Description of the Item as detailed in Schedule of Quantities(SOQ). 
b) Particular Specifications, Special condition, Additional conditions ifany 
c) DetailedDrawings 
d) CPWD specifications; if applicable 

e) Clauses ofcontract 
f) Indian Standard Specifications ofB.I.S. 
g) Manufacturer‟s specifications 
h) As decided byEmployer 

 

Moreover, the Contractor is not allowed to take benefit out of any clerical / 
grammatical mistake in the standard clauses/ Bill of Quantities/Specifications 
etc. being used in theagreement”. 

 
 If there are varying or conflicting provisions made in any one or more 
document(s) forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his decision 
shall be final and binding oncontractor. 

 

 Any error in description or quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
the execution of the whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under theContract. 

 
10. Signing of Contract :: THE successful tenderer/contractor, on acceptance of 
his tender by the Accepting Authority, shall, within 15 days from the stipulated 
date of start of the work sign the contract consisting of following failing which 
the Bid security declaration form shall be invoked:- 

 

a) Standard form of agreement on stamp paper, the notice inviting tender, 
allthedocumentsincludingdrawings,ifany,formingthetenderasissued 
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at the time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. 

b) Standard Contract Form as mentioned in Schedule `F' consisting of:: 
a. Notice inviting tender(NIT). 
b. General Rules & directions tocontractor. 
c. Schedules A to F. 
d. Conditions ofcontract. 
e. Clauses ofcontract. 

f. Specialconditions 
g. Technical specifications and list of approvedmake 
h. Safety code. 
i. Model rules for protection of health and sanitary arrangements for 

workers employed bycontractors. 

j. Annexure 1 to19. 
k. TenderDrawings 
l. Integrity pact 
m. Bill of Quantities (BOQ) 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CLAUSES OF CONTRACT 
 

Clause - 1:: DEPOSITS 

The contractor whose tender is accepted shall be required to furnish by way of 
Initial security a sum which shall be equal to 3.0% (two percent) of the accepted 
value of the tender, within 14 (fourteen) days of the date of issue of the letter of 
acceptance of his tender in form of Demand Draft payable to the Canara Bank  

 
In case the contractor wishes to provide the security deposit in form of Bank 
Guarantee, a Bank Guarantee of 3% of Contract amount within 14 (fourteen) days 
of the date of issue of the letter of acceptance of his tender as security deposit 
will be needed to be submitted. The duration of the Bank guarantee shall be for 
the duration of the contract period and defect liability period. In case of increase 
of duration of the project, the contractor is liable to provide the revised bank 
guarantee covering the extended period. The bank guarantee shall be acceptable 
from any other Scheduled Bank other than Canara Bank in the prescribed 
format. 

 
All compensation or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest if any, arising therefrom, or from 
any sums which may be due to or may become due to the contractor by 
Government on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deduction or sale as aforesaid, the 
contractor shall within 10 days make good in the cash or Guarantee Bond of a 
Scheduled Bank other than Canara Bank in favour of the Employer (in case of 
guarantee offered by scheduled banks, the amount  shall  be  within  the  
financial limits prescribed by the Reserve Bank of India); any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any  
part thereof.  

 
Clause - 2 :: COMPENSATION FOR DELAY :: 

If the contractor fails to maintain the required progress in terms of the contract 
or to complete the work and clear the site on or before the contract or approved 
extended date of completion, he shall, without prejudice to any other right or 
remedy of the Employer on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below or such smaller amount as 
may be fixed by the authority mentioned in Schedule `F' on the contract value of 
the work for every completed week that the progress remains below that 
specified in clause 5 or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of 
completion has been specified, if any. 
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For this purpose the term `Contract Value' shall be value at the contract rates of 
the work as ordered. 

 

a) Completion 
months) 

period (less than 6 :: 1 ( One ) percent per week 

 

Provided always that the total amount of compensation for delay to be  paid 
under this condition shall not exceed the undernoted percentage of the Contract 
Value or of the Contract Value of the item or group of items of work for which a 
separate period of completion is originally given:- 

 

a) Completion period (less than 6 
months) 

:: 10% ( Ten percent ) 

 

Clause -2.1:: 

Bank shall have the right to adjust set-off against any sum payable to the 
Contractor under this or any other contract with the Employer / Canara Bank 
anywhere in India / outside India. 

 
Clause -3:: 

Subject to other provisions contained, the Employer may without prejudice to his 
any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by 
notice in writing absolutely determine and cancel the contract in any of the 
following cases; 

 
i) If the contractor having been given by the Employer and/or the Engineer- 

in-charge a notice in writing to rectify, reconstruct or replace any 
defective work or that the work is being performed in any inefficient or 
otherwise improper or unworkman like manner shall omit or comply with 
the requirement of such notice for a period of seven daysthereafter. 

 

ii) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding uporder. 

 
iii) If the contractor has without reasonable cause failed to commence the 

work or has suspended the progress of the work or has failed to proceed 
with the work with due diligence so that in the opinion of the Employer 
(which shall be final and binding) he will be unable to secure completion of 
the work by the date for completion and continues to do so after a notice 
in writing of seven days fromEmployer. 

 
iv) If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or 
before such date (s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Employer 
and /orEngineer-in-charge. 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

28 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

 

v) If the contractor persistently neglects to carry out his obligations under the 
contract and/or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Employer and /orEngineer-in-charge. 

 

vi) If the contractor commits any acts mentioned in clause 21hereof. 
 

Clause -3.1:: 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Employer shall have powers:: 

 

a) To determine or rescind the contract of which termination  or rescission  
notice in writing to the contractor under the hand of the Employer shall be 
conclusive evidence. Upon such determination or rescission, the security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely 
at the disposal ofEmployer. 

 
b) To employ labour paid by the Employer and to supply material to carry out  

the work or any part of the work debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price 
certified  by the  Engineer-in-charge  shall  be  final and conclusive) against 
the contractor and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of his contract. The certificate of the 
Engineer-in-charge as to the value of the work done shall be final and 
conclusive against the contractor provided always that action under the sub- 
clause shall only be taken after giving notice in writing to the contractor. 
However if the net total expenses  incurred  by  the Employer are  less than 
the amount payable to the contractor at his agreement rates, the difference 
shall not be paid to thecontractor. 

 

c) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof as shall be unexecuted 
out of his hands and to give it to another person to complete in which case  
any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor if the whole work had been executed by 
him, of the amount of which excess the certificate in writing of the Employer 
shall be final and conclusive shall be borne and paid by  the  original 
contractor and may be deducted from any money due to him by Employer 
under this contract or on any other contract account whatsoever or from his 
security deposit or the proceeds  of sales thereof or  a  sufficient  part  
thereof as the case maybe. 

 
Clause -3.2:: 

In any such event  the  contractor  shall  have  no  claim  to compensation  for  
any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or 
with a view to the execution of the  work or the performance of the contract.  
And in case action is taken under any of the provisions aforesaid, thecontractor 
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shall not be entitled to recover or be paid any sum for any work thereto or 
actually performed under this contract unless and until the Engineer- in-charge 
has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 
Provided further that any of the recoveries to be made when the excess cost 
incurred by the Employer under the action in (b) and/of (c) above is more than 
the Security Deposit to be forfeited, such recoveries shall be limited to the 
amount by which the excess cost incurred exceeds the Security deposit so 
forfeited. 

 
Clause-4:: 

In any case in which any of the powers conferred upon the Employer under 
Clause-3 hereof, shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the 
Employer putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Employer which 
shall be final and binding on the contractor) use as on hire (the amount of the 
hire money being also in the final determination of the Employer ) all or any 
tools, plant, materials and stores in or upon the works, or the site thereof, 
belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any  part thereof, paying or allowing for 
the same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Engineer-in-charge, 
whose certificate thereof shall be final and binding on the contractor, otherwise 
the Employer by notice in writing may order the contractor or his clerk of the 
works, foreman or other authorised agent to remove such tools, plant, materials, 
or stores from the premises, within the time to be specified in  such notice, and 
in the event of the contractor failing to comply with any such requisition, the 
Employer may cause to remove them at the contractor's expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects 
and the certificate of the Engineer-in-Charge as to the expense of any such 
removal and the amount of the proceeds and expense of any such sale shall be 
final and conclusive against thecontractor. 

 
Clause-5:: TIME AND EXTENSION FOR DELAY :: 

The time allowed for execution of the Works by the Contractor as specified in the 
Schedule 'F' or the extended time in accordance with these conditions shall be 
the essence of the Contract. The execution of the works shall commence from the 
date on which the Employer issues written orders to commence the work or from 
the date of handing over of the site whichever is later. If the contractor commits 
default in commencing the execution of the work as aforesaid, the Employer shall 
without prejudice to any other right or remedy available in law be at liberty to 
invoke bid security declaration. 
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Clause -5.1:: 

The contractor shall submit a Time and Progress Chart and get it approved by the 
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement 
between the Employer and the Contractor within the limitations of time imposed 
in the Contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed 
for any work exceeds one month (save for special jobs) complete 1/8th of the 
whole of work before 1/3rd of the whole time allowed in the contract has 
elapsed; 3/8th of the work before one half of such time has elapsed and 3/3rd 
before 3/3rd of such time has elapsed. 

 

Clause -5.2:: If the works be delayed by:- 

a) Force majeure,or 

b) Excepted risk; 
c) abnormally bad weather,or 
d) serious loss or damage by fire,or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work,or 
f) delay on the part of other contractors or tradesmen engaged by the 

Employer in executing work not forming part of this Contract,or 
g) Non-availability of stores, which are the responsibility of the Employer to 

supply or 
h) any other cause which, in the absolute discretion of the authority 

mentioned in Schedule `F' is beyond the Contractor'scontrol, 
 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Employer but shall nevertheless 
use constantly  his  best endeavour to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in- 
charge to proceed with theworks. 

 
Clause -5.3:: 

Request for extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event 
causing delay to the Accepting Authority. The Contractor shall also, if 
practicable, indicate in such a request the total period for which extension is 
desired, overlapping period, if any, with earlier events causingdelays, net-
extensionrequired. 

 
Clause -5.4:: 

In such case the authority may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by 
the Employer in writing, within 15 days of the date of receipt of such request. 
Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Employer and this shall be binding 
on thecontractor. 
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Clause - 6:: 

(i) Engineer-in-charge is duty bound to, except as otherwise provided, 
ascertain and determine by measurement the value in accordance with the 
contract of workdone. 

 
(ii) ALL measurement of all items having financial value shall be entered in 

Measurement Book so that a complete record is obtained of all works 
performed under the contract. All such measurement books shall be with 
machine numbered pages with a certificate of the Engineer-in-charge 
regarding the name of the work and contractor and number of pages. All 
such measurement books and level books shall be maintained carefully, 
work wise and shall be handed over to the Employer at the completion of 
thework. 

 
(iii) All measurements shall be taken jointly by the Architect/Site engineer 

authorized by the Engineer-in-Charge and the contractor or his authorised 
representative from time to time  during  the progress of  the  work and  
all such measurements shall be verified by the Engineer-in- 
Charge/Architect to verify the accuracy of the measurement and signed 
and dated by the Engineer-in-Charge/Architect in token thereof and  by  
the contractor or his representatives in token of their acceptance. 
Employer reserves the right to test check the measurements to the extent 
of 25% of measurements of each and/ or all items verified by the Engineer- 
in-Charge and any discrepancies are found they shall be corrected by the 
Employer and it shall be binding on the contractor. If the contractor 
objects to any of the measurements corrected a note shall be made to that 
effect with reason and signed by bothparties. 

 

(iv) THE contractor shall, without extra charge, provide all assistance by 
providing appliance, labour and other things necessary for such 
measurements. 

 
(v) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance  with 
the procedure set forth in the specifications notwithstanding any provision 
in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Indian Standard Institution and if for 
any item no such standard is available then a mutually agreed method shall 
befollowed. 

 
(vi) THE contractor shall give not less than seven days' notice to the Engineer- 

in-Charge or his authorised representative in-charge of the work and 
Employer before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be test checked and 
correct dimensions thereof be taken before the same is covered up of 
placed beyond the reach of measurement and shall not cover upand 
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place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative in-charge of the 
work and Employer who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the 
reach of measurements without such notice having been given or the 
Engineer-in-Charge's and Employer consent being obtained in writing the 
same shall be uncovered at the contractor's expense, or  in  default  
thereof no payment or allowance shall be made for such work or the 
materials with which the same wasexecuted. 

 
(vii) -----NA------ 

 

(viii) Engineer-in-charge or his authorised representative may cause to check  
the measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

(ix) Recording of measurements of any item of work in the measurement book 
and/or its payment in the interim on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of 
the defects liabilityperiod. 

 

Clause 7:: 

(i) No payment shall be made for a item of work, estimated to cost Rs 50,000/- ( 
Rupees Fifty thousand) or less till after the whole of the work shall have been 
completed and certificate of completiongiven. 

 
(ii) For item of works estimated to cost over Rs.50,000/- ( Fifty thousand) the 
interim or running account bills, duly accompanied by detailed measurements as 
may be required by the Engineer-in-Charge or the Employer, shall be submitted 
by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Employer in triplicates on or before the date 
of every month fixed for the same by the Engineer-in-charge/employer. The 
payment of such items will be done on pro-ratabasis. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded as 
payments by way of advances against final payment only. These shall not  
preclude the requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with 
the contract and specifications. Any such interim payment, or any part thereof 
shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-charge/Employer under the contract or any of such payments be 
treated as final settlement and adjustment of accounts or in any way vary or 
affect thecontract. 

(iv) Pending consideration of extension of date of completion interim payments 
shall continue to be made as hereinprovided 
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Clause - 8 :: 

(i) ---NIL--- 
 

(ii) If there is no defect in the work Engineer-in-charge shall furnish the 
contractor with a final certificate of completion. Otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by 
the contractor and/or (b) for which payment will be made at reduced 
rates, shall beissued. 

 

No final certificate of completion shall be issued, nor shall the work be 
considered to be complete by the employer until the contractor  shall  
have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all arrangements required for 
his / their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and 
cleaned off the dirt from all wood work, doors, windows, walls, floor or 
other parts of the building, in, upon, or about which the work is to be 
executed or of which he  may have had possession  for  the  purpose  of  
the execution thereof, and not until the work shall have been measured by 
the Engineer-in-Charge. The labours employed by the contractor will be 
allowed to use toilets at the ground floor of the building. However, the 
contractor will be fully responsible to ensure that no 
damage/malfunction/disfunction (including choke up) of the toilets take 
place. It will be responsibility of contractor to surrender the toilet block to 
the employer in SAME CONDITION as it was handed over to the contractor. 
The contractor will need to carry out re-tiling works or replace the sanitary 
fixtures as per employer‟s requirement if the same are not found in the 
SAME CONDITION as was handed over to thecontractor. 

 
If the contractor shall fail to comply with the requirements of this Clause 
as to removal of scaffolding, surplus materials and rubbish and all 
arrangements as aforesaid and cleaning off dirt on or before the date fixed 
for the completion of work, the Engineer-in-Charge may at the expense of 
the contractor remove such scaffolding, surplus materials and rubbish, 
etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the salethereof. 

 

Clause 8 (A):: NIL 

Clause 8 (B):: NIL 

Clause 9:: 
(1) The Contractor shall submit the final bill in the same manner as specified in 

interim bills within one month of physical completion of the work or within 15 
days of the date of the final certificate of completion furnished by the 
Engineer-in-Charge whichever is earlier. No further claims shall be made by 
the contractor after submission of the final bill and these shall be deemed to 
have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute for quantities and 
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rates as approved by Engineer-in-Charge, shall be made by the employer 
within the period specified herein under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in-Charge or his authorised 
representative complete with account of materials issued by the Employer , 
dismantled materials, if any theoretical consumption of materials, inventory 
of fittings and fixtures, detailed measurements etc.complete. 
a) If the gross amount of the workdone:: 1 months 

under the contract items, plusthat 
of additional deviated items is upto 
Rs.2 lakhs. 

b) - do - exceeds Rs. 2 lakhs & is upto Rs.20lakhs:: 2 months 
c) - do - exceeds Rs.20lakhs :: 3months 

 

Clause –10:: MATERIALS SUPPLIED BY EMPLOYER :: 

No materials will be supplied by the Employer. 
 

Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 

(i) The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by Employer, if 
any. 

 

(ii) The contractor shall, at his own expense and without delay supply to the 
Engineer-in-charge samples of materials to be used on the work and shall get 
these approved in advance. All such materials to be provided by the Contractor 
shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 
The Engineer-in-Charge may within 15 days of supply of samples or within such 
further period as he may require and so intimated to the Contractor in writing, 
inform the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval fresh samples complying with the 
specifications laid down in the Contract. When materials are required to be 
tested in accordance with specifications, approval of the Engineer-in-Charge shall 
be issued after the test results indicate the specification laid down under the 
contract are metwith. 

 
(iii) The Contractor shall at his risk and cost submit the samples of materials to 
be tested or analysed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have 
been made and material finally accepted by the Engineer-in-Charge. The 
Contractorshallnotbeeligibleforanyclaimorcompensationeitherarisingout 

of any delay in the work or due to any corrective measures required to be taken 
on account of and as a result of testing of materials. 

 

(iv) THE contractor shall at his risk and cost make all arrangements and shall 
provide all facilities as the Engineer-in-Charge may require for collecting and 
preparing the required number of samples for such tests  at such time and to  
such place or places as may be directed by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically provided for otherwise elsewhere  
in  the contract  or specifications.   The   Employer   and or   Engineer-in-Charge 
or his authorised representative shall at all times have the right to 
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inspect/supervise the works and access to  all workshops and places where  work 
is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works. The contractor shall afford every facility and 
every assistance as required by theEmployer/Engineer-in-Charge. 

 

(v) The Engineer-in-Charge/Employer shall have full powers to require the 
removal from the premises of all materials which in his opinion are not in 
accordance with the specifications, and in case of default, the 
Employer/Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor other persons to remove the same without being answerable or 
accountable for any loss or damage that may  happen  or arise  to  such  
materials. The Engineer-in-Charge/authorised representative of employer shall 
also have full powers to require other proper materials to be substituted thereof 
and in case of default the Engineer-in-Charge/ Employer may cause the same to 
be supplied and all cost which may attend such removal and substitution shall be 
borne by theContractor. 

 
Clause 10-B:: 

A. > SECURED ADVANCE ON MATERIALS:: No advance will bepaid. 
 

B. > MOBILISATION ADVANCE:: No advance will bepaid. 
 

C. > PLANT AND MACHINERY ADVANCE:: No advance will bepaid. 
 

D. > INTEREST APPLICABILITY:: Not applicable for the presentcase 
 

Clause - 10 C:: ESCALATION: 

The rate quoted shall be firm throughout the tenure of the contract including 
extension of time, if any, granted and will not be subject to any fluctuation 
due to increase in cost of materials, labour, etc. or any other tax. There shall 
be NO ESCALATION on the quoted rates. 

 
The basic rates indicated in bill of quantities for material is only to facilitate the 
Bank to select the material. Any variation in the market price shall be absorbed 
by the contractor & no extra is payable byBank. 

 

Clause -10 D:: ---NA--- 
 

Clause -11:: 

(i) THE contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner and both as regards materials and otherwise 
in every respect in strict accordance with the specifications. "The contractor shall 
also conform exactly, fully and faithfully to the design,  drawings  and 
instructions in writing in respect of the  work  signed  by  the  Engineer-in-  
Charge and the Contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and 
instructions as are not included in the standard specifications of Schedule „F‟ or  
in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the 
contract. 
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(ii) THE contractor shall comply with these provisions and with due care and 
diligence execute and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary or permanent nature required for 
such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from thesepresents. 

 
(iii) The Contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods ofconstruction. 

 

Clause - 12:: DEVIATION/ VARIATIONS EXTENT & PRICING:: 

The Employer and /or The Engineer- in- Charge with the specific approval of the 
employer shall have power:- 

 

(i) to make alteration in, omissions from, additions to or substitutions for the 
original specifications, drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work,and 

 

(ii) to omit a part of the works or Item of the works or reduce the quantity in 
case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Engineer-in-Charge 
and such alterations, omissions, additions or substitution shall form part of 
the contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed 
to do the main work without any extra compensation except as hereafter 
provided: 

 
(a) No work which radically changes the original nature of the contract 

shall be ordered by the Engineer-in-Charge as adeviation. 
 

(b) In the event of any deviation being ordered which in the opinion  of  
the Contractor changes the original nature of the Contract, he shall 
within  SEVEN days of having been so ordered bring this  to the notice 
of the Engineer-in-Charge with the reasons but nevertheless carryitout 
and the disagreement as to the nature of work and the rate to be paid
therefore shall be resolved in accordance with Clause25. 

 

Clause -12.1:: ----NA------ 
 

(vi) A.----NA------ 
 

(vi) B.----NA---- 

 

Clause -12.1.2::----NA----- 
 

Clause –12.2 ::----NA------ 
 

Clause -12.3::-----NA------- 
 

 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

37 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

Clause -12.4::The contractor shall send to the  Engineer-in-Charge  once in  every 
month till completion date account giving complete details of all claims for 
additional payments to which the contractor  may  consider himself entitled and 
of all additional work ordered by the Engineer-in-Charge which he has executed 
during the preceding quarter failing which the contractor shall be deemed to  
have waived his right and to have no claim in thematter. 

 
Clause -12.5 :: ----NA------ 

 
Clause -13:: FORECLOSURE OF CONTRACT IN FULL OR IN PART 

(i) The employer shall give notice in writing at any time  after acceptance  of  
the tender, if the Employer shall decide to abandon or reduce the scope of the 
works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out, to that effect to the Contractor and the contractor 
shall act accordingly in the matter and the Contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full 
but which he did not derive in consequence of the foreclosure of the whole or 
part of theworks. 

 
(ii) The employer may pay to the Contractor at Contract rates full amount for 
works  executed at Site and, in  addition,  a  reasonable amount as certified by 
the Engineer-in-Charge for the Items hereunder mentioned which could not be 
utilised on the work to the full extent in view of the foreclosure and the 
contractor expressly agrees for such payment withoutdemur. 

 
(a) Any expenditure incurred on preliminary sitework. 

 

(b) Employer shall have the option to take over Contractor's materials or  any  
part thereof either brought to site or of  which  the Contractor  is legally 
bound to accept delivery from suppliers (for incorporation in or incidental to 
the work). For materials taken over or to be taken over by the Employer cost 
ofsuchmaterialsasdetailedbyEngineer-in-Chargeshallbepaid.Thecostshall, 

however, take into account purchase price, cost of transportation and deterioration 
or damage which  may  have  been  caused  to materials whilst in the custody of 
theContractor. 

 

(c) ----NA------ 
(d) ----NA------ 
(e) The reasonable amount of items on (a)above shall not be in excess of 2% of 

the cost of the work remaining incomplete on the date of closure, i.e., total 
stipulated cost of the  work  as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor's 
materials at site taken over by the Employer as per item (b)above. Provided 
always that  against  any  payments  due  to  the contractor on this account or 
otherwise, the Employer shall be entitled to recover to be credited with any 
outstanding balances due from contractor for advances paid in respect of any 
tool, plants and materials and any other sums which at the date of 
termination were recoverable by the employer from the contractor under the 
terms of thecontract. 

 

(iii) ---NA--- 
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(iv) THE Contractor shall, if required by the Employer/Engineer-in-Charge furnish 
to him books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable amount 
payable under this Condition. 

 

Provided always that against any payments due to the contractor on this account 
or Otherwise, the Employer shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination 
were recoverable by the Government from the contractor under the terms of the 
contract. 

 

Clause -14:: CANCELLATION OF CONTRACT IN FULL OR PART :: 

i. > If contractor:: 
 

(a) at any time makes default in proceeding with the  works  or any part of  
the work with due diligence or poor quality of work / workmanship or non 
compliance of contract specifications and continues to do so after  a  
notice in writing of 7 days from the Employer and or Engineer-in-Charge;or 

 
(b) commits default in complying with any of the  terms  and conditions  of  

the Contract and does not remedy it or take effective steps to remedy it 
within 7 days after a notice in writing is given to him in that behalf by the 
Employer and or Engineer-in-Charge;or 

(c) fails to complete the works or items of work with individual dates of 
completion, on or before the date(s) of completion, and does not complete 
them within the period specified in a notice in writing is given to him in 
that behalf by the Employer and or Engineer-in-Charge; or 

 

(d) shall offer or give or agree to give to any person in  Bank service  or  to  
any other person on his behalf any gift or consideration of any as an 
inducement or reward for doing or for bearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or 
any other Contract for the Employeror; 

 

(e) shall enter into a Contract with the Bank in connection with which 
commission has been paid or agreed to be paid by him or his knowledge, 
unless the particulars of any such commission and the terms of payment 
thereof have been previously disclosed in writing tothe Employer/Engineer-

in-Charge; or 

 
(f) shall obtain  a Contract with the Employer as a result of wrong tendering  

or other non-bona-fide methods of competitive tendering;orbeing an 
individual, or in a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or  order for administration  of his estate made 
against him or shall take any proceedings for  liquidation or composition (other 
than a voluntary liquidation for the purpose or amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency 
Act for the to me being  in force for the sequestration of his estate or if a  trust 
deed be executed by him for benefit of his creditors;or 
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(g) being a company, shall pass a resolution or the Court shall make an order 
for the winding up of the  company  or  a receiver  or manager on behalf  
of the debenture holders or others shall be appointed or circumstances 
shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager;or 

 
(h) shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days;or 
 

(i) Assigns, transfers, sublets (engagement of  labour  on  a piece-work  basis 
or of labour with materials not to  be incorporated  in  the  work,  shall  
not be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer sublet or otherwise parts with the entire works or any 
portion thereof without the prior written approval of the Accepting 
Authority; 

 

(j) The Accepting Authority may, without prejudice to any other right or remedy 
which shall have accrued or shall accrue thereafter to the Employer, by a notice 
in writing cancel the contract as a whole or only such of items in default from 
theContractor. 

 

(k) The Employer / Engineer-in-Charge shall on such cancellation by the accepting authority 
have powers to, for which the Contractor shall hereby unconditionally agree :: 

 

(a)  to take possession of the Site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 

(b) to carry out the incomplete work by any means at the risk and cost of the 
Contractor. 

 
ii. >  On cancellation of the Contract in full or in part, the Engineer-in-Charge  
shall determine what amount, if any, is recoverable from the Contractor for 
completion of the works or part of the Works or in case the Works or part of the 
Works is not to be completed, the loss or damage suffered by the Employer. In 
determining the amount, credit shall be given to the Contractor for the value of 
the work executed by him up to the time of cancellation, the value of 
Contractors' materials taken over and incorporated in the work and use of tackle 
and machinery belonging to theContractor. 

 

iii. > Any excess expenditure incurred or to be incurred by the Employer in 
completing the Works or part of the Work or the excess, loss or damages suffered 
or may be suffered by the Employer as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to Employer in law be 
recovered from any money due to the Contractor on any account, and if such 
moneys are not sufficient the Contractor shall be called upon  in  writing and  
shall be liable to pay the same within 30days. 

 
iv. > If the Contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-Charge with the approval  of the Employer  
shall have the right to sell any or all of the Contractor's unused materials, 
constructional plant, implements, temporary buildings, etc. and adjust the 
proceeds of sale thereof towards the satisfaction of any sums due from the 
Contractor under the Contract and if thereafter there be any balance outstanding 
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from the Contractor, it shall be recovered in accordance with the provisions of 
theContract. 
v. > Any sums in excess of the amounts due to the Employer  and  unsold 
materials, constructional plant, etc., shall be returned to the Contractor, 
provided always that if cost or anticipated  cost  of  completion  by  the  
Employer of the Works or part of the Works is less than the amount which the 
Contractor would have been paid had he completed the Works or part of the 
Works, such benefit shall not accrue to theContractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of thecontract. 

Clause -15 :: SUSPENSION OF WORK :: 

a) The Contractor shall, on receipt of the order in writing of the Employer, 
whose decision shall be final and binding on  the Contractor,  suspend the 
progress of the Works or any part thereof for such time and in such manner as  
the Employer may consider necessary so as not to cause any damage or injury to 
the work for any of the following reasons:: 

 

(i) on account of any default on the part of the Contractoror; 
(ii) for proper execution of the works or part thereof for reasons other than 

the default of the Contractor;or 

(iii) for safety of the Works or partthereof. 
 

The Contractor shall, during such suspension, properly protect and secure the 
Works to the extent necessary and carry  out  the instructions given in that  
behalf by theEngineer-in-Charge. 

 

b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a)above. 
 

(i) the contractor shall be entitled to an extension of time equal to the  
period of every such  suspension  PLUS  25%,  for completion  of the item  
or group of items of work for which a separate period of completion is 
specified in the Contract and of which the suspended work forms a part ; 
and 

 

c) If the Works or part thereof is suspended on the orders of the Employer for 
more than three-months at a time, except  when suspension  is ordered for  
reason (i) in sub-para (a) above, the Contractor  shall  after  receipt of such  
order serve a written notice on the  Employer  requiring  permission  within 
fifteen days from receipt by the Employer of the said notice, to proceed  with  
the Works or part thereof in regard to which progress has  been suspended. If 
such permission is not granted within that time, the Contractor, if he intends to 
treat  the  suspension, where  it affects   only a part of the works as an omission 
of such part by the Employer or where it affects whole of the Works, as an 
abandonment of the Works by the Employer shall within ten days of expiry of  
such period of 15 days give notice in writing of his intention to the Employer. In 
the event of the Contractor treating the suspension as an abandonment of the 
Contract by the Employer, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in 
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consequence of theabandonment. 
 

Clause -16:: INSPECTION :: 

(i) All works under or in course of execution or executed in pursuance of the 
Contract shall be at all times be open and accessible to the inspection and 
supervision of the Engineer-in-Charge and or Employer, his authorised 
subordinates in charge of the work and to all his superior officers of the Quality 
Control Organisation of the Employer or any Consultant of the Employer and of 
the Chief Technical Examiner's Office under Central VigilanceCommission. 

 

(ii) The Contractor shall at all times during the usual working hours and at all 
other times at which reasonable notice of the visit of such officers has been  
given to the contractor, either himself be present to receive ordersandInstructions 
and inspections or have a responsible agent duly accredited in  writing present for that 
purpose. Orders given to the contractor's agent shall be considered to have the same 
force as if they had been given to the Contractor himself. 

 

(iii) IF it shall appear to the Engineer-in-Charge and or Employer or his 
authorized subordinates in-charge of the work or to the Engineer in charge of 
Quality Control or any Consultant of the Employer or to the Chief Technical 
Examiner, that any work has been executed with unsound, imperfect, or  
unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract, the contractor 
shall, on demand in writing, which shall be made within twelve months of the 
completion of the work, from the Employer and or Engineer-in-Charge specifying 
the work, materials or articles complained of  notwithstanding that the same  
may have been passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or 
as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and  cost.  In  
the event of the contractor failing to do so within a period specified by the 
Employer / Engineer-in-Charge in his demand  aforesaid, then the contractor  
shall be liable to pay compensation at the same rate as under the clause 2 for 
non-completion of the work in time for thisdefault. 

 
IN such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
Employer or the competent authority may consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and without substantially  affecting the utility of the  
item and the structure or he may reject the work outright without any payment 
and/or get it and other connected  and incidental items rectified, or removed  
and re executed at the risk and cost of the contractor. Decision of the Engineer-
in-Charge to be conveyed in writing in respect of the same will be final and 
binding on thecontractor. 

 
Clause -17:: 

If the  contractor  or  his  working  people  or  servants shall break, deface,  
injure or destroy any part of building in which they may be working, or any 
building, road, road curb, fence, enclosure, water pipe, cables, drains, electric  
or telephone post or wires, trees, grass or grass land, or cultivated ground 
contiguous to the premises on which  the work or any part is being executed, or  
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if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 
twelve months after a certificate final or otherwise or its  virtual completion  
shall have been given by the Employer/Engineer-in-Charge as  aforesaid arising 
out of defect  or improper  materials  or  workmanship  the contractor  shall  
upon receipt of a notice in writing on that behalf make the same  good  at  his 
own  expense  or  in default  the Employer/Engineer-in-Charge  cause the same  
to be made good by other workmen and deduct the expense from any sums that 
may be then or at any time thereafter may become due to the contractor, or 
fromhissecuritydeposit.Fifty(50)percentofthesecuritydepositmayberefunded after 
the expiry of six months (after  the virtual completion of the  work) or after the 
final bill has been prepared and passed whichever is later, and the remaining 
fifty (50) percent of the Security Deposit shall be refunded fourteen (14) days 
after the expiry of  the  defect liability period of twelve months after the 
completion of the work provided that all the works are carried out as per 
specifications and condition of contract and all the defect and  damages are 
rectified satisfactorily to the satisfaction of the Employer/Engineer-in-Charge. 
The refund of the security deposit is subject to the condition that the contractor 
has deposited the security deposit in form of DD and remaining amount has been 
adjusted from running bills of thecontractor. 

 

Clause -18:: 

THE contractor shall provide at his own cost all materials, plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary 
works required for the proper execution of the  work, whether  original, altered 
or substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not, or which 
may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as  to  any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and  counting,  
weighing and assisting the measurement for examination  at doing  the  same  
may be provided by the Engineer-in-Charge  at  the expense  of the contractor 
and the expenses may be deducted, from any money due to the contractor,  
under this contract or otherwise and or from his security deposit  or  the  
proceeds of sale thereof, or of a sufficient portionsthereof. 

Clause –18 A:: 

In  every  case in which by virtue of the  provisions  sub-section  of Section  12,   
of the Workmen's Compensation Act, 1923, Employer is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, Employer shall be entitled to recover from the contractor the amount of 
the compensation so paid; and, without prejudice to the rights of the Employer 
under sub-Section 12, of the said Act, Employer shall be at liberty to recover  
such amount or any part thereof by deducting it from the security deposit or  
from any sum due by the Employer to the contractor whether under this contract 
or otherwise. The Employer shall not be bound to contest any claim  made  
against it under Section 12, of the said Act, except on  the  written request  of 
the contractor and upon his giving to the Employer full security for all cost for 
which the Employee might become liable in consequence of contesting such 
claim. 
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Clause –18 B:: 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and  Abolition) Act 1970, and  of  the  Contract Labour (Regulation 
and Abolition) Central Rules, 1971, the Employer is obliged to pay  any amounts  
of wages to a workman employed by  the contractor  in execution of the works,  
or to incur any expenditure in providing  welfare and health amenities required  
to be provided under the above said Act and the rules under Clause  19H  or  
under the Contractors' Labour Regulations, or under the Rules framed by the  
State or Central Employer from time to time for the protection of health and 
sanitary arrangements for  workers  employed  by  the  Contractors,  the 
Employer shall be entitled  to  recover  from  the contractor the amount of  
wages so paid or the amount of expenditure so incurred; and without prejudice  
to the rights of the Employer under sub-Section (2) of Section 20, and sub-  
Section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 
1970, the Employer shall be at liberty to recover such amount or any  part  
thereof by deducting it from the security deposit or from any sum due by the 
Employer to the contractor whether under this contract or otherwise. The 
Employer shall not be bound to contest any claim made against it under sub- 
Section (1) Section 20 and sub-Section (4) of Section 21, or any other provisions of 
the said Act, except on the written request of the contractor and upon his giving 
to the Employer full security for all costs for which the Employer might become 
liable in contesting suchclaim. 

 

Clause –19:: 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 

 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

 
Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 

 

Clause –19 A:: 

NO labour below the age of eighteen years shall be employed on the work. 
 

Clause -19 B:: PAYMENT OF WAGES :: 

a) The contractor shall pay to labour employed by him either directly of  through 
sub-contractors, wages not less than fair wages as defined as per the provisions of 
the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971 wherever applicable. Such wages 
paid shall not less than the wages fixed by the state and/or Central Employer 
under the Minimum Wages Act applicable to thework. 

 

b) The contractor  shall, notwithstanding  the  provisions  of  any contract  to  
thecontrary,causetobepaidfairwagetolabourindirectlyengagedonthe 
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work, including any labour engaged by  his sub-contractors in connection  with  
the said work, as if the labour had been immediately employed byhim. 

 

c) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor's part of this contract, the  contractor  shall 
comply with or cause  to  be  complied  with  the  Contractor's  Labour 
Regulations made by Employer and or the Employer (State and Central) from  
time to time in regard to payment of wages, wage period, deductions from  
wages, recovery of wages not paid and deductions unauthorized made, 
maintenance of wage books or wage slips, publication of scale of wages and  
other terms of employment, inspection and submission of periodical returns and 
all other matters of the like nature or as per the provisions of the Contract  
Labour (Regulation and Abolition) Act, 1970, and the Contract  Labour  
(Regulation and Abolition) Central Rules, 1971, whereverapplicable. 

 

d) (i) The Employer and/or his Engineer-in-Charge concerned shall have the right 
to deduct from the moneys due to the contractor any sum required or 
estimated to be required for making good the loss suffered bya worker or 
workers by reason of non-fulfillment of the conditions of the contract for 
the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the 
contract or non-observance of theRegulations. 

 
(ii) Under the provision of Minimum Wages (Central) Rules 1950, the  

contractor is bound to allow to the labour directly  or  indirectly  
employed in the works one day rest for 6 days continuous work and pay 
wages at the same rate as for duty. In the event of default the Employer 
and or Engineer-in-Charge shall have the right  to deduct  the sum or  
sums not paid on account of wages for weekly holidays to any labour and 
pay the same to the persons entitled thereto from any money due to the 
contractor by theEmployer 

 
In cases where the state Government or Government of the Union of India where 
all inclusive minimum daily wages are fixed and such wages are inclusive of wages 
for the weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 

 
e) The contractor shall comply with the provisions of the payment of Wages  
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractors Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 

 
f) The contractor shall indemnify and keep indemnified the Employer against 
payments to be made under and for the observance of the laws aforesaid and the 
Contractors' Labour Regulations without prejudice to his right to claim indemnify 
from hissub-contractors. 

 

g) The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 
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h) Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the  
workmen directly without the intervention of Jamadar and that Jamadar shall not 
be entitled to deduct or recover any amount from the  minimum  wage  payable 
to the workmen as and by way of commission orotherwise. 

 

The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
Clause -19 C:: 

IN respect of all labour directly or indirectly employed in the work for the 
performance of the contractor's part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per Government and Employer's 
safety Code framed from time to time and shall at his own expense provide for  
all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to  
pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge 
shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from thecontractor. 

 

Clause -19 D:: 

THE contractor shall submit by the 3rd and 19th of every month, to the Engineer- 
in-Charge a true statement showing in respect of the second half of the  
preceding month and the first half of the current monthrespectively. 

 

(1) the number of labourers employed by him on thework. 
(2) their workinghours, 
(3) the wages paid tothem, 
(4)  the accidents   that   occurred duringthe said fortnight showing the 

circumstances. 
(5) the number of female workers who have been allowed Maternity Benefit 

according to Clause 19F and the amount paid to them. 
 

Failing which the contractor shall be liable to pay to Employer a sum not 
exceeding Rs.200/- for each default or materially incorrect statement. The 
decision of the Engineer-in-Charge shall be final in deducting from any bill due to 
the contractor the amount levied as fine and be binding on the Contractor. 

 

Clause -19 E:: 

The contractor shall comply with or cause to be complied with all the rules 
framed by the State and or Central Government from time to time for the 
protection of health and sanitary arrangements for workers employed, in respect 
of all labour directly or indirectly employed in the works  for  the  performance  
of the contractor's part of thiscontract. 

 
Clause -19 F:: 

The Contractor shall maintain appropriate records for LEAVE and pay during leave 
and the same shall be regulated as per relevant/latest labour laws. 
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Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 

(i) IN the event of the contractor(s) committing a default or breach of any of  
the provisions of Contractors' about Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from 
time to time or furnishing any information or submitting or filling any statement 
under the provisions of the above Regulations and Rules which is materially 
incorrect, the contractor shall without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.100/- for every default, breach or furnishing, 
making, submitting, filing such materially incorrect statements and in the event 
of the contractor(s) defaulting  continuously  in  this respect,  the penalty may  
be enhanced to Rs.50/- per day for each day of default subject to a maximum of 
5 percent of the estimated cost of the work put to tender. The decision of the 
Engineer-in-Charge / Employer shall be final and binding on the contractors. 

 

(ii) Should it appear to the Engineer-in-Charge/ Employer that the contractor(s) 
is/are not properly observing and complying with the provisions of the 
Contractor's Labour Regulations and Model Rules and the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970, and  the Contract  Labour  
(R & A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people the Engineer-in-Charge/ Employer shall have  
power to give notice in writing to the contractor(s) requiring that the said Rules 
be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/observe the 
said Rules and to provide the amenities to the work-people as aforesaid, the 
Engineer-in-Charge shall have the power to provide the amenities hereinbefore 
mentioned at the cost of the contractor(s). 

 
The accommodation facility at the site is not permitted by the GIFT authorities. 
Hence the contractor will provide the necessary accommodation arrangements for 
its labours at place other than the premises. 

 

Clause –19 H :: CAMP :: 

Facility like toilets, water supply, rest rooms shall be provided for the labours as 
per labours regulations for similar works. 

 
Clause -19 - I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 

THE Engineer-in-Charge/ Employer may require the contractor to dismiss or 
remove from the site of the work any person or persons in the contractors' 
employment who may be incompetent or misconduct himself or undesirable 
person and the contractor shall forthwith comply with suchrequirements. 

 

Clause –19- K :: ILLEGAL OCCUPATION :: 

The contractor shall undertake to see that the premises of execution is not 
occupied  by  anybody  unauthorisedly  during the execution of the project, and  
is handed over to the Employer through his Engineer-in-Charge with vacant 
possession of the premises. If such premises though completed is occupied 
illegally, then the Employer shall have the option to refuse to accept  the said 
site in that  position, and delay in acceptance on this  account  will  be treated  
asdelayincompletionandforsuchdelayalevyupto5%ofestimatedcostput 
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to tender may be imposed by the Employer whose decision shall be final both  
with regard to the justification and quantum and be binding on theContractor. 

 

However, the Employer may request the contractor through a notice to remove 
the illegal occupation any time on or before the completion of project. 

 

Clause - 20 :: COMPLIANCE WITH STATUTE :: 

THE Contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition) Act 1970, EPF & MP Act 1952, 
ESI Act and amendments from time to time and rules framed thereunder and 
other labour laws affecting contract labour that may be brought into force from 
time to time. 

 

Clause - 21 :: ASSIGNMENT :: 

The contract shall not be assigned or sublet without the written approval of the 
Employer. And if the contractor shall assign or sublet his contract, or attempt to 
do so, or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage pecuniary or otherwise, shall either  
directly or indirectly, be given, promised or offered by the contractor, or any of 
his servants or agent to any officer or person in the employ of the Employer  in 
any way relating to his office or employment, or if any such officer or person  
shall become in any way directly or indirectly interested in the contract, the 
Employer shall have power to adopt any of the courses specified in Clause 3 
hereof as he many deem best suited to the interest of the Employer and in the 
event of any of these courses being adopted the consequences specified in the 
said Clause 3 shallensue. 

 
Clause - 22 :: REASONABLE COMPENSATION :: 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Employer 
without reference to the actual loss or damage sustained. 

 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 

Where the contractor is a partnership firm, the previous approval in writing of the 
Employer shall be obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have theright to 
carry out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contact shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken, and the 
same consequences shall ensue as provided in the said Clause 21. 

 
Clause - 24 :: DIRECTIONS AS TO WORK :: 

All works to be executed under the contract shall be executed under the  
direction and subject to the approval in all respects of the Engineer-in-Charge/ 
Employer who shall be entitled to direct at what point or points and in what 
manner are to be commenced, and from time to time carriedon. 
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Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 

(i) It shall be accepted as an inseparable part of the contract that in matters 
regarding conditions & clauses of contract, quality of materials, workmanship, 
removal or rejection of improper work, interpretation of the drawings and 
specifications, measurements of materials and/or items of work, mode of 
procedure and carrying out of the work, the decision  of  the Employer  which 
shall be given in writing, shall be final, conclusive and binding on thecontractor. 

 
ii) (A) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or considers any drawings  record  or 
decision given in writing by the Engineer-in-Charge on any matter in 
connection with or arising out of the  contract or carrying out of work, to 
be unacceptable, he shall promptly within 15 days request the Accepting 
Authority in writing for written instruction or decision. Thereon, the 
Accepting Authority shall give  his  written instructions or  decision  within 
a period of two months from the receipt of the contractor'sletter. 

(B) Upon receipt of such written instructions or decision the contractor shall 
promptly proceed without delay to comply with such instructions or 
decisions. If the Accepting Authority fails to give his instructions or  
decision in writing within a period of two months  after  being  requested 
or if the contractor is dissatisfied with  the instructions  or  decision  of  
the Accepting Authority Employer, the Contractor may within 30 days 
appeal to the Appointing Authority who shall afford an opportunity to the 
contractor to be heard and to offer evidence in support of his appeal and 
give his decision in writing within a period of Thirty (30) days from the 
receipt of the contractor‟s request. If the contractor is dissatisfied with  
the decision of the appointing authority , then the contractor shall within a 
period of Thirty (30) days from receipt of the decision of the Appointing 
authority shall indicate his intention to refer the dispute to Arbitration, 
failing which the said decision of the Appointing authority shall be final  
and conclusive and not referable to adjudication by theArbitrator. 

 

iii) All disputes or differences in respect of which decisions have not been final, 
binding and conclusive as above shall be referred for adjudication by the 
arbitration by a Sole Arbitrator appointed as follows: 

 
Within Thirty (30) days of receipt of notice from any party to the  contract  
for appointment of the Arbitrator the Appointing authority, in charge of the 
work (Schedule F) at the time of such appointment shall send to the 
contractor a panel of three names of persons who shall not presently be 
connected with thework. 

 
The contractor shall within fifteen (15) days of receipt of this list select and 
communicate to the Appointing authority the name of one person from the 
list who shall then be appointed as the sole arbitrator by the Appointing 
authority. 

 

If contractor fails to communicate his selection of name of the person, within 
Fifteen (15) days as stipulated, the Appointing authority shall without delay 
select one person from the list and appoint him as Sole Arbitrator. 
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If the Appointing authority fails to  send  such  a list within Thirty (30) days  
as stipulated, the contractor shall send a similar list to the Appointing 
authority within fifteen (15) days. The Appointing authority shall then select 
onepersonfromthelistandappointhimastheSoleArbitratorwithinThirty 
(30) days of the receipt of the list. If the Appointing authority fails to do so 
then the contractor shall communicate to the Appointing authority the name 
of one person from the list who shall then be the Sole Arbitrator. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to  any  reason  whatsoever another 
sole Arbitrator shall be appointed in the manner aforesaid. Such person shall 
be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

 

iv) It is term of this contract that the party invoking arbitration shall give a list 
of disputes with amounts claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the rejection by the 
Appointing authority of the appeal and a copy  of his notice(s) of intention to 
refer the dispute to arbitration of such disputes as mentioned in Part (ii) above 
failing which the notice for appointment of the Arbitrator shall not be treated as 
notice for appointing thearbitrator. 

 
v) It is also a term of this contract that no person other than a person appointed 
by Appointing authority, in charge of the work as aforesaid should act as 
arbitrator and if for any reason that is not possible, the matter shall not be 
referred to arbitration at all. 

 
vi) It is also a term of the contract that if the contractor does not make any 
demand for appointment of arbitration in respect of any claims in writing as 
aforesaid within 90 days of receiving the intimation from the Appointing authority 
that the final bill is ready for payment, the claim of the contractor shall be 
deemed to have been waived and absolutely barred and the Employer shall be 
discharged and released of all liabilities under the contact in respect of these 
claims. No party shall be entitled to bring any claim to arbitration if the 
arbitrator has not been appointed before the expiry of sixty days after defect 
liability period. 

 

vii) The arbitration shall be conducted in  accordance  with  the provisions  of 
the Indian Arbitration and Conciliation ACT 1996 , or any  statutory modification 
or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceeding under thisclause. 

 
viii) The Arbitrator may from time to time with the consent of the parties 
enlarge the time for making and publishing theaward. 

 

ix) It is also a term of this contract that the Arbitrator shall adjudicial on only 
such disputes as are referred to him by the appointing authority and give separate 
award against every dispute and claim referred to him and in all cases where the 
totalamountoftheclaimsbyanypartyexceedtheamountspecifiedinSchedule 

`F ' the arbitrator shall give reasons for the award separately for every dispute. 
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(x) It is also a term of the contract that any fees, TA, DA and other charges  
are payable to the Arbitrator shall be paid by both the partiesequally. 

 

(xi) The venue of the arbitration shall be such a place as may be fixed by the 
Arbitrator in his solediscretion. 

 

xi) It is also a term of the contract that the Arbitrator shall be deemed to have 
entered on the reference on the date of first hearing. The fees, and charges of 
the Arbitrator shall, if required to be paid before the award is madeand 
published, be paid half and half by each of the parties. The cost  of  the 
reference and of the award (including the fees, if any, of  the Arbitrator)  shall  
be in the discretion of the Arbitrator who may direct to and  by whom and in  
what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be sopaid. 

 

xii) The award of the Arbitrator shall be final and binding on both theparties. 
 

 
Clause - 26:: INDEMNITY :: 

The Contractor shall keep and hold the Employer indemnified and harmless from 
time to time and at all times against all actions, prosecutions proceedings, 
claims, suits, liabilities (including statutory liability), penalties, demands, 
charges, costs (including legal costs) and expenses, damages, losses and any other 
expenses which may be caused to or suffered by or made or taken against the 
Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, 
covenants or obligations by the contractor, non-compliance of safety rules, 
regulations, instructions by the contractor and mishaps occurring at the 
site due to faulty work executed by thecontractor. 

ii) Any contravention or Non compliance with any applicable laws, 
regulations, rules, statutory or legal requirements by theBidder. 

Further, the Contractor shall indemnify, protect and save the Employer against all 
claims, losses, costs, damages, expenses, action suits and other proceedings, 
resulting from infringement of any law pertaining to patent, trademarks, 
copyrights etc. or such other statutory infringements in respect of the services 
offered by the contractor. 

All Indemnities shall survive notwithstanding expiry or termination of the contract 
and contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of 
infringement of Intellectual property rights or for claims relating to the loss of 
damage to real property and tangible personal property and for bodily injury or 
death and in these cases the liability will be unlimited ”. 

Indemnity format is enclosed as Annexure – 19. The same to be duly filled and 
submitted by the successful bidder in a non-judicial stamp paper of 
appropriatevalue. 

 
Clause - 27:: ESTIMATE :: 

When the estimate on which a tender is made includes lump sum in respect of 
parts of the work the contractor may be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as 
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are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-Charge capable of  
measurement, the Employer may at his discretion pay the lump-sum amount 
entered in the estimate, and the certificate  in  writing  of the  Employer  shall  
be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of theclause. 

 

Clause -28:: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per manufacturers‟ 
specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in- 
Charge. 

 
Clause - 29:: LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money arises  out of  
or under the contract against the contractor, the Engineer-in-Charge or the 
Employer shall be entitled to withhold and also have a lien to retain such sum or 
sums in whole or in part from the security, if any deposited by the Contractor  
and for the purpose aforesaid, the Engineer-in-Charge or the Employer shall be 
entitled to withhold the security deposit, if any, furnished as the case may  be 
and also have a lien  over  the  same  pending  finalisation  or adjudication  of  
any such claim. In the event of the security being insufficient to cover the 
claimed amount or amounts or if no security has been taken from  the  
contractor, the Engineer-in-Charge or the Employer shall be  entitled  to  
withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any  sum or sums found payable or which may  
at any time thereafter become payable to the contractor under the same  
contract or any other contract with the Employer pending finalisation or 
adjudication of any suchclaim. 

 
(b) Any sum of money due and payable to the contractor (including the security 
deposit returnable to him) under the contract may be withhold or retained by  
way of lien by the Engineer-in-Charge or the Employer or any other contracting 
person or persons through Engineer-in-Charge against any claim of the Engineer- 
in-Charge or the Employer or such person or persons in respect of payment of a 
sum of money arising out of or under any other  contract  made  by  the 
contractor with the Engineer-in-Charge or the Employer or with such other  
person orpersons. 

 
(c) It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 
Charge or the Employer will be kept withheld or retained as such by the 
Engineer-in-Charge or the Employer till the claim arising out of or under the 
contract is determined by the arbitrator (if the contracts governed by the 
arbitration clause) or by  the competent court, as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referredto 
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above and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership  firm  or  a  limited company, 
the Engineer-in-Charge or the Employer shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts  in  whole  or  
in part from any sum found payable to any partner/limited company as the 
case may be, whether in his individual capacity or otherwise. 

 

Clause -29 A:: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

The Employer shall have the right to cause an audit  and  technical examination 
of the works and the final bills of the contractor including all supporting 
vouchers, abstract, etc., to be made even after  payment of the final bill and if  
as a result of such audit and technical examination any sum is found to  have  
been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not 
to have been executed, the contractor shall be liable to refund the amount of 
over-payment and it shall be lawful for the Employer to recover the same from 
him in the manner prescribed in clause 29 or in any other manner legally 
permissible and if it is found that  the contractor  was paid less than what was 
due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by the Employer to the 
contractor, without any interest thereon; Provided that the contractor shall not 
be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Employer and Engineer-in-Charge on the one hand and 
the contractor on the other under any term of the contract permitting payment 
for work after assessment by the Employer andEngineer-in-Charge. 

 
Clause - 30:: CONTROLLED AREA LABOUR ::------ NA ------- 

 

Clause - 31 :: WATER SUPPLY :: ----NA------ 
 

Clause - 32 :: ALTERNATE WATER SUPPLY ::-----------------NA----------------- 
 
Clause - 33 :: TRUST :: ----------NA------------ 

Clause - 34 :ARRANGEMENTS OF MACHINERY EQUIPMENT :: 

The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment required for execution of the work. 

 

Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP:: 

(i) ---NA---- 
 

(ii) ---NA--- 
 

(iii) The contractor shall be responsible for rectifying defects noticed in the works 
within a year ( i.e. one year ) from the date of completion of the work. For 
specialized works the guarantee shall be for 10years. 

 

Clause - 36:: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL 
STAFF & EMPLOYEE :: 

 
(i) The contractor shall provide all necessary superintendence during execution of 
the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

53 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

 

The contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Employer the name, qualifications, experience, age, address and other particulars 
along with certificates, of the principal technical representative to be in charge 
of the work. Such qualifications and experience shall not be lower than specified 
in Schedule F. The Employer shall within 15 days of receipt of such 
communication intimate in writing his approval or otherwise of such a 
representative to the contractor. Any such approval may at any time be 
withdrawn and in case of such withdrawal the contractor shall appoint another 
such representative according to the provisions of this clause. Decision of the 
tender accepting authority shall be final and binding on the contractor in this 
respect. The work shall be started only after such a principal technical 
representative is appointed. 

 
Even If the contractor (or any partner in case of firm/company) who himself has 
such qualifications, the contractor is bound to provide a principal technical 
representative of qualifications and experience which shall not be lower than 
specified in Schedule F. 

 

Instructions given to the principal technical representative shall be deemed to 
have the same force as if these have been given to the contractor. The Principal 
Technical Representative and/or the contractor or his responsible authorised 
agent shall be actually available at site atleast on two working days every week, 
these days shall be determined in consultation with the Engineer-in-Charge as 
well as fully during important stages of execution of work, during recording of 
measurement of works and whenever so required  by  the Engineer-in-Charge by  
a notice as aforesaid and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative in the site order book and 
shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. There shall be no objection if the 
representative/agentlooksaftermorethanoneworkandnotmorethanthreeworks in 
the same station provided these details are disclosed to the Engineer- in-Charge 
and he shall be satisfied that the provisions and the purpose of this clause are 
fulfilled satisfactorily. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 
the Contractor  is  convinced  that  no  such  technical representative  or  agent  
is effectively appointed or is effectively attending or fulfilling the provision of 
this clause, a recovery shall be effected from the Contractor as specified in 
Schedule `F' and the Engineer-in-Charge as recorded in the site order book and 
measurements recorded in Measurement Books shall be final and binding on the 
contractor. 

 
Further if the Contractor fails to appoint a suitable technical representative or 
responsible agent and if such appointed  person(s)  or not effectively present or 
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 
have full powers to suspend the execution of the work until such date as a 
suitable agent is appointed and the Contractor shall be held responsible for the 
delay so caused to the work. Contractor shall submit a certificate  of  
employment of the technical representative/responsible agent along with every 
on account bill/final bill and shall produce evidence if at any time so required by 
theEngineer-in-Charge. 
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(ii) The contractor shall provide and employ on the site only such technical 
assistants as are skilled and experienced in their respective fields and such 
foremen and Supervisory  staff  as  are competent to give proper supervision to 
thework. 

 
The contractor shall provide and employ skilled, semi-skilled and unskilled labour 
as is necessary for proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor 
to remove from the works any person who in his  opinion misconduct himself, or  
is incompetent or negligent in the performance of his duties or whose 
employment is otherwise considered by the Engineer-in-Charge to be  
undesirable. Such person shall  not  be employed  again  at works site without  
the written permission of the Engineer-in-Charge and the persons so removed 
shall be replaced as soon as possible by competentsubstitutes. 

 

Clause - 37:: TAXES :: 
 

(i) Entry Tax, Cess, Profession tax, turnover tax or any other tax on materials 
and/or completed works unless otherwise specifically excluded in respect of this 
contract shall be payable by the contractor and Employer shall not entertain any 
claim whatsoever in this respect other than normal payment for completed item 
of work at the acceptedrate. 

 
(ii) Goods & Services Taxes (Item rates) on works contract on finished works 
wherever applicable shall be paid by Bank as per extantrules. 

 

(iiI) --------------- N.A ------------ 

(iv) If pursuant to or under any law, notification or order any royalty, cess, fee or 
the like becomes payable by the Employer and does not at any time become 
payable by the contractor to the State Government and/or the local authorities in 
respect of any material used by the contractor in the works then in such a case, it 
shall be lawful to the Employer and the Employer will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid from dues 
of thecontractor. 

 
Clause - 38:: TENDERED RATES :: 

 
(i) All tendered rates shall be inclusive of all taxes (except GST), royalties, cess 
and levies etc as stated in clause-37.I and payable under respectivestatutes. 

 

(ii) The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow inspection  
of the same by a duly authorised representative of the Employer and/or the 
Engineer-in-Charge  and  further  shall furnish such other information/document 
as the Engineer-in-Charge may require from time totime. 

 
(iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax royalties, cess, or levy, pursuant to the constitution (Forty sixth 
Amendment) Act 1982, give a written notice thereof to the Employer and 
Engineer-in-Charge that the same is given pursuant to this condition, together 
with all necessary information relatingthereto. 
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Clause - 39:: DEATH :: 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Employer shall have the option of terminating the contract 
without compensation to the contractor. 

 

Clause - 40:: RELATIVES :: 
 

The contractor shall not be permitted to tender for  works  in  the Circle office  
of the Canara Bank (responsible for award of  execution  of contracts) in which  
his near relative is posted as an officer in any capacity between the grades of the 
General Manager and Manager(both inclusive) of premises and estate department. 
He shall also intimate the names of persons as per Annexure 05 who are working 
with him in any capacity or are subsequently employed by him and who are near 
relatives to any Officer in the Canara Bank or the Engineer in Charge employed by 
the Canara Bank for the work. Any breach of this condition by the Contractor 
would render him liable to be removed from the approved list of contractors of 
theEmployer. 

 
Note::-By the term "near relatives" is meant wife, husband, parents and grand 
parents, children and grand children, brothers and sisters, direct uncles and  
aunts and firstcousins. 

 

Clause - 41:: EX-EMPLOYEES :: 
 

No Engineer or other officer employed in the Canara Bank shall work as a 
contractor or employee of a contractor for a period of two years after 
hisretirement from the Bank's service without the previous permission of the 
Employer. This contract is liable to the canceled if either the contractor or any of 
his employees is found at any time to be such person who had not obtained the 
permission of the Employer as aforesaid, before submission of the tender or 
engagement in the contractors' service, as the case may be. Names of such 
persons employed by the Contractor shall be informed as per Annexure18. 

 

Clause –42:: METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: ----NA---- 
 

Clause - 43::The work (whether  fully  constructed or  not)  and  all  materials, machines,  
tools and plants, scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Employer and a 
certificate from Engineer in charge to that effect obtained.  

 
Clause - 44 :: APPRENTICES :: 

THE contractor  shall comply with the provisions of  the  Apprentices Act, 1961 
and the rules and orders issued there under from time to time. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the saidAct. 

 

Clause - 45 :: CLEARANCE CERTIFICATE :: 

Security Deposit of the work shall not be refunded till the contractor produces a 
clearance certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
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receipt of the said communication, write to the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 

 
Clause - 46:: DAMAGES & INSURANCE :: 

THE Contractor shall be responsible for all injury to the work or workmen and 
employer‟s officials to persons, animals or things and for all damages to the 
structural and/or decorative part of property which may arise from the  
operations or neglect of himself or of any sub-contractor or of any of his or a sub- 
contractors employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying 
out of this contract. The clause shall be held to include interalia, any damages to 
buildings whether immediately adjacent or otherwise, and any damage to roads, 
streets, footpaths or ways as well as damages caused to the buildings and the 
works forming the subject if this contract by rain, wind or other inclemency of 
the weather. The contractor shall indemnify the employer and hold harmless in 
respect of all and any expenses arising from such injury or damages to persons or 
property as aforesaid and also in respect of  any claim made in respect of injury 
or damage under any acts of compensation or damage consequent upon such 
claim. 

 
THE Contractor shall reinstate all damage of every sort mentioned in this clause, 
so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or  otherwise satisfy all claims for damages to  
the property or third parties. The contractor shall effect the insurance necessary 
and indemnify the employer entirely from all responsibility in this respect. The 
insurance must be placed with a company approved by the employer  and must  
be effected jointly in the name of the contractor and the employer and the  
policy lodged with the latter. The scope of insurance is to include loss  or  
damage to the work and workmen  and  employer‟s  offcialsdue  to carelessness, 
accident  including  fire,  earthquake,  floods,  etc., damage  or  loss to the 
contract itself till this is make over a complete state. Insurance is compulsory and 
must be effected from the very initial stage. The contractor shall also be 
responsible for anything which may be excluded from damage to any property 
arising out of incidents, negligence or defective carrying out of this contract. 

 
THE employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and  expenses  arising  or 
occurring from or in respect of any such claim or damages from any sums due or 
to become due to thecontractor. 

Clause - 47:: INSURANCE :: 
The contractor shall insure the works and keep them insured until the virtual 
completion of the contract against all risks and loss or damages by fire and/or 
earthquake, flood. The insurance must be placed with a company approved by the 
Employer, in the joint names of the employer and the contractor for such amount 
and for any further sum if called to do so by the employer and lodge receipts of 
premiums paid with the employer within 21 days from the date of issue of letter 
of acceptance unless otherwise instructed. In default of the contract insuring as 
provided above, the employer on his behalf may so insure and deduct the 
premiums paid from any money due or which may become due  to  the  
contractor. The contractor shall as soon as the claim under the policy is settled or 
the work reinstated by the insurance company should they elect to do so, proceed 
with due diligence will the completion of the works in the same manner as  
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though the damages has not occurred and in all respects under the conditions of 
the contract. The contractor in case of rebuilding or reinstatement after fire shall 
be entitled to extension of time for completion as the employer/architect may 
deem fit. 

 

Clause - 48:: ABNORMALLY HIGH AND LOW RATED ITEMS :: 
For item rate tenders if, the rates quoted by the lowest bidder for certain items 
of the Bill of Quantities of the tender are found to be abnormally high or low in 
comparison to the market rate analysis of the item done by the Architects/Bank 
and or in comparison to Architect/Bank‟s method of working out market rate 
justification for the items, the same shall be governed as under in order to avoid 
financial loss to the Bank in the event of default ofcontractors. 
i) For abnormally high rated items (AHR), the progressive payment shall be 80% 

(eighty percent) of the payment due to the contractor against execution of  
the AHR item. The balance withheld 20% payment shall be released after 75% 
of total value of the original contract is complete in financial terms or this 20% 
withheld payment can be released to the contractor on submission of an 
unconditional bank guarantee of equivalent amount in the proforma of Bank. 
Further deviation limit for AHR items shall be nil on plus side and Bank 
reserves the right to restrict, substitute or not execute the AHR items during 
execution. The decision of the Architect/Bank‟s Engineer in this regard shall 
be final and binding on thecontractor. 

 
ii) For abnormally low rated (ALR) items the contractor shall submit Bank 

Guarantee of difference in total of amount of ALR item(s) and the total 
amount of corresponding items at market rate of the Architect/Bank. This 
bank guarantee shall be valid till completion of the project. In exceptional 
circumstances, the amount of Bank Guarantees (BG) may be reduced or BG 
released earlier than completion period if, in view of Architect/Bank‟s 
Engineer, all ALR items as provided in the contract are executed as per terms 
of contract and/or not required to beexecuted. 

 
The decision of the Architects on identification/ marking of AHR and ALR item 
is final and binding on the contractor. In case the contractor do not agree for 
furnishing of Bank Guarantee as above towards ALR items, at the time of 
award of works, the Security Deposit of the contractor shall be forfeited and 
decision of Architect in this regard shall be final and binding on thecontractor. 

♦♦♦♦♦♦♦♦ 
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SPECIAL CONDITIONS 
 

1 Scope: 

 The works to be governed by this contract shall cover SUPPLY, 

INSTALLATION AND COMMISSIONING OF COMPACTOR SYSTEM AT 7TH FLOOR, 

GIFT ONE, GIFT CITY, GANDHINAGAR, as specified in the schedule A & E 

along with all services, including all materials, labour, delivery and 

transportation up to destination, safe custody at site, insurance, erection, 

testing and commissioning of the entire works. 

 
 The works to be undertaken by the contractor shall inter alia include the 

following: 

i. Preparation of detailed SHOP drawings and AS BUILT drawings 

whereverapplicable. 

ii. Warranty obligation for the equipments, materials and/or 
fittings/fixtures supplied by thecontractor. 

 All the hidden items if any are to be properly tested as per the design 
conditions before covering and their measurements in measurement book 
duly test checked shall be deposited with Engineer in charge or his 
authorized representative, prior to hiding theseitems. 

2 Precautionarymeasures: 

 Contractor shall take all precautionary measures to avoid any damage to 

existing property as well as property owned by other owners/GIFT 

authority. All necessary arrangement shall be made at his owncost. 

 
 The contractor shall take all precautions to prevent his workmen and 

employees from removing and damaging any Flora (tree/plant/vegetation) 

from thesite. 

 
 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards and providing barriers. He shall be responsible for 

all damages and accidents caused to work due to negligence on his part. In 

case of any accident of the labourers / contractual staff, the entire 

responsibility will rest on the contractor and any compensation under such 

circumstances, if becomes payable, shall be entirely borne by the 

contractor. 

 
 The contractor, his authorized representative, workmen etc. shall strictly 

observe orders pertaining to fire precautions prevailing in thearea. 

 
The Contractor shall take all necessary precautions to prevent any nuisance 

or inconvenience to the owners, tenants or occupants of the building and 

adjacent floor and to the public in general .The Contractor shall take all 

care, as not to damage any other adjacent property or other services 

running adjacent to the floor. If any damage is done, the same shall be 

made good by the Contractor at his own cost and to the entire satisfaction 

of the Engineer-in-Charge/Architect. The Contractor shall use such 

methodology and equipments for execution of the work, so as to cause 

minimum pollution of any kind during construction, to have minimum 
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construction time and minimum inconvenience to the occupants of the 

buildings, etc. He shall make good at his own cost and to the entire 

satisfaction of the Engineer in Charge any damage to roads, paths, cross 

drainage works or public or private property whatsoever caused, due to the 

execution of the work or by traffic brought thereon, by the Contractor. 

Further, the Contractor shall take all precautions to prevent any pollution 

of streams and waterways. All waste or superfluous materials shall be 

carted away by the Contractor, entirely to the satisfaction of the Engineer-

in-Charge. Utmost care shall be taken to keep the noise level to the barest 

minimum so that no disturbance as far as possible is caused to the 

occupants / users of adjoining floor. No claim what so ever on account of 

site constraints mentioned above or any other site constraints not 

specifically stated here, shall be entertained fromtheContractor. Therefore, 

the Contractors are advised to visit site and get firsthand information of site 

constraints. Accordingly, they should quote their tenders. Nothing extra shall be 

payable on this account. 

Contractor shall strictly comply with the conditions stipulated by GIFT 

AUTHORITIES including disposal of waste. In case of any penalty levied by 

GIFT AUTHORITIES shall be borne by contractor. 

In case of non payment of the same by the contractor, such penalties 

including interest if any charge will be paid by the employer and the same 

shall be recovered from contractor. 

3 General cleanliness of the site and Stacking & Storage ofMaterials: 

 
 The site of work shall be always kept clean in general strictly adhering to 
approved job layout/specifications or any other guidelines stipulated by GIFT 
Authorities. The work shall be carried out in such a way that the area is kept 
clean and tidy. All the fees/charges in this regard shall be borne by the 
Contractor. Nothing extra shall be payable on thisaccount. 

 
 The contractor shall not stack his materials (raw/produced/waste 

material) on the road in any circumstances. In case, the Contractor is 
found stacking the material as stated above, he shall be liable to pay the 
stacking charges as may be levied by local body or authority and also to 
face penal action as per the rules, regulations and bye-laws of the said 
body or authority. The Engineer-in- Charge shall be at liberty to recover 
the sums due but not paid to the concerned authorities on the above 
counts from any sums due to the contractor including amount of the 
Security Deposit or Retention Money in respect of this contract or any 
othercontract. 

 

 For works which are likely to generate rubbish, contractor shall dispose of 
rubbish & other unserviceable materials and wastes at his own cost to the 
dumping ground notified by local authorities and under no circumstances 
these shall be stacked / dumped even temporarily, outside the premises. 

 
 The contractor shall make use of the available work area other than 

commen area/lift/stair lobby for storing all other materials so as to be safe 

against damage by sun, rain, damages, fire, theft etc. at his own cost and 

also employ necessary watch and ward establishment for the purpose at his 

cost as permitted by GIFT authorities. 
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4. LaboratoryEquipment: 

 
 The contractor shall provide at his own cost suitable measuring tapes, 
weighing and measuring arrangements as may be necessary at site for 
checking. All such equipments shall be got calibrated in advance from 
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 
payable on this account. Minimum equipments as required for field tests 
shall be provided at site without any extra cost to theEmployer. 

 
5. Setting Out ofworks 

 The contractor shall establish, maintain and assume responsibility for 
grades, lines, levels and bench marks. Contractor shall report any errors or 
inconsistencies regarding grades, lines, levels, dimensions to the Engineer-in- 
Charge before commencing work. Commencement of work shall be regarded 
as the contractor‟s acceptance of such grades, lines, levels and dimensions 
and no claim shall be entertained at a later date for any errors found. 

 

 If at any time, any error in the respect of setting out appears during the 
progress of the work, the contractor shall, at his own expense rectify such 
error if so required, to the satisfaction of theEngineer-in-Charge. 

 
a) The approval by the Engineer-in-Charge, of the setting out by the 

contractor, shall not relieve the contractor of any of his responsibilities 

and obligation to rectify the errors/defects, if any, which may be found 

at any stage during the progress of the work or after the completion of 

thework. 

 

 The contractor shall be entirely and exclusively responsible for the 
horizontal, vertical and other alignments, the level and correctness of every 
part of the work and shall rectify effectively any errors or imperfections 
therein. Such rectifications shall be carried out by the contractor at his own 
cost to the instructions and satisfaction of theEngineer-in-charge. 

 
6. Architectural, structural and integrated servicedrawings: 

 
 The work shall be carried out in accordance with the working drawings, 
to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the 
relevant architectural/working drawings 
issuedforthework,nomenclatureofitems,specificationsetc.andsatisfyhimself 
that the information available there from is complete and unambiguous. The 
figures & the written dimensions of the drawing shall supersede the measurement 
by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-
in-Charge for immediate decision before execution of the work. The contractor 
alone shall be responsible for any loss or damage occurring by the commencement 
of work on the basis of any erroneous and/ or incomplete information and no 
claim, whatsoever shall be entertained on this account. The delay caused on 
account of non- timely action by the contractor in resolution of the differences 
whatsoever shall not be considered as valid ground for extension of time unless 
otherwise accepted by Engineer incharge. 

 
 The information and site data shown in the drawings and mentioned 
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herein and also elsewhere in the tender documents are being furnished for 
general information and guidance only. The Engineer-in Charge/ Employer 
shall not bear responsibility for lack of such knowledge and also the 
consequences thereof. The Engineer-in-charge/ Employer in no case shall be 
held responsible for the accuracy thereof or any interpretation/ or 
conclusions drawn there from by thecontractor. 

 
 Before taking up the work, the contractor shall be provided with working 
drawings for various relevant services showing details of lay out plan 
including sectional elevations and the contractor shall plan and mobilize his 
resources as per the working drawings and as per the site conditions to 
facilitate convenient execution, installation as well as maintenance of these 
services. Nothing extra shall be payable on thisaccount. 

 
7. Scaffolding &Staging: 
 ----------NA------------------- 

 
 

8. Procurement of materials and Basicrate: 

 
 All material shall only be brought at site as per program finalized with 

the Engineer-in-Charge. Any pre-delivery of the material not required for 

immediate consumption shall not be accepted and thus not paidfor. 

 
 The contractor shall procure the required materials in advance so that 

there is sufficient time for testing of the materials and approval of the same 

before use in thework. 

 
9. Quoted Rates and other conditions forpayment: 

The rates quoted by the Contractor for the descriptions given in the Schedule 

of quantities (SOQ) are deemed to be inclusive of the following apart from 

other inclusions elsewhere stipulated in these documents: 

 Site clearance, setting out work, profile, establishment of reference bench 

mark(s), taking spot levels, construction of all safety and protection 

devices, barriers, barricading, signage, labour safety, welfare, preparatory 

works,workingduringmonsoon,workingatalldepths,height,lead,liftand 

locationetcuntil/unlessspecifiedotherwise,andanyotherincidental 

works required to complete this work. Nothing extra shall be payable on this 

account. 

9.2---NA--- 

9.3 ---NA--- 

 All labour, material, tools and plants, temporary water, sewerage, 

electricity connection charges & works and other inputs involved/ required 

in the execution of theitem. 

 
 Conducting Tests materials and works whereverstipulated 

 
 For completing the work in time, the Contractor might be required to 
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work in two or more shifts (including night shifts) or as permitted by GIFT 
Authorities. No claim whatsoever shall be entertained on this account, not 
with-standing the fact that the Contractor may have to pay extra amounts 
for any reason, to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour and other 
statutory bodies regulations and the agreement entered upon by the 
Contractor with them. 

 
 The Contractor shall arrange to give all notices as required byany 

statutory/regulatoryauthorityandobtainallrequisitelicenseswherever 

required and shall pay to such authority all the fees that is required to be 

paid for the execution of work. Nothing extra shall be payable on these 

accounts. 

 All ancillary and incidental facilities required for execution of work like 

stores, offices for Contractor, watch and ward, installation and consumption 

charges of temporary electricity etc. required for execution of the work, 

protection works, barricading, testing facilitiesduring execution or any other 

activity which is necessary (for execution of work and as directed by 

Engineer-in Charge), shall be deemed to be included in rates quoted by the 

Contractor for various items  in  the  Schedule of quantities. Nothing extra 

shall be payable on theseaccounts. 

 Final testing of theinstallation: 

The Contractor shall demonstrate trouble free functioning of all the works 
and services. The Engineer-in-Charge or his authorized representatives shall 
carry out final inspection of these various services and installations. Any 
defect(s) noticed during demonstration shall be rectified by the Contractor 
at his own cost to the entire satisfaction of the Engineer-in-Charge. Nothing 
extra shall be payable on thisaccount. 

 

 Contributions towards the EPF & ESI for the labour, employees 

engaged by the contractor wherever applicable shall be paid by the 

Contractor, Nothing extra shall be payable on thisaccount. 

 
10. Local laws: 

 The Contractor shall keep himself fully informed of all acts and laws of 

the Central & State Governments, all orders, decrees of statutory bodies, 

tribunals having any jurisdiction or authority, which in any manner may 

affect those engaged or employed and anything related to carrying out the 

work. All the rules & regulations and bye-laws laid down by Collector / 

Municipal authorities etc. and any other statutory bodies shall be adhered 

to, by the contractor, during the execution of work.  

 The contractor shall ensure that applicable permits mandated by the 
local bodies and in case warranted for this work are obtained as required 
under the Applicable Laws. 
  

11. ---NA---. 

 
12. Recording ofHindrances:- 

 Whenever any hindrance whether on part of Employer or on part of GIFT 
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Authorities or on part of contractor, comes to the notice of the Engineer in 
charge, the contractor should at once make a note of such hindrance in the 
register kept at site, and immediately make a report to the Engineer in 
charge within aweek. 

 
 Each hindrance should be entered in the Hindrance Register, (as per 

Annexure 13) which should be authenticated by the Engineer In charge and 

Contractor. The Employer shall review the Hindrance Register at least once 

in a month. 

 
 The hindrances on part of contractor are also to be entered in the 

HindranceRegister. 

 
 The hindrance register shall be submitted at the time of payment of each 

Running AccountBill. 

 
13. Progress and monitoring ofwork: 

 The contractor shall submit the progress report for the workdone during 

previous month to the Engineer-incharge on or before 7th day of the 

subsequent month .The progress report shall contain the following, apart 

from whatever else may be required asspecified:- 

(i) Construction schedule of the various components of the work through a bar 

chart, showing the inter milestones, targeted tasks and up to date progress. At 

least 3 digital photographs showing all the parts of the work in various stages 

during construction/repairs/restoration/concealed works in soft and hard copy 

have to be submitted in every monthly progressreport. 

(ii) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative up to the month, with reason 

for deviations, if any in a tabular format. 

(iii) The Contractor shall do proper sequencing of the various activities by 

suitably staggering the activities within work area so as to achieve early 

completion. 

14. Project reviewmeetings: 

The contractor, immediately on award of work shall submit details of his key 
personnel to be engaged for the work at site. In addition, he shall furnish the 
Employer detailed organization involved with the work. 

 

Monthly Review Meetings: Shall be attended by Contractor / their 

representatives who can take independent decisions along with Engineer-in- 

charge and Bank‟s representatives. 

 
15 Hardware: 

 Engineer-in-Charge will take a decision regarding make of materials, 
model numbers, in case the stipulated make or model mentioned, is not 
available. However, in case, the equivalent make or model so approved, is 
cheaper than the make or model already mentioned in Preferred makes 
list, the price adjustment will be made based on the difference in 
marketrate. 
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16. Inspection & Audit ofworks: 

 In addition to the provisions of relevant clauses of the contract, the work 
shall also be open to inspection by the Bank internal inspection and other 
Government authorities. The contractor shall at times during the usual 
working hours and at all times at which reasonable notices of the intention 
of the Engineer-in-charge/ Employer or other authorized officers as stated 
above to visit the works shall have been given to the contractor, either 
himself be present to receive the orders and instructions or have a 
responsible representative duly accredited in writing, to be present for 
thatpurpose. 

 
 Any instructions given by the above authorities shall be followed by the 

contractor. Further any recoveries ordered by the above authorities shall 

be made from the amount payable to the contractor or such amounts shall 

be paid by the contractor to theBank. 

17. Submission of Insurancepolicies: 

No work shall be commenced by the Contractor unless he obtains the 
Insurance Policies as mentioned under Clauses of contract. Also, no 
payment shall be made to the Contractor / no permission for continuation 
of works on expiry of insurance policies unless renewed by the Contractor. 
Nothing extra shall be payable on this account. No claim of hindrance (or 
any other claim) shall be entertained from the contractor on these 
accounts. 

 
18. Chasingwork: 

The work should be planned in a systematic manner so that chase cuttings in 

the walls, ceilings and floors is minimized. Wherever absolutely essential, the 

chase shall be cut using chase cutting machines. Chases will not be allowed to 

be cut using hammer / chisel. The contractor shall ensure proper co- 

ordination of various disciplines viz. furniture, electrical, modular, fire 

fighting works etc. 

19. Warranty or Guarantee period for specialized works:----NA--- 

20. External Laboratory: Wherever tests are stipulated for the Materials, etc 

the same shall be tested at any government, semi government or NABL 

approved privatelaboratories. 

21. Maintenance ofRegisters: The Contractor will be required to maintain the 
following registers at site of work and should produce the same for 
inspection of the Bank/ Engineer in charge wherever desired by them. Type 
of Register to be maintained are: 

 

i) Register No. I : Materials at Site Account (inward/outward register for 
allmaterials) 

ii) RegisterNo. II : Site instructionRegister 
iii) Register No. III : Hindrance towork 
iv) Register No. IV : Running Account Bill 
v) RegisterNo. V : Labourattendance 
vi) RegisterNo. VI : Labour Payment 

 
It shall be distinctly understood that notwithstanding the reviews and 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

65 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

suggestion if any, by the Engineer – in – charge or Project Architect the sole 

and ultimate responsibility for the stability and performance of the form work 

and staging and all other temporary works shall be that of the Contractor. 

The partners or Directors of the Contractor shall meet the officers of GIFT 

AUTHORITY or its consultants at the site of works or at their respective offices 

whenever requested to do so. 

GIFT AUTHORITY engineer in charge and authority has all the rights to 

modified the drawings layouts and also any of the CIVIL details and 

specifications wherever it is required. 

The Contractor shall confirm to the provisions of the Government Act relating 

to the work, and to the regulations and bye-laws of the local authorities. The 

contractor shall give all notices required by the said act, and obtain all 

required permission and license and pay all fees payable to such authorities in 

connection with constructing and maintaining temporary electric and water 

supply at site for the said project. All aspects of temporary works including 

their stability shall be the sole and ultimate responsibility of the Contractor. 

GIFTAUTHORITIES/CANARABANK,CIRCLEOFFICEAHMEDABADreservesthe 

right to use the premises and any portion of site for execution of any work not 

included in this contract which CANARA BANK, CIRCLE OFFICE AHMEDABAD may 

desire to get executed by other agencies. The Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required 

to provide any plant or material for such work except by special arrangement 

with CANARA BANK, CIRCLE OFFICE AHMEDABAD in such a manner as not to 

impedetheprogressoftheworksincludedinthiscontractandtheContractor 

shall not be responsible for any damage or delay which may happen or be 
occasioned by such work. 

In addition to previous stipulations, the Contractor shall be represented at site 

at all times during the tenure of the contract by responsible and qualified 
engineers approved by CANARA BANK, CIRCLE OFFICE AHMEDABAD. Such 
engineer shall form the Contractor‟s Project Management & Site Supervisory 
Team. 

This work being prestigious work in field of security systems, quality of 

materials & workmanship are expected from the contractor of very high 
standard. 

Management & Site Supervisory Team. They shall be in constant attendance 

upon all activities of the work. Contractors staff shall comprise of at least the 

following to be permanently on site (One technical persons essentially 

required full time on site) for the entire duration of the project. 

It shall be distinctly understood that notwithstanding the reviews and 

suggestion if any, by the ASSISTANT Employee/Project Architect the sole and 

ultimate responsibility for the stability and performance of the form work and 

staging and all other temporary works shall be that of the Contractor. 

 
The partners or Directors of the Contractor shall meet the officers of CANARA 

BANK, CIRCLE OFFICE AHMEDABAD or its consultants at the site of works or at 

their respective offices whenever requested to do so. 

Cost of recovery against materials, utilities or services supplied or arranged 

for by CANARA BANK, CIRCLE OFFICE AHMEDABAD shall be made by deducting 
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the respective amount from the running as well as finalbills. 

 

Although Schedule of Probable Quantities & Rates has been divided into 

various sub – section, the rates quoted for a particular item of work in onesub 

– section shall be made applicable to similar item of work in any other sub – 

section if that item is not listed in the Schedule of that other sub – section. 

This project is subjected to inspection by various audit / vigilance agencies of 

Government of India / CANARA BANK, CIRCLE OFFICE AHMEDABAD / if any 

inspection of works is carried out by such agencies contractor shall extend his 

full co-operation to these agencies in examining records, works etc. on 

inspection by such agencies, any and in their inspection report, if it is pointed 

out that Contractor has not carried out work according to guideline laid down 

in this tender documents and also if any recoveries in some items is pointed 

out therein, same shall be recovered from contractor‟s R. A. Bills / Final Bill. 

The items under dispute shall not be paid in full till inspection agency gives 

their no objection report. 

The successful tenderer is bound to carry out any item of work up to any 

deviation in quantities, for the completion of the job. 

Any additional work that needs to be carried out should be requested from the 

concerned authorities. 

Any such works done without the previous approval shall not be paid for. 

Contractor to clarify all the works to be done, with the Architect, before 

commencing the work. 

The contractor shall coordinate with all other contractor for smooth running of 

the project without any hinderances. 

Upon it becoming reasonably apparent that the work is delayed, the 

contractor shall forthwith give written notice of the cause of the delay to the 

client and the Architect. Then the client and the Architect shall as soon as 

they are able to estimate the length of the delay beyond the date or time 

aforesaid, make in writing a fair and reasonable extension of time for 

completion of the work, provided always that the contractor shall use 

constantly his best endeavour to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the client and the Architect to 

proceed withwork. 

Deviation in Quantities : 

There is no variation limit in tender quantity for any variation in plus or minus, 

contractor is supposed to execute the same at quoted rates. 

Photographs 

Weekly work progress photographs and progress report submitted to 

ARCHITECT CONSULTANT/ CANARA BANK, CIRCLE OFFICE AHMEDABAD 

The rate quoted shall include the cost of supplying colour photographs of 8” x 

10” size including negative to employer after completion of work from various 

angle one set each to Employer and the architect separately in respect of each 

floor as directed. 

To submit the work done photograph with each R.A bill. 
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The contractor shall have to comply with all the rules, regulations, laws and 

by-laws for the time being in force and the instructions if any, of the 

organization, in whose premises the work has to be done. CANARA BANK/ GIFT 

AUTHORITY shall have no liability in this regard. 

Contractor has to protect flooring and wall form the damage of any fabricated 

work of partition table or any fixing work and for the any damage contractor is 

fully responsible for the same and for the above protection of PVC sheet on 

flooring no any extra charge/payment provided tocontractor. 

 
Scaffolding required will be in scope of Contractor. 

Contractor have to do necessary shuttering-Palak work as per requirement of 

paint work. 

Procurement of Materials. 

The contractor shall make his own arrangement to procure all materials 

required for the work. All wastages shall be to the contractors account. 

 
Contractor to verify site Measurements: The Contractor shall check and verify 
all site measurements whenever requested by other specialists, Contractors or 
by nominated or other sub- contractors to enable them to prepare their own 
shop drawings and pass on the information with sufficient promptness, as will 
not in any way delay the works. A copy of all such information passed on shall 
be given to theEngineer. 

Progress Report/Photograph: Two copies of weekly progress reports containing 
the following shall be submitted by the Contractor to the Employer through the 
Engineer on or before the 3rd day of the next week. 

Weekly detailed progress report showing the progress of individual activities of 

programme as achieved at site till such period & being suitably marked on the 

approved network diagram, or as directed by the Engineer, shall be provided 

by the Contractor indicating the actual state of progress during the course 

ofthe contract, together with other details of procurement & delivery 

schedules of materials / equipment‟s, as required by the Engineer. 

Three copies of colored photographs in showing day to day important progress 

of work. 

Labour report in the form prescribed by the Engineer. 

Equipment & machinery report in the form pre scribed by the Engineer. 

Supervisory staff report in the form prescribed by the Engineer. 

Remedial Measures for covering up delay, if any. 

Bottlenecks and hindrances, 

from the above the Contractor shall submit daily report indicating regular 

deployment of his staff and works, equipment‟s, important stages of progress, 

procurement of construction materials etc. as approved by the Engineer. 

Site Instruction Book: For the purpose of quick communication between the 
Engineer / EIC and the Contractor or his Agent or Representative, Site Books 
shall be maintained at Site in the manner as described below: 
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Any communication, relating to the works may be conveyed throughSite 

Instruction Books. Such a communication from one party to the other shall be 

deemed to have been adequately served in terms of the Contract. Each site 

book shall have machine-numbered pages in triplicate and shall be carefully 

maintained and preserved by the Contractor and shall be made available to 

the Engineer / EIC as and when demanded. Any instruction which theEngineer 

/ EIC may like to issue to the Contractor may be recorded by him in the Site 

Book and two copies thereof taken by the Engineer / EIC for his record. The 

Contractor or his Agency or Representative may similarly record in the Site 

Book any communication he may like to send to the Engineer / EIC. Two  

copies thereof when sent to the Engineer / EIC and receipt obtained thereof, 

will constitute adequate services of the communication to the Engineer /EIC. 

(ii) Site Records 

Contractor shall maintain various site records like inventories of materials, 

challan, approval of material, testing, hindrance etc. as per standard practice 

or as advised by Engineer / EIC. 

Site Meetings 

Progress and quality evaluation meetings will be held at the site every week or 

fortnightly. The Contractors senior representative in charge of the project 

along with his site-in-charge and other staff including staff of approved 

subcontractors and suppliers as required shall participate in these progress 

review meetings and ensure all follow up actions. Any additional review 

meetings shall be held if required, as decided by the Engineer / EIC which also 

shall be attended by the above referred representatives. 

 
SAFETY CODE 
i.> Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials  as  well, suitable  footholds and handholds shall be provided 
on the ladder  and the  ladder   shall be given an inclination not steeper than ¼  
to 1 (¼ horizontal and 1vertical). 

 
ii.> ---NA--- 

 
i.> Working platform, gangways, and stairways should be so constructed that 

they should not sag unduly orunequally. 
 

iv. >Everyopeninginaworking platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing orrailing. 

 

v. > Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 m. (30 feet) in length while the width between side rails in rung 
ladder shall in no case be less than  29 cm  (11 ½ ") for ladder upto and including 
3 m (10 feet)in length. For longer ladders this width  should be  increased at  
least ¼" for each additional 30 cm (1 foot) of length. Uniform step spacing shall 
not exceed 30 cm (12"). Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the 
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public. The contractor shall provide all necessary fencing and lights to protect  
the public from accident, and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any persons 
for  injury  sustained  owning  to  neglect  of the above precautions and to pay 
any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person or which may, with the consent of the contractor, 
be paid to compromise any claim by any suchperson. 

 
vi.>---NA---- 

 
vii. > Demolition:: Before any demolition work is commenced and also during the 
process of the work:- 

 

a) All open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electricallycharged. 

c) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render itunsafe. 

 

viii. > All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge should be kept available for the use of the person employed 
on the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by 
concerned workmen 

 
ix. > All scaffolds, ladders and other safety devices mentioned or  described herein 

shall be maintained in safe conditions and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places orwork. 

 

x. > These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 

 
xi. > To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 
by the Labour Officer of the Government, Engineer-in-Charge of the Employer or 
theirrepresentatives. 

 
xii. > Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in 
the Republic ofIndia. 

 

xvi> Any specific safety measures stipulated by the GIFT Authorities to be 
followed while executing the works at no extracost. 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTSFOR WORKERS EMPLOYED BY 
CONTRACTORS 

 

1>. Application:: 
 

These rules shall apply to all building and construction works in which twenty or 
more workers are ordinarily employed or are proposed to be employed on any day 
during the period during which the contract work is in progress. 

 
2>. Definition:: 

 

Work place means a place where twenty or more workers are ordinarily employed 
or are proposed to be employed in connection with construction work on any day 
during the period during which the contract work is in progress. 

 

3>. First Aid facilities:: 
 

(1) At every work place there shall be provided and maintained, so as to be 
easily accessible during working hours, first-aid boxes at the rate of not less than 
one box for 150 contract labour or part there of ordinarilyemployed. 

 

(2) The first-aid box shall be distinctly marked with a red cross on white ground 
and shall contain the following equipment,namely::- 

 

a. > For work places in which the number of contract labour employed does not 
exceed 50- 

 
Each first-aid box shall contain the following equipments::- 

 

i. 6 small steriliseddressings. 
ii. 3 medium size steriliseddressings. 
iii. 3 large size sterilised burndressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic solution ofiodine. 
v. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on thelabel. 

vi. 1 (30 gms) bottle of pottassium permanganatecrystals. 
vii. 1 pairscissors. 
viii. 1 copy of the first  aidleaflet  issued by the Director General, 

Factory AdviceService  and Labour Institutes, Government ofIndia. 
ix. 1 bottle containing 100 tablets (each of 5 grams) of medicine equivalent to 

aspirin (and notaspirin). 

x. Ointment forburns. 
xi. A bottle of suitable surgical antisepticsolution. 

 
(3) Adequate arrangements shall be made for immediate recoupment ofthe 
equipment whennecessary. 

 
(4) Nothing except the prescribed contents shall be kept in the First- aidbox. 

 

(5) The first Aid box shall be kept in charge of a responsible person who shall 
always be readily available during the working hours of workplace. 

 

(6) A person in charge of the First Aid box shall be a person trained in First-Aid 
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treatment, in work places where the number of contract labour employed is 150 
or more. 

 
(7) ---NA--- 

 

(8) ---NA---- 
 

4>. Drinking water:: 
 

(a) In every work place there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit fordrinking. 

 
(b) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with storage where such drinking water shall be 
stored. 

 

(c)---NA--- 
 

(d)---NA--- 
 

5>. Washing facilities:: 
----NA----- 

 

6>. Latrines and Urinals:: 
 

The labours employed by the contractor will be allowed to use the toilets 
provided at the premises. However, contractor will be fully responsible to ensure 
that no damage/malfunction/disfunction (including choke up) of the toilets take 
place. It will be responsibility of contractor to surrender the toilet block 
totheemployer in SAME CONDITION as it was handed over to the contractor. The 
contractor will need to carry out re-tiling works or replace the sanitary fixtures as 
per employer‟s requirement if the same are not found in the SAME CONDITION as 
was handed over to the contractor. If the contractor shall fail to comply with the 
requirements of this Clause, the Engineer-in-Charge may at the expense of the 
contractor may carry out the required expenses and repair/maintain the facilities 
and pay any levied penalties (if any by GIFT authorities) and the contractor shall 
have no claim in respect of such work carried out/payment made by the 
employer. 
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T E N DER F O RM 
 

To, 
The Assistant General Manager 
Canara Bank 
Premises & Estate Section 
Circle Office, Ahmedabad 

 
Name of work: SUPPLY, INSTALLATION AND COMMISSIONING OF COMPACTOR 

SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, GANDHINAGAR 
I/We have read and examined the notice inviting tender. Schedules A,B,C,D,E & 
F, specifications applicable, Drawings and Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate 
and all other documents and Rules referred to in the conditions of contract and 
all other contents in the tender document for thework. 

 

I/We hereby tender for the execution of the work specified for the Canara Bank 
within the time specified in Schedule 'F' at the rates specified in the attached 
Schedule 'A' viz., schedule of quantities and in accordance in all respects with the 
specifications, designs drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the conditions of contract and 
with such materials as are provided for, by, and in all respects in accordance 
with, such conditions so far asapplicable. 

 
I/We agree to keep the tender open for hundred and twenty days from the due 
date of submission thereof and not to make any modifications in its terms and 
conditions. 

 

Bid Security Declaration form is attached as per annexure 14. If I/We, fail to commence 

the  work specified I/We agree that the Bank shall without prejudice to any other right or 

remedy, be at liberty to invoke bid security declaration absolutely. 

 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any persons other than a person 
to whom I/We am / are authorised to communicate the same or use the 
information in any manner prejudiced to the safety of the state. 

 
I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive. 

 

Shri. ,Partner/Proprietor/ , is 
the person authorised to negotiate commercial and technical terms and 
conditions and sign on behalf of the firm any Agreement, Bills and receipts for 
thiswork. 
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I/We agree that should I/We fail to deposit the full amount of security deposit 
and/or fail to commence the work specified in the above memorandum, bid 
security declaration may be invoked and the same may extend in terms of the 
said bond and in the event of deficiency out of any other money due to me/us 
under this contract or otherwise. 

 
I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding 
contract between us. 

 
 
 

 

 
 
 
 

Datedthe: dayof

 2021Witness: 

Name: 

Address: 

Signature of Contractor 

Full Postal Address 
Pin Code No. & 
Telephone No. 

 
 

Occupation: 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

74 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

 

ANNEXURE-1: 
BIO DATA OF THE TENDERER 

 
 

1. (a) Name ofthe Tenderer : 
Address : 

 

TelephoneNo. : 
Office : 
Residence : 

Mobile : 
Fax : 
E-Mail : 

 

(b) Addressofoffice : 
 

2. a) Status of the Firm(Whether company/ 
Partnership/proprietary) : 

 
b) Name of the Proprietor/ Partners/ Directors 

(With professional qualifications, ifany): 
 

I) 
 

II) 

III) 

c) Yearofestablishment : 
 

3. Whether registered with Registrar of 
Companies/ firm. If so, No.& Date : 

 

4. Registration withTax Authorities : 
 

a) Income-taxNo. PAN; 
(Furnish copies of Income-tax returns) 

 

b) GSTRegistrationNumber : 
(Furnish the latest copies of the returns filed) 

 

c) CIVIL license number & name of: 
associate ifavailable 

 

d) Value Added Tax (VAT) registrationdetails: 

 

5. Names of the Bankerswithaddress : 

I) 
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II) 
 

Turnover of the Company/firm (Please attach copy of documents in support of the 
details). 

Sl.No Year Turnover 

1 2019-20 
 

2 2018-19 
 

3 2017-18 
 

 

6. Registration / Empanelment with Government / Public Sector / Banks / 
Corporate if any (Copy of valid registration / empanelment copy should be 
enclosed). 

NAME OF THE 
ORGANISATION 

NATURE OF 
WORKS 

VALUE OF WORKS DATE OF 
REGISTRATION 

    

    

    

    

 

7. What are your fields of activities? Mention the fields on preference Basis 

1) 

2) 
 

3) 
 

9. Details of the works executed during the last 7 years prior to 31.03.2020 to 
meet Sl.No- 4 of EligibilityCriteria. 

 

Sl. 
No 

Name 
of 

Work 

Work executed for 
(name of the 

organization with 
address, 

concerned office 

and telephone 
number) 

Nature 
of work 

(in 
brief) 

Location 
of the 
work 

Actual 
Value 
of the 
works 

Date of 
commencement 
& Completion. 
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10. Key personnel permanently employed in yourorganization: 

 
Sl. 
No 

Name Qualifica
tions 

Experience Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

       

 

11. Furnish the names of three responsible clients / persons to whom the 
major works carried out by the applicant with address and telephone number 
who will be in a position to certify about the quality as well as past 
performance of yourorganization. 

 
NAME OF THE 

OFFICIAL 
ORGANISATION & 

ADDRESS 
CONTACT NUMBERS 

   

   

   

 

12. Furnish the details of AWARDS, CITATIONS, etc., received in recognition of 
your services in projects designed /associated 

 

 

YEAR 
Name of the 
Awardwith 

details 

Name of the organization 
from whom award was 

received 

Name of the project 
for which such award 

was received 
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DECLARATION: 
 

1. All the information furnished by me / us here above is correct to the best 
of my knowledge andbelief. 

 

2. I / we have no objection if enquiries are made about the work listed byme 
/ us in the accompanying sheets / annexure. 

 

3. I / We agree that the decision of Bank in selection will be final and binding 
to me /us. 

 
 

Place : SIGNATURE 

 
 

Date : NAME &DESIGNATION 
SEAL OF ORGANISATION 
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ANNEXURE-2: 
 

A C C E P T A N C E 
 
 

The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on behalf of the Canara Bank for 
a sum of Rs. (Rupees ) 

 

The letters referred to below shall also form part of this contract agreement: 

a) 

 

b) 

 
 

c) 

 

For & on behalf of the Canara Bank 

Signature:   

 

Designation:   
 

 

Datedthis day of 2021. 

 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-3: 
 

FORM OF AGREEMENT 
 
 

This agreementmadethe   day of themonthof in 
the year 2021BETWEEN, Canara Bank a body corporate constituted under the 
Banking Companies (Acquisition and Transfer of Undertakings)Act, 1970, having its 
Head Office, at 112, J C Road, Bangalore-560002 represented by Circle Office, 
Ahmedabad its duly constituted attorney (hereinafter referred to as Bank) of the 
ONE PART; and Shri/M/s    

S/D/o  resident of 
 

 
the sole proprietorofM/s __________having office       at   

 /the partnership firm represented by its Managing / duly 
authorised    partner,    having    an     administrative     /     principal     office   
at   

/ a  company / body corporate  being its registered  office  at   
 

duly representedat duly   represented   byits 
constituted  andauthorised  Managing Director,  Shri and 
(hereinafter called the Contractor) of the other part WHEREAS THE Bank is 
desirous     that certain      works      should      be      constructed     viz., 
  and has accepted the tender dt.
 furnished by the contractor for the constructions, completion 
and performance of suchworks. 

 
NOW THIS AGREEMENT WITNESSETHas follows: 

 

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred 
to. 

 
2. The following documents not inconsistent with these presents shall be deemed 
to form and be read and construed as part of this agreementviz., 

 

a) Notice invitingTender 
b) The Tender form 
c) General Rules and Directions totenderers. 
d) Conditions of contract and clauses of contract along with Annexures thereto 

and Schedules A toF. 

e) Schedule of quantities (SOQ) includes Prices and tenderedamount. 
f) Tender drawings. 
g) Technical Specifications for thework. 

 

h) Safety code and Model rules for the protection of health, sanitary 
arrangements for workersemployed. 

i) Letter ofAcceptance. 
j) Letters from and to the Contractor, if any, leading to and prior to acceptance 
letter. 
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3. In consideration of the payments to be made by the Bank to the Contractor  
the Contractor hereby convenants and agrees with the Bank to construct, 
complete and perform the works in conformity in all respects and subject to all 
terms and conditions/rules as mentioned in the aforesaid documents which shall 
from part of thisagreement. 

 

In witness whereof the parties hereto have hereunto set their respective hands 
and seals the day and year first above written. 

 

Signed, sealed and delivered by the saidcontractor,  
tobank in the presenceof: 

 
 
 

 
Signature of the Contractor (withseal) 

 
 
 
 

 
Signature of Bank Official (withseal) 

 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-4: 
 

DETAILED LIST OF PLANTS AND EQUIPMENT AVAILABLE WITH 
THECONTRACTOR FOR USE ON THIS WORK. 

 

Sl. 
No 

Name and Description of the Equipments Make & Year 

1.   

 
2. 

 
3. 

 
4. 

 
5. 

 
6. 

 
7. 

 
8. 

 
 

Signature of the Contractor(with seal) 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-5: 
 

LIST OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE 
ARCHITECTFOR THIS WORK. 

 

 

Sl. 
No 

 

Name 
 

Designation 
Branch/ 

Office ofBank 
/ Architect 

Relationship 
with 

Contractor 

1.     

 

2. 

 

3. 

 

4. 

 

5. 

 
 
 
 
 

Signature of the Contractor(with seal) 

 
 
 

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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ANNEXURE-6: 
 

FORMAT OF RECEIPT OF MATERIALS AT SITE 

 
 

Sr. 
No 

 
Description 

 

Opening 
balance 

Receipt 
during 
month 

 

Consumption 
during month 

 

Closing 
balance 

Total 
quantity 
received till 
date 

1       

2       

3       

4       

5       

6       

7       

8       

 

Sl. 

No 

 

Description of work 
Date of 

Commencement 

Due date of 

completion 

Percentage 
progress 
achieved 

1     

2     

3     

4     

5     

6     

7     
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ANNEXURE-7: 
 

FORMAT OF MEASUREMENT BOOK 
 
 

MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 

 

Tender 
Item No. 

Description Measurement details 
L B D/H 

Quantity Remarks 

     

 
 

 
SiteEngineer Architect Contractor 

Checking/Test checking Engineer Date of checking/Testchecking 

 
NOTE: 

 

Checking and test checking pertains to items wherever initialed. 
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ANNEXURE-8: 

 

I. Running A/CBill 

 
FORMAT FOR RUNNING BILL 

i) Name of Contractor /Agency: 

ii) Name of work: 

iii) Sl. No. of thisbill: 

iv) No. and date of previousbill: 

v) Reference to AgreementNo: 

vi) Date of written order tocommence: 

vii) Date of completion as peragreement: 
 

Sl. 
No. 

Item Description Unit Rate (Rs.) 
As per tender Qty, 

Amount (Rs.) 

1. 2. 3. 4. 5. 
     

 
 

Upto previous R/A 
Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  

6. 7. 8. 9. 
    

Note: 
 

1) If part rate is allowed for any item, itshouldbe
 

Indicated with reasons for allowing such a rate. Net valuesince 
 

2) If adhoc payment is made, it should be mentioned previous billspecifically. 
 

Dated signature of Site Engineer 

Preparing the bill 

Designation   
 

 

Dated signature of Bank‟s Architects 

(Name of the Architects) 

 

Dated signature of Contractor 
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CERTIFICATE 
 

The  measurements on the  basis of which  the  above  entries for the RunningBill 
No.   were made have been taken jointly on 
 and  are  recorded  at  pages   
measurement bookNo.  

to of 

 

The work recorded in the above mentioned measurements has been done at the 
site satisfactorily as per tender drawings, conditions and specifications. 

 
  

Signature of Contractor or 
contractor‟s representative 

Signature of Architect or 
Architect‟s representative 

Date Date 

Seal Seal 

 

 
Test Check by Bank‟s authorized representative 

Signature of Bank Official  

Date  

Seal  
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ANNEXURE-09: 
 

 
 

 

 
FORMAT FOR RATE ANALYSIS OF ITEMS 

I. MATERIAL  
 

1. Basic Cost ofMaterial  
 
2. Wastage – 5%  

 

  II. Labour: As perStandard  
 Labour output and labour input required for the Particular item using quoted 

labourrates.  
 
III. Machinery/Tools   - Rs.  
  Inputs of Machinery / Tools requirements asper  
  the item and hire charges as permarket.  
   
  TOTAL (I) + (II)+(III)    Rs.  
 

IV. Tax Liability  
[As per contractual clauses willbe added] Rs. 

 

 V. Add – ½ % forwatercharges Rs.  
   
½ %forElectricity Rs.  
 
VI.             Any other Expenditure (please specify)             Rs.  
  TOTAL       
  Contractor Profit & OH– 15% Rs.  
 
  GRANDTOTAL Rs.  
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions.  
 

  Rs.  

 -  Rs.  

 -  Rs.  
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ANNEXURE-10: 
FORMAT OF CERTIFICATE OF PAYMENT 

 

Certificate No. Interim / Dated 
 Project No. Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. Dated: 

 Contractor‟s Bill No. Dated: 

This is to certify that the amount given below (*) is due to your Contractors for 
the work done by them. 

 

Amount of work done to-dateRs.  

TotalRs.  
Less: Retention on work done Rs  

 Less
: previously certifieduptoRs 

 PRE
SENT CERTIFICATE (*) Rs.  

RUPEES……………………………………………………………………………….. 

 
 

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made 
before paying the above certified amount. 

 

By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payments. 

Remarks if any: 
The details of Insurance policy are given in the next page. 

Signature of Architects 
 

Enclosures : Bill 
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ANNEXURE-11: 
 

FORMAT OF SITE ORDER BOOK 
 

Name of thework  
 

 

 

 

DateofCommencement _ 
 
 
 
 

Sl. 
No 

Remarks/ 
Instruction 
s of the 
site 
Engineer/ 

Architect 

Dated 
Initials of 
site 
Engineer/ 
Architect 

Initials of the 
Contractor 
for having 
received the 
instructions 

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer 

Remarks 
of the 
Architect 
s 
PMC/C.C. 

Officials 

1 2 3 4 5 6 7 
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ANNEXURE-12: 
 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 

 

1 Name of the Contractor    

2 
Name of the work as given in the 
Agreement 

   

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 
Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 
Period for which extension of time has 
been given 

   

  Date Month Year 

     

 a) 1st extension vide Bank‟s Letter No.    

 
b) 5th extension vide Bank‟s Letter No. 

   

 
c) 3rd extension vide Bank‟s Letter No. 

   

9 
Reasons for which extensions have been previously given (copies of the 
previous applications should be attached) 

  

10 
Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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ANNEXURE-13: 
 

FORMAT OF HINDRANCE REGISTER 

 
Name of Work : Date of state of 

work 
: 

    

Name of 
Contractor 

: Period of 
completion 

: 

    

Agreement No : Date of 
completion 

: 

Sl. 
No 

Nature of 
Hindranc 
e 

Date of 
occurrence 
of 
hindrance 

Date of 
which 
hindrance 
was 
removed 

Period of 
hindranc 
e 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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ANNEXURE-14: 

BID SECURITY DECLARATION FORM 

 
 
Date: TenderNo.                                    

To(insertcompletenameandaddressofthepurchaser) 

 
I/We.Theundersigned,declarethat: 

I/Weunderstandthat,accordingtoyourconditions,bidsmustbesupportedbyaBidSecuringDecla

ration. 

I/WeacceptthatI/Wemaybedisqualifiedfrombiddingforanycontractwithyoufora period of 

one year from the date of notification if I am /We are in a breach of 

anyobligationunderthebidconditions,becauseI/We 

a) havewithdrawn/modified/amended,impairsorderogatesfromthetender,my

/our BidduringtheperiodofbidvalidityspecifiedintheformofBid;or 

b) having been notified of the acceptance of our Bid by the purchaser during 

the periodof bid validity (i) fail or reuse to execute the contract, if required, or 

(ii) fail or refuse 

tofurnishthePerformanceSecurity,inaccordancewiththeInstructionstoBidders. 

c) Have Deviated/violated any other conditions mentioned any where in the 

tender document. 

I/WeunderstandthisBidSecuringDeclarationshallceasetobevalidifIam/wearenotthesuccessf

ulBidder,upontheearlierof(i)thereceiptofyournotificationofthenameofthesuccessfulBidder;

or(ii)thirtydaysaftertheexpirationofthevalidityofmy/ourBid. 

 

Signed:(insertsignatureofpersonwhosenameandcapacityareshown) 

inthe capacityof(insert legalcapacityofpersonsigningtheBidSecuring 

Declaration)Name:(insertcompletenameofpersonsigningheBidSecuringDeclaration) 

Dulyauthorizedtosignthebidforanonbehalfof(insertcompletenameofBidder)Datedon

 dayof (insert date of signing) 

CorporateSeal(whereappropriate) 
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ANNEXURE-15: 
 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: …………………………………….. 

 

To: 
 
 

 
 

In consideration of ……………………………………… (hereinafter called "Beneficiary") 
having agreed to exempt …………………………… …….. Ltd., having its Registered 
Office situated at ………………………………. (hereinafter called the "the obligator(s)") 
from     the     demand     of     security     deposit ofRs ........................ (Rupees 
………………………………………………….. only) under the terms and conditions of an 
agreement dated …………………. (hereinafter called the "said Agreement") for the 
due fulfillment by the said obligator of the terms and conditions contained in the 
saidagreement,onproductionoftheBankGuaranteeforRs ........................ (Rupees 
…………………………………only),attherequestoftheobligator  Bank, a body 
corporate constituted under the Banking Companies (Acquisition & Transfer of 
undertakings) Act, 1970 having its Head Officeat amongst others 
a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 
give following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against any loss 
or damage caused to or suffered or would be caused to or suffered by reason of 
any breach by the said Obligator(s) of any of the terms and conditions contained 
in the saidagreement. 

 

1. We, the Bank to hereby undertake to pay the amount payable under this 
guarantee without any demur merely on a demand from the beneficiary 
stating that the amount claimed is due by way of loss or  damage caused to 
or would be caused to or suffered by reason or any breach of the terms and 
conditions contained in the said agreement or by reason of the obligator's 
failure to perform the said agreement. Any such demand in writing made on 
the Bank shall be conclusive as regards the amount due and payable by the 
Bank under the guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exceedingRs………………………………. 

 
2. We, the Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the beneficiary under or by virtue of the said 
agreement have been fully paid and its claims satisfied or till the beneficiary 
certifies that the terms and conditions of the said agreement have been fully 
discharged this guarantee. Unless a demand for claim under this guarantee  
is made on us in writing onorbefore ....................... we shall bedischarged 

from all liabilities under this guarantee thereafter. 
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3. We, the Bank further agree that the beneficiary shall have the fullest 
liberty, without consent and without effecting in any manner or obligations 
hereunder, to extend time of performance the said obligator(s) from time to 
time or to postpone for any time any of the powers exercisable by the 
beneficiary against the said obligator(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be 
relieved of our liability by reason of any extension being granted to the said 
obligator(s) for any forbearance, act or omission on the part of the 
beneficiary or any indulgence by the beneficiary to the said obligator(s) or  
by any such matter or thing whatsoever which under the law relating to 
sureties would not for this provision have effect of so relieving us. 

 

4. We, the Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the beneficiary inwriting. 

 

5. Notwithstanding anything contained herein: 
 

(i) Our liability under this Bank Guarantee shall not exceed Rs.……… 
(Rupees ................................................ only) 

 

(ii) This Bank Guarantee is validupto ..................... and 
 

(iii) We are liable to pay the guaranteed amount or any part thereof 
under this Bank Guarantee only and only if you serve upon usa 

written claim or demand onor before .............. (mention period ofthe 
guarantee as found under clause (ii) above plus claim period) 

 
 

PLACE: 

 

DATE: SIGNATURE 
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ANNEXURE-16:  
INTEGRITY PACT FORMAT 

PRE CONTRACT INTEGRITY PACT 

Between 
This pre-bid contract Agreement (herein aftercalled the Integrity Pact) is 

made on  day of   the   month20  , between, CANARABANK 

hereinafter referred to as "The  Principal",  a  body  corporate  constituted 

under Banking Companies (Acquisition and transfer of undertakings), Act 1970 

having its Head office at 112, J.C. Road, Bangalore 560 002,with branches spread 

over  India  and abroad (hereinafter referred to  as BUYER which  expressionshall 

include   its  successors  and   assigns)  acting  through Shri , 

(Designation of the officer)     representing   

 , of the BUYER, of the FIRSTPART 

AND 

M/s. represented  by  Shri Chief Executive 

Officer/Authorised Signatory (hereinafter called the "The Bidder/ Seller/ 

Contractor/ Service Provider", which expression shall  mean and  include,  

unless  the  context  otherwise  requires,  his  successors  and  permitted 

assigns), of the SECONDPART 

 

The Principal intends to award, under  laid  down  organizational  

procedures,contract/sfor .The 

Principal values full compliance with all relevant laws of the land, rules, 

regulations,  economicuse of  resources and of fairness/  transparency in its 

relations with its Bidder(s) and / orContractor(s). 

 

In order to achieve these goals, the Principal will appoint Independent External 

Monitors (IEMs) who will monitor the  tender process and   the execution   of   

the contract for compliance with the principles mentionedabove. 

Section 1 - Commitments of the Principal 

(1)  The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the followingprinciples:- 

 
a) No  employee  of  the  Principal,  personally  or  through  family  

members,  will  in  connection  with   the   tender   for,   or   the 

execution   of a   contract,   demand,   take a  promise   for  or  accept, 

for  self  or  third  person,  any  material  or  immaterial benefit  which 

the person is not legally entitledto. 
 

b) The Principal  will,  during  the  tender  process   treat   all  Bidder(s) with  

equity and   reason.  The   Principal   will   in  particular,   before and 

during the tender process, provide to all Bidder(s) the same information 

and will not provide to  any  Bidder(s)  confidential/ additional 

information through which the Bidder(s) could obtain an advantage in 

relation to the tender process or the contractexe 
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c) The Principal will exclude from the process all  known  prejudiced 

persons. 

 

(2) If the Principal obtains information on the  conduct  of  any  of  its  employees 

which  is  a  criminal  offence  under  the  IPC/PC  Act,  or  if  there  be  a  

substantive suspicion in this regard, the Principal will inform   the Chief 

Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 - Commitmentsofthe Bidder(s)/Contractor(s) 

 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures 

necessary to prevent corruption. The Bidder(s)/ Contractor(s) commit 

themselves to observe the following principles during participation in the 

tender process and during the contractexecution. 

 
a) The Bidder(s)/ Contractor(s) will not, directly or through  any  other 

person or firm, offer, promise or give to any  of  the  Principal's  

employees involved in the tender process or the execution  of  the 

contract or to any third person any material or other benefit which he/ 

she is not legally entitled to, in order to obtain in exchange any  

advantage of any kind  whatsoever during the tender process or during  

the execution of thecontract. 

 
b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or  informal. 

This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to introduce cartelisation in the 

biddingprocess. 

 
c) The Bidder(s)/ Contractor(s) will not commit any offence under the 

relevant IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use 

improperly, for purposes of competition or personal gain, or pass on to 

others, any information or document provided by the Principal as part of 

the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted 

electronically. 

 
d) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any 

and all payments made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

contract. 

 
e) Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait 

for their decision in thematter. 

 
(2) TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommit 
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offences outlined above or be an accessory to such offences. 

 
Section 3 - Disqualification from tender process and exclusion from future 

contracts 

 
If the Bidder(s)/Contractor(s), before award  or  during  execution  has  
committed   a transgression      through    a  violation  of  Section  2,  above  or   
in  any  other  form  such as  to  put  their  reliability  or  credibility   in   
question, the  Principal  is  entitled  to disqualify the  Bidder(s)/Contractor(s) 
from the tender process or take action as below- 

(1) AnybreachoftheprovisionshereincontainedbytheBIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall entitle the BUYER to take 
all or any one of the following actions, wherever required:- 

a) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the BIDDER/ SELLER/ CONTRACTOR/ 

SERVICE PROVIDER. However, the proceedings with the other BIDDER/ 

SELLER/ CONTRACTOR/ SERVICE PROVIDER(s) wouldcontinue. 

b) To invokeBid security declaration (in pre-contract stage) and/or forfeit 

Security Deposit (after the contract is signed), as decided by the BUYER 

and the BUYER shall not be required to assign any reason therefor. 

c) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICEPROVIDER. 

d) To recover all sums already paid by  the  BUYER, and  in case  of  the  

Indian BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER with interest 

thereon at  2%  higher  than  the  prevailing  Prime  Lending  Rate of  

(Name of the Bank/Financial Institution) while in case of a 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from a country other 

than India with Interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the BIDDER/SELLER /CONTRACTOR from the 

BUYER in connection with any other contract such outstanding payment 

could also be utilized to recover the aforesaid sum and interest. The BUYER 

shall also be entitled to recover the replacement costs from 

BIDDER/SELLER/CONTRACTOR/SERVICEPROVIDER. 

e) To encash the advance bank guarantee and performance bond/ warranty 

bond, if furnished by the BIDDER/ SELLER/ CONTRACTOR/ SERVICE 

PROVIDER, in order to recover the payments, already made by the BUYER, 

along withinterest. 

f) To cancel all or any other contracts with the BIDDER/ SELLER/ 

CONTRACTOR/ SERVICE PROVIDER and the BIDDER/  SELLER/  

CONTRACTOR/ SERVICE PROVIDER shall be liable to pay compensation for 

any loss or damage to the BUYER resulting fromsuch 
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cancellation/rescission and the BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER/ SELLER/ 

CONTRACTOR/ SERVICE PROVIDER. 

g) To debar the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from 

participating in  future  bidding  processes  of  the  BUYER   for   a 

minimum period of five years, which may be further extended at the 

discretion of theBUYER. 

h) To recover all sums paid in violation of this Pact by BIDDER/ SELLER/ 

CONTRACTOR/ SERVICEPROVIDER(s) to any middlemen or agent or broker 

with a view to securing the contract. 

i) In cases where irrevocable Letters of Credit have been received in respect 

of any contract signed by the BUYER with the BIDDER/ SELLER/ 

CONTRACTOR/ SERVICE PROVIDER, the same shall not be opened. 

j) Forfeiture of The Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this Pact. 

k) The  BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER  shall  not   lend 

to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the  BUYER, and 

if he does so, the BUYER shall be entitled forthwith to  rescind  the 

contract and all other contracts with  the  BIDDER/  SELLER/ 

CONTRACTOR/ SERVICE PROVIDER. The BIDDER/SELLER/ CONTRACTOR shall 

be liable to pay compensation for any loss or damage to the BUYER 

resulting from  such  rescission and  the  BUYER shall  be entitled to  

deduct the amount so payable from the money(s) due to the BIDDER/ 

SELLER/ CONTRACTOR/ SERVICEPROVIDER. 

(2) The BUYER will be entitled to take all or any of the actions mentioned as per 
above clause - 1 (i) to (xi) of this Pact, also in the event of commission by the 
BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER or  anyone  employed by   it 
or acting on its behalf (whether with or without the knowledge of the BIDDER), of 
an offence as defined In Chapter IX of the Indian Penal code, 1860 or Prevention 
of Corruption Act, 1988 or any other statute enacted for prevention of  
corruption. 
(3) The  decision  of  the  BUYER  to  the  effect  that  a  breach  of  the 

provisions of this pact has been committed by the BIDDER/  SELLER/  

CONTRACTOR shall be final and conclusive on the BIDDER/ SELLER / 

CONTRACTOR. However, the BIDDER/SELLER/CONTRACTOR/SERVICE  can 

approach the Independent External Monitor (s) appointed for the purpose of this 

pact. 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s) from the tenderprocess 
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prior to the award  according to Section 3, the Principal is entitled to  invoke 

bid security declaration. 

 
(2) If the Principal has  terminated  the contract  according to Section 3, or  if 

the Principal is entitled  to terminate the contract according to Section 3,  

the Principal shall be entitled to demand and recover from the Contractor 

liquidated damages of the Contract value or the amount equivalent to 

Performance BankGuarantee. 

 
Section 5 - Previous Transgression 

 
(1) The   Bidder  declares   that   no  previous   transgressions    occurred    in 

the  last three  years  with  any  other  Company  in  any   country 

conforming to the anti-corruptionapproach or with any Public Sector 

Enterprise in India that could justify  his  exclusion  from  the  tender 

process. 

 
(2) If the    Bidder   makes   incorrect    statement    on   this    subject,    he  

can  be disqualified  from   the   tender   process or action can   be   taken  

as mentioned in section 3, clause - 1a to1k). 

 
Section 6 - Equal Treatment of all Bidders/ Contractors/ Subcontractors 

 
1. In case of Sub-contracting, the Principal Contractor shall take the 

responsibility of the adoption of Integrity Pact by the Sub-contractor. 

 
2. The Principal will enter into agreements with identical conditions as  this  

one with all Bidders andContractors. 

 
3. The Principal will disqualify from the tender process all bidders who do not 

sign this Pact or violate itsprovisions. 

 
Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s) / 

Subcontractor(s) 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or 

Subcontractor, or of an employee or a representative or an associate of  a 

Bidder, Contractor or Subcontractor which constitutes corruption, or if the 

Principal has substantive suspicion  in  this regard,  the Principal  will  inform  

the same to the Chief VigilanceOfficer. 

Section 8 – Independent External Monitor 

1. The Principal appoints competent and credible Independent External 

Monitor for this Pact after approval by Central Vigilance Commission. The 

task of the Monitor is to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this 

agreement. 
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2. The Monitor is not subject to instructions by the representatives of the 

parties and performs his/her functions neutrally and independently. The 

Monitor would have access to all Contract documents, whenever required. 

It will be obligatory for him/ her to treat the information and documents 

of the Bidders/Contractors as confidential. He/ she reports to the 

Managing Director, CANARA BANK. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to 

access without restriction to all Project documentation of the Principal 

including that provided by the Contractor. The Contractor will also grant 

the Monitor, upon his/her request and demonstration of a valid interest, 

unrestricted and unconditional access to their project  documentation. 

The same is applicable toSub-contractors. 

 
4. The  Monitor is  under contractual obligation to  treat the  information  

and documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with 

confidentiality. The Monitor has also signed declarations on 'Non- 

Disclosure of Confidential   Information'   and   of  'Absence  of  Conflict  of  

Interest'.  In case of  any  conflict  of  interest  arising  at  a  later date,   

the    IEM    shall    inform the Managing Director, CANARA BANK and 

recuse himself / herself from thatcase. 

 
5. The Principal will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the Principal 

and the Contractor. The parties offer to the Monitor the option to 

participate in such meetings. 

 

6. As  soon as  the Monitor notices,  or   believes   to   notice,    a  violation 

of this agreement, he/she will so inform the Management  of  the  

Principal and request the  Management  to  discontinue  or  take 

corrective  action,  or  to  take other  relevant   action.   The   monitor 

can  in   this   regard   submit   non-binding recommendations. Beyond 

this,   the   Monitor   has   no    right    to   demand    from the  parties 

that  they  act  in  a  specific   manner,   refrain   from   action   or 

tolerateaction. 

 
7. The Monitor will submit a written report to the Managing Director,  

CANARA BANK within 8 to10weeks from the date of reference or  

intimation to him by the Principal  and,  should the  occasion  arise, 

submit proposals for correcting problematicsituations. 

 
8. If the Monitor has reported to the Managing Director, CANARA BANK, a 

substantiated suspicion of an offence under relevant  IPC/ PC Act, and  

the Managing Director, CANARA BANK has not, within the reasonable time 

taken visible action to proceed against such offence or reported it to the 

Chief Vigilance Officer, the Monitor may also transmit this information 

directly to the Central VigilanceCommissioner. 
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9. Theword 'Monitor' would include both singular andplural. 

Section 9 - Pact Duration 

 
This Pact begins when both parties have legally signed it. It expires for the 

Contractor 12 months after the last payment under the contract, and for all 

other Bidders 6 months after the contract has been awarded. Any violation of the 

same would entail disqualification of the bidders and exclusion from future 

usinessdealings. 

 
If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is 

discharged/ determined by the Managing Director, CANARA BANK. 

 
Section 10 - Other provisions 

 
1. This agreement is subject to Indian Law. Place of performance and 

jurisdictionistheRegisteredOfficeofthePrincipal,i.e. 

 . 

 
2. Changes and supplements as well as termination notices need to be made 

in writing. Side agreements have not beenmade. 

 
3. If the Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 

 
4. Should one or several provisions of this agreement turn out to be invalid, 

the remainder of this agreement remains valid. In this case, the parties 

will strive to come to an agreement to their originalintentions. 

 
5. Issues like Warranty /Guarantee etc. shall be outside the  purview  of 

IEMs. 

 

 
(For  &  On  behalf  of thePrincipal) (For & On behalf of Bidder/ 
Contractor) (OfficeSeal) 

(Office Seal) 

Place: 

Date: 
 

Witness 1: 

(Name  &Address) 

 

 
Witness 2: 
(Name  &Address) 
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ANNEXURE-17: 
 

Name ofwork: 

 
Details on List of Retired Government / PSU / Bank employees, employed by the 
Tenderer: 

 

NAME OF THE RETIRED 
OFFICIAL 

DESIGNATION 
NAME & ADDRESS OF THE 
PREVIOUS EMPLOYER 

   

   

   

 
 

 
Name & Signature of Tenderer (with seal) 
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ANNEXURE-18: 
 

Base Price of materials 
 

Sl. 
No 

Material 
Basic Rate 

Including tax in Rs. 

1.   

2.   

3.   
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ANNEXURE-19: 
 

INDEMNITY FORMAT 
 
 

THISDEEDOFINDEMNITYexecutedat…………………….(Place)onthis ..................... day 
of ……………………..month of year two thousand and twenty one(2021) 
By……………………………………………………..(herein after called the contractor) duly 
represented       by       proprietor/one       of       its       partners/director      Sri 
……………………………………., aged……………….years, son of 
Sri……………………………………………………….residing  at 
………………………………………………………………………………………………………………………………….. 

In favour of 

Canara Bank, a body corporate constituted under the Banking companies 
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 
112, J.C.Road, Bangalore – 560002 & represented by its Circle Office- 
 . 

 

Whereas the contractor had applied for the tender …………………………………………….. 
…………………………………………………………………………………………………………………………………… 

 

Whereas the tender submitted by the contractor for the above mentioned work 
was accepted  by Canara  Bank  and thework of ……………………………………………………. 

has been awarded in favor of the contractor vide Ref No 
………………………………………………………………….. 

 
And whereas for undertaking the work warded as per the above noted reference, 
the contractor has entered into contract with Canara Bank on ………………………….. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract dated 
………………………and in consideration of Canara Bank having agreed to make 
payment on the bills claimed by the contractor herein based on the works 
completed in respect of the above referred contract, the contractor hereby 
indemnifies and keep harmless Canara Bank & its Architect/consultant and its 
officials/staff from time to time and at all times against all actions, prosecutions 
proceedings, claims, suits, liabilities (including statutory liability), penalties, 
demands, charges, costs (including legal costs) and expenses, damages, losses and 
any other expenses which may be caused to or suffered by or made or taken 
against the Employer arising out of: 

 
i) The breach, default or non-performance of undertakings, warranties, 

covenants or obligations by the contractor, non-compliance of safety rules, 
regulations, instructions by the contractor and mishaps occurring at the 
site due to faulty work executed by thecontractor. 

ii) Any contravention or Non compliance with any applicable laws, 
regulations, rules, statutory or legal requirements by thecontractor. 

 

 

 



SUPPLY INSTALLATION AND COMMISSIONING OF MOVABLE FILE STORAGE SYSTEMAT 7TH FLOOR, GIFT ONE, GIFT CITY, 

GANDHINAGAR 

 

105 | P a g e  P R E M I S E S  &  E S T A T E  S E C T I O N ,  C I R C L E  O F F I C E ,  A H M E D A B A D   

 

Further, the Contractor indemnifies to protect and save Canara Bank & its 
Architect/consultant and its officials / staff from against all claims, losses, costs, 
damages, expenses, action suits and other proceedings, resulting from 
infringement of any law pertaining to patent, trademarks, copyrights etc. or such 
other statutory infringements in respect of the services offered by the contractor. 

 

All Indemnities shall survive notwithstanding expiry or termination of the contract 
and contractor shall continue to be liable under the indemnities. 

 
There is no limit to claims made by the Employer/third parties in case of 
infringement of Intellectual property rights or for claims relating to the loss of 
damage to real property and tangible personal property and for bodily injury or 
death and in these cases the liability will be unlimited ”. 

 
 

 
Signature of Contractor with Seal 


