TENDER DOCUMENT –CANARA BANK, CIRCLE OFFICE, MADURAI- 200 KVA DG set works
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-------------------------------------------------------------------------------------------------

Please do not detach any papers from this booklet.

-------------------------------------------------------------------------------------------------

CANARA BANK 

PREMISES AND ESTATE SECTION
CIRCLE OFFICE,

ST MARY'S CAMPUS

EAST VELI STREET

MADURAI
COMPETITIVE TENDER DOCUMENT 
FOR
PROCUREMENT OF 200 KVA DG SET
THIS TENDER CONSISTS OF 2 BIDS:

                          I  :  TECHNICAL AND COMMERCIAL BID
                          II :   PRICE BID      
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PART-1 TECHNICAL AND COMMERCIAL BID
(To be submitted in sealed envelope marked 
“Envelope No. 1- Technical & Commercial Bid”)
NOTICE INVITING TENDER (NIT)

CANARA BANK, PREMISES AND ESTATE SECTION, CIRCLE OFFICE, MADURAI invites sealed tender for the works mentioned below:
1). Name of the work: Supply, installation, testing & commissioning of 1 No 200 KVA Diesel Generator set with AMF panel, accessories and CPCB approved acoustic enclosure at  Canara Bank, Circle Office, St. Mary’s  Campus, East veli street, Madurai.
2). EMD AMOUNT:   Rs.15,000/- by way of Demand Draft of a scheduled  bank  drawn  in favour of  "Canara Bank, Circle Office, Madurai - payable at Madurai (in a separate sealed cover, super-scribing 'EMD for Tender for supply, installation, testing and commissioning of 200 KVA DG set) and the same should be submitted along with Technical & commercial bid.

3). TIME OF COMPLETION: 8 weeks commencing from the date of the                                        purchase order issued by the Bank. 
4). CONTENTS OF THE TENDER:: 

   PART - 1

· Notice inviting tender
· General rules and instructions for the guidance of the tenderer
· Tender offer, Form of acceptance, Form of agreement 

· Schedule A - Details about the firm to be furnished by the tenderers
· Schedule B – Special information and instructions to the tenderers  
· Schedule C- Technical specifications of the DG set
· Schedule D- Technical particulars to be furnished by the DG set vendors

· Schedule E – Un-priced version of bill of quantities
· General Conditions of the Contract

The above form the first envelope under caption "Technical and Commercial bid"
  PART - 2

      Price bid – Second Envelope
5). Concept of tender:: The tender concept is "2 Envelope Concept"

 First envelope - 1   - Technical cum commercial bid

           Second envelope - 2 - Price bid

Both bids should be submitted on the same date & time but in separate envelopes, sealed and super-scribed the name of the work on the envelope.
6). Submission of tender:: The original tender  copy issued  should be submitted in  the    

                                        respective envelopes.

7). Date of submission:  Sealed envelopes to be submitted on or before 




      15.02.2012 up to 3.00 PM 

8). DATE OF OPENING:  Technical & Commercial Bid will be opened on    

                                  15.02.2012 at 3.30 PM

TENDER DOCUMENT ISSUED TO:                                      

SIGNATURE OF THE ISSUING AUTHORITY: 
PLACE: MADURAI
DATE:23.01.2012       

 GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 

Sealed Tenders are invited from the DG set vendors, on behalf of the Canara Bank, Circle office, Madurai hereinafter known as the Employer and also as Bank, for the work of supply, installation, testing & commissioning of 200 KVA DG Set at Canara Bank, Circle Office,                St. Mary’s  Campus, East veli street, Madurai.
Scope of work involves undertaking the design based upon the parameters furnished and  manufacture,  testing  at  shop,  supply,  installation, testing at site and commissioning the 1 No 200 KVA DG set with AMF panel, accessories and CPCB approved acoustic enclosure along  with its allied works, dismantling and purchase of the existing 125 KVA DG set and 62.5 KVA DG set on buyback scheme and co-ordination/approval from government agencies as directed  by  the bank/engineer-in-charge etc., which are fully described in the technical specifications.

ELIGIBILITY CRITERIA FOR SHORTLISTING:

1. The firm shall be specialized in the business of supply, installation and commissioning of DG sets as Original Equipment Manufacturers/Assemblers or authorised dealers for at-least 5 years, and they shall meet the following:-

a. They produce a valid document from Engine & alternator manufacturer confirming that the firm is authorised by them.

b. Letter of confirmation from OEA/ Engine/ Alternator manufacturers that they shall undertake all technical support and after sales service. 

2. Firms should have had average annual financial turnover of Rs. 5.00 lakhs on DG set works in the last 3 years ending 31st March 2011. Supporting documents in the form of annual turnover statements & auditors' certificate for the last 3 years shall be enclosed.

3. Firms should have satisfactorily completed works, as stated below during the last 7 years ending last day of the month of December 2011.

a) Two similar works of Diesel Generating set each costing not less than 9 lakhs and of individual Diesel Generating set capacity not less than 125 KVA.
                                       OR
b) One similar work of Diesel Generating set each costing not less than 12 lakhs and of individual Diesel Generating set capacity not less than 160 KVA 
Similar work shall mean of "Supply, installation, testing and commissioning of DG set and associated equipments, etc. at Madurai"

The value of the executed works shall be brought to current level by enhancing the actual value of work at simple rate of 7 % per annum, calculated from the date of completion of work up to the date of receipt of tender document.   

Completion Certificate issued by the officer of the client department of the rank of  

Executive Engineer or equivalent will have to be furnished along with the tender document. The Completion Certificate along with copy of the client work order must clearly indicate:-

I. The date of completion of work

II. Nature of work

III. That the work has been completed satisfactorily

4. The firm shall have a full fledged office with appropriate man power setup in Madurai. They shall furnish details of the same.
5. Similarly, the manufacturing company of DG engine and alternator proposed shall have a proper after sales arrangement/ service set up at Madurai, details of which shall be furnished in the technical bid. 

6. Intending firms should furnish the details about their firm as per the pro-forma provided in the "Schedule A"  

Tender documents which do not contain the above details/documents are liable to be summarily rejected without any reference to the tenderers. As such firms are advised to submit the required documents/information in the first instance itself.
2.  Tender documents consisting of   specifications,   schedule   of quantities of the various items of work to be done and the set of terms and conditions of contract to be complied with by the contractor whose tender may be accepted and other necessary documents can be purchased between the dates mentioned in the Notice Inviting Tender (NIT) between hours of 11.00 a.m. and 04.00 p.m. everyday except on Sundays and Public Holidays at free of cost at the above said office. The site for the works is available for immediate commencement of work.
3. The tender concept is " TWO ENVELOPE CONCEPT "  and  it  has  to  be submitted as such. It should be always be placed in sealed cover, with the name of the project written on the envelope mentioning "Technical and Commercial Bid" and "Price Bid" as the case may be and submitted in two different sealed envelopes simultaneously on the prescribed date and time mentioned in the Notice Inviting Tender (NIT) to the SENIOR MANAGER, PREMISES AND ESTATE SECTION, Canara Bank, Circle Office, St. Mary’s Campus, East veli street, Madurai.
The date for opening the price bid will be intimated subsequently only to such firms whose technical bids are found suitable.  The TENDERER is requested to participate during the opening of the tender.
3.1. The two envelope are classified as,

         (1). The Technical & Commercial Bid and

         (2). The Price Bid.
3.2. The first envelope super-scribed as "Technical & commercial  Bid " should be submitted in a sealed envelope containing all  the  following details:

i).  All  the schedules of the tender document, tender drawings  if any   &  technical  &  commercial  details   of   the  proposed system equipment with its components & all  other  attachments other than the Bill of Quantity (Price Bid).

ii).   The tender,(i.e.  in   the envelope  containing the Technical Bid)  shall be   accompanied by  earnest money of Rs.15,000/- (Rupees fifteen thousand only) by way of  Demand  Draft  of a Scheduled Bank issued  in favour of "Canara  Bank, Circle office, Madurai  " payable at Madurai.

No interest shall be allowed on the Earnest Money.  Tenders without Earnest Money shall be liable for rejection.

SUBMISSION OF THE EMD IN THE PRICE BID ENVELOPE SHALL RENDER THE TENDER BEING REJECTED ON THE GROUNDS OF NON SUBMISSION OF THE EMD.

4. The second envelope super scribed as "Price Bid" should be sealed and submitted on the same given date and time simultaneously along with technical & commercial bid.  Non submission of the same along with technical and commercial bid shall automatically render the entire tender being rejected. This envelope should contain duly filled in Bill of quantities (enclosed in the tender document) with values written in words and figures, and as detailed elsewhere in the tender documents.

5.1 Tender shall be on prescribed form only which can be obtained from the office of 
Canara Bank, 

PREMISES AND ESTATE SECTION, 

Circle Office, 
St Mary Campus, 
East veli street, 
Madurai.
5.2. The  time  allowed  for carrying out of the  work  will  be  not exceeding  the period specified in the NIT i.e. 8 Weeks commencing from the date of                                                purchase order issued by the Bank.  
6. The contractors should quote in figures as well as in words the rate, and amount tendered by them. The amount for each item should be worked out and the requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  described,  including materials,  labour, tools & plant, carriage & transport,  supervision, overheads & profits, mobilising and other charges whatsoever including any  anticipated  or  un-anticipated difficulties  etc.  complete for proper execution of the work as per drawings and specifications and no claim whatsoever for any extra payment shall be maintainable.

7.  When  a  contractor  signs a tender  in  an  Indian  language  the percentage above or below and the tendered amount and the total amount tendered  should also be written in the same language. In the case of illiterate contractors the rates or the amounts tendered should be attested by a witness.
8.  Issue of tender form / documents is as per the NIT.
9.  The successful tenderer to whom the contract is awarded will have to deposit as initial security deposit a further sum to make up 2% of the value of accepted tender including the Earnest Money as detailed in clause No. 12 of the General Conditions of the Contract. The  EMD of the contractor whose tender is  accepted,  shall  be forfeited  in  full  in case he does not remit  the  Initial  Security Deposit  within  the  stipulated  period or  start  the  work  by  the stipulated date mentioned in the award letter. 

10. The acceptance of a tender will rest with the Employer which  does not  bind itself to accept the lowest tender, and reserves  to  itself the  authority  to reject any or all of the tenders  received  without assigning  any  reason.  All tenders in which any  of  the  prescribed conditions  are  not fulfilled or are incomplete in  any  respect  are liable  to be rejected. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.

11.  Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

12. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from prescribed in the tender schedule will be liable for rejection.

13.1 Special care should be taken to write the rates in figures as well as in words and the amounts in figures only, in such a way that interpolation is not possible. The total amount should be written both in figures and in words. In case of figures, the words `Rs.' should  be written before the figure of rupees and words  `P'  after  the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' should precede and the word `Paise'  should  be  written  at  the  end, unless the rate is in whole rupees and followed by the words `only'  it should be invariably be up to two decimal  places.  While quoting the rate is in schedule of quantities, the word `only' should be written closely following the amount and it should not be written in the next line. However, if a discrepancy is found;

i).  the  rates  which correspond with the amount worked  out  by  the tenderer shall unless otherwise proved be taken as correct. (OR) 

ii). if the amount of an item is not worked out by the tenderer or  it does  not  correspond with the rates written either in figures  or  in words then the rate quoted by the tenderer in words shall be taken  as correct. (OR)

iii).  where the rates quoted by the tenderer in figures and in  words tally but the amount is not worked out correctly, the rates quoted  by the  tenderer will unless otherwise prove be taken as correct and  not the amount.

13.2  In the case of any errors or omissions in the quoted rates,  and if  the tender is issued in duplicate, the rates quoted in the  tender marked "Original" shall be taken as correct rates.

13.3  All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of quantities.

14.  An item rate tender containing percentage below / above will be summarily rejected.  However, where a tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered.

15.  Sales tax, work contract tax, or any other tax ,  any  royalties, import duty, other duties if any,  levies, cess, entry tax, Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any other tax on material or  finished work in respect of this contract shall be payable by the tenderer  and the Employer will not entertain any claim whatsoever in respect of the same,  and  nothing  extra  shall  be  paid/reimbursed  for  the  same subsequently with exception specified in the clause 8 of the General Conditions of the contract of this tender.
16. The contractor shall give a list of his relatives, if any, working with the Employer along with their designations and addresses.

17. No employee of the employer is allowed to work as a contractor for a period of 2 years of his/her retirement from the employer services, without the previous permission of the employer.  This  contract  is liable to be cancelled if either the contractor or any of his  employees is found at any time to be such a  person  who  had  not  obtained  the permission of the employer as aforesaid before submission of the tender or engagement in the contractor's service.

18.   The tender for the works shall remain open for acceptance for a period of 90 days from the date of opening of tenders.   If  any tenderer  withdraws  his tender before the said period  or  makes  any modifications in the terms and conditions of the tender which are  not acceptable to the Employer, then the Employer shall, without prejudice to any other right  or remedy, be at liberty to forfeit  full value of the earnest money as aforesaid.

19. The tender for the work shall not be witnessed by a contractor or contractors who himself / themselves has / have tendered or who may and had/have tendered for the same work. Failure to observe this condition would render tenders of the contractors tendering as well as witnessing the tender liable to summary rejection.

20. It will be obligatory on the part of the tenderer to tender and sign the tendered documents for all the component parts and that, after the work is awarded, he / they will have to enter into an agreement for each component with the competent authority of the Employer.

20.1 Further the tenderer shall agree that until a formal agreement on stamp paper is prepared and signed, this tender shall constitute a binding contract between the tenderer and the Employer.

21.  The  tenderer,  apart  from being  a  competent  contractor  must associate himself with agencies of appropriate class who are  eligible to  tender  for other related works connected directly  or  indirectly with the contract and employed by the employer.

22.1. The Employer does not bind itself to accept the lowest or any tender and reserves to itself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

22.2  Tenderer are advised to  inspect and  examine the site  and  its surroundings and satisfy themselves before submitting their tenders as to  the nature of the site and dimensions, the means of access to  the site, and obtain all necessary informations as to risks, contingencies and other circumstances which may influence or affect their tender.

22.3  A  tenderer shall be deemed to have full knowledge of  the  site whether  he inspects it or not and no extra charges consequent on  any misunderstanding or otherwise shall be allowed. Submission of a tender by  a  tenderer implies that he  has read this notice  and  all  other contract  documents  and  has  made himself aware  of  the  scope  and specifications  of the work to be done and local conditions and  other factors bearing on the execution of the work.

23.  On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  the  contractor who would  be  responsible  for taking  instructions  from the Employer shall be communicated  to  the Employer.

24. Method of Evaluation of tender: All the competitive tenders will be received on the specified date and time. On the same day or on specified date & time in event of any compelling circumstances, the tender will opened in the presence of the available tenderer.

24.1  Both the envelope superscribed as " Technical & Commercial  Bid" and  "Price  Bid " will be simultaneously accepted, but  the  envelope superscribed as "Technical & Commercial Bid " alone will be opened and details  of EMD etc., shall be recorded, while the Price Bid shall  be maintained in the safe custody of the Employer.
24.2 Incomplete offers and offers not accompanied by the mandatory documents and EMD shall be rejected.  

24.3 Further, offers will be evaluated against the stipulated eligibility criteria. Offers not complying with the eligibility criteria will be liable for rejection.
24.4  After the technical evaluation, such of those tenderer found technically acceptable will be short listed and their envelope containing " Price Bid " shall be  opened  on a given date and time in presence of the  short  listed tenderers  with  prior notice to them. The tenderers are  expected  to attend  the tender opening and their inability in  participating  will not  in  any way prevent the employer undertaking the opening  of  the bids.

24.5 During the course of technical evaluation if found necessary  the Employer  / Consultant may seek supplementary price bids to bring  the evaluation at par and any such price bids shall be prepared as  stated in  the  tender  and  submitted  in  sealed  envelopes   superscribing "Supplementary Price Bid for the project of .....". Such supplementary price bid shall be opened simultaneously with the original price bid on the prescribed date and taken into consideration in its evaluation.

24.6  Voluntary  submission  of the supplementary  price  bid  by  the contractor  /  tenderer shall not be accepted and  supplementary  bids shall  be  limited  to  the  details sought  for  by  the  Employer  / consultant  only. Any other un-related price variations furnished in supplementary price bids shall not be recognised and might be liable for rejections if undue information are furnished.

24.7  In case of other un-successful tenderers, the sealed  Price  bid along  with  EMD  shall  be returned  treating  it  individually.  The Employer  reserves  the right to accept or reject any of  the  offer's without  assigning  any reason and no dispute or negotiation  will  be entertained  in this regard. The Employer's decision will be final in the matter.
24.8  Techno-Economic evaluations: 

Price evaluation shall be compiled taking into account. 

1) The quoted cost of work by the contractor / vendor.

2) The anticipated operational cost of the DG set compiled for a period of 5000 working hours at 75% capacity load factor. 

For this purpose tenderers shall furnish necessary details of the DG set in the prescribed format at schedule D i.e. the technical particulars of DG set to be furnished by the tenderers. Failure to submit the same may result in summary rejection of tender. 
25.  The notice inviting tender, general rules & instructions for the guidance of tenderers shall form a part of the contract document. The successful  tenderer/contractor, on acceptance of his tender  by the Accepting Authority, shall, within 14 days from the stipulated date of start of the work sign on a stamp paper the contract consisting of :-

(a) Standard form of Agreement on stamp paper.
(b) Notice  inviting  tender,  all  the  documents  including  tender, forming the tender as issued at  the  time  of     invitation  of  tender and acceptance thereof  together  with  any     correspondence  leading  thereto. General  Conditions,   Schedules  leading to Technical Specification, Special Conditions,  Technical Brochures in schedules submitted by the tenderer  etc.,

(c) Price Bid / Schedule Bill of Quantities.

                             For & on behalf of the Employer

T E N D E R  - O F F E R

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, proforma filled in by the successful DG set vendor, Schedules, Specifications  Applicable,  Drawings and Designs, General  Rules  and Instructions,  General  Conditions of  Contract,  Special  conditions, Schedule  (Bill) of quantities in Price Bid,  and all other  documents referred  to in the conditions of contract and all other  contents  in the tender document for the work.

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  the  time specified at the rates  specified  in  the attached  Price Bid viz., schedule of quantities and in accordance  in all   respects   with  the  specifications,   designs   drawings   and instructions  in  writing  referred  to  in   the  General  Rules  and Instructions,  General Conditions of Contract and in all  respects  in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 90 (ninety days) from the due date of submission thereof and not to make any modifications in its terms and conditions. A sum of Rs...............is hereby forwarded as earnest money in form of Demand Draft of ................... (Name of the issuing Schedule Bank) bearing no. .......... and date . ........

In the event of my / our failure to commence the work on the specified date  after award I/We agree that the Bank shall without prejudice  to any  other right or remedy, be at liberty to forfeit the said  earnest money absolutely otherwise the said earnest money shall be retained by it  towards security deposit to execute all the works referred  to  in the  tender  documents  upon the terms  and  conditions  contained  or referred to therein.

I/We agree that should I/We fail to deposit the full amount of initial security  deposit  and/or fail to commence the work specified  in  the above  memorandum, an amount equal to the amount of the earnest  money mentioned  in  the form of invitation of tender  shall  be  absolutely forfeited  to  the  Employer and the same may at  the  option  of  the Employer  be recovered without prejudice to any other right or  remedy available in law, out of the deposit in so far as the same may  extend in  terms of the said bond and in the event of deficiency out  of  any other money due to me/us under this contract or otherwise.

I/We hereby declare that I/We treat the tender documents, drawings and other records connected with the work as secret/confidential documents and shall not communicate information/derived there from to any persons other than a person to whom I/We am /are authorised to communicate the same or use the information in any manner prejudiced to the safety of the State / the Employer.

I/We  fully understand that you are not bound to accept the lowest  or any tender you may receive. Shri. ________________________,  Partner / Proprietor  / Authorised representative of the Company, is the  person authorised to negotiate commercial, technical terms & conditions &sign on behalf of the firm any Agreement, Bills  & receipts for this work.

I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your written acceptance thereof shall constitute a binding contract between us.

Dated the: .......day of ……………………. 2012
Signature of Contractor

Witness, Name & address:                                                                                           Full Postal Address including

                                        Pin Code NO. & Telephone NO.

1).

2).

   A C C E P T A N C E

The above tender (as modified by us or negotiations as provided in the letters mentioned hereunder) is accepted by me for and on  behalf  of the    Employer   for   a   sum    of    Rs._____________________________(Rupees __________________________________________________________________)

The  letters referred to below shall also form part of  this  contract agreement:

a)

b)

c)

Dated this _________day of 2012_______

                                For & on behalf of the Employer

                                Signature :_______________________

                                Designation:______________________

FORM OF AGREEMENT

This agreement made the _____________day of the month of ________in the year 2012 BETWEEN, Canara Bank a body corporate constituted  under  the Banking Companies ( Acquisition and Transfer of undertakings Act, 1970, having its Circle office, at Circle Office, St Mary's  Campus, East Veli Street, Madurai represented  by  its  duly  constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE PART; and

*Sri_____________________________________S/D/o______________________________ resident    of    ________________________the   sole    proprietor    of M/s______________________________________   having   office   at   the following address ______________________________________________

*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office at_______________ represented by  its Managing/duly authorised partner.

*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the Companies Act 1956 having its  registered office at the following address _______________________________,  duly represented at ______________ duly represented by its constituted  and authorised Managing Director, Shri___________________ and (hereinafter called  the Tenderer which term shall also be called the  Supplier  or

the Contractor ) on the other part

WHEREAS THE Employer / Bank  is desirous that to undertake the work of supply, installation, testing & commissioning of 1 No 200 KVA Diesel Generator set with AMF panel, accessories and CPCB approved acoustic enclosure at Canara Bank, Circle Office, St. Mary's  Campus, East Veli Street, Madurai as detailed in the notice inviting tender and  their office mentioned  and called  for  invitation  to tender and  the  tender dated _________ furnished by the tenderer for the supply, installation and performance of  such  works  has been accepted by the Employer on  the  terms  and conditions as set out therein and interalia others.

NOW THIS AGREEMENT WITNESSETH as follows:

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively assigned to them in the  conditions  of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form and be read and construed as part of this agreement viz;

a) Notice inviting Tender

b) General Rules and Instructions for the guidance of tenderers.

c) The Tender offer, Letter of Acceptance, Letters from & to the tenderer, if any, leading to and prior to acceptance letter.

d)  General Conditions of contract along with Annexures thereto.
e) Schedules A to E consisting of Technical Specifications, Special Conditions, Questionnaire, tender drawings if any, etc.

[ Note : *  Strike off whichever is not applicable ]

f)  Schedule of quantities including Prices and tendered amount known as Price - Bid.

g) The details submitted in technical bid, design, technical brouchers, drawings and such other details etc.
3.  In consideration of the payments to be made by the Employer to the tenderer, the tenderer hereby covenants and agrees with the Employer to supply, install, commissioning and testing of 200 KVA DG set, complete and perform the works in conformity in all respects and subject to all terms and conditions/rules as mentioned in the General Conditions as also in the aforesaid documents which shall from part of this agreement.

In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day and year first above written.

Signed, sealed and delivered by the said tenderer,______________________________________________ ___________________________________________________________________________________   to  the Employer_____________________in the presence of:

Signature of Tenderer (with seal)

Signature of Authorised representative

of the Employer / Accepting Authority.

Witness ( Signature, Name & Address ):

1).

2).

Schedule- A

Intending tenderers should furnish details about their firm as per the following 

Pro-forma 

1.  Name of the Vendor

:


Address



:


Telephone No.


:





Office

:





Residence
:





Mobile  
:





Fax 

:





E-Mail

:

     2. a)  Status of the Firm    

              Whether proprietary / partnership /  :


Pvt. Ltd. / Public Ltd.,

         b) Name of the Proprietor,

:


Partners, Directors


I)


II)


III)

        c) Year of establishment


:

     3.  Registration  with Registrar

:


of Companies (No. & Date)

     4 .  Registration with Tax Authorities
:

      a)
Income-tax no.
PAN/GIR NO;

:


(furnish copies of Income-tax Returns)

      b)   Sales Tax & commercial Tax                         :     KST  No               

            (Furnish the latest copies of the returns filed):     CST  No

    5. Names of the Bankers with address
:


I)


II)

6. Turnover of the Company/firm in (Please attach copy of audited balance sheet and profit and loss account for the year 2010-11, 2009-10, 2008-09.

	Sl. No.
	Year
	Turnover

	1
	
	

	2
	 
	

	3
	
	


7. Registration with Government  / Public Sector / Banks

	NAME OF THE ORGANISATION
	NATURE OF WORKS
	VALUE OF WORKS
	DATE OF REGISTRATION

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


      8. Name & relation, if any, with the staff
:

               member of CANARA BANK.

9. Details of work executed as per the eligibility criteria point No.4:

	Sl

.No.
	Name

of Work
	Work executed for (name of the  organization  with address, concerned office and telephone number)
	Nature of work (in brief)
	Location of the work
	Actual

Value of the works
	Stipulated time for    completion
	Actual time for completion
	If work left

incomplete or terminated         (furnish reasons)

	
	
	
	
	
	
	
	
	


Note: Copies of work orders along with Xerox copies of relevant TDS certificate, satisfactory completion certificate obtained from the client shall be enclosed. 

10. Details of  present works 125 KVA and above, under execution ( enclose  copies of work orders issued by clients)

	Type of work
	Work being executed for (name of the organization, with address)
	Nature of work (in brief)
	Location  of work
	Value of work order
	Duration of work
	Present stage of work

	
	
	
	
	
	
	


11. Key personnel permanently employed  for service engineers in your organization:

	Sl No.
	Name
	Qualifications
	Experience 
	Particulars of work done
	Employed in your firm since
	Any other

	
	
	
	
	
	
	


12.  DETAILS ABOUT THE AFTER SALES FACILITIES:

a. Location and address of the service station.

b. Is 24 hours service available?, If yes, furnish details.

c. The list of the companies undertaken AMC of similar and above capacity DG sets to be furnished.

13. Details about the after sales service of the Engine and alternator facilities of the intending firms in Madurai. 
14. Furnish the names of three responsible persons with address and telephone number who will be in a position to certify about the quality as well as past performance of your organization.
D E C L A R A T I O N 

1. All the information furnished by me / us here above is correct to the best of my knowledge and belief.

2. I / we have no objection if enquiries are made about the work listed by me / us in the accompanying sheets / annexure.

3. I / We agree that the decision of CANARA BANK in selection of VENDORS will be final and binding to me / us.

4. I / We have read the instructions appended to the pro-forma and I / we understand that if any false information is detected at a later date the pre-qualification shall be cancelled at the discretion of the bank.

Place
:





          SIGNATURE OF THE VENDOR

Date
:





           NAME & DESIGNATION






                                  SEAL OF ORGANISATION
Schedule- B
Special information and instructions to the tenderers:

1. The Work has to be carried out at the Canara Bank Circle Office, St Mary's Campus, East Veli Street, Madurai. The building is a functional one. As such work shall be undertaken as per the direction of the Senior Manager/ Engineer in charge/Consultant without disturbing the working of the offices. Failure to complete the work within the stipulated period on the pretext of non availability of site will not be considered for time extension. Tenderers are therefore advised to visit the site and familiarize with site conditions before quoting.

2. Tenderers are advised to go through the specifications and the schedule of work and clarify doubts if any, with the Bank’s Engineer / consultant before quoting.

3. The contractor shall furnish full details of the materials he intends to use on the work like make, model no., printed literature/ catalogue showing all details, reference to any national/ international approvals etc.  In case of any deviations from the specifications/ stipulations contained in the tender, the same shall be separately listed out by the contractor and enclosed with the tender (in technical bid). Failure to furnish the above details may result in rejection of tender summarily.

4. Warranty: The offer must include comprehensive on-site warranty for a period of 2 years from the date of the installation and commissioning of the equipment.

The firm shall be fully responsible for the manufacturer's warranty of Engine and alternator in respect of proper design, quality and workmanship of all equipments, accessories like AMF panel, residential silencer and exhaust system etc. covered by the offer. However the failure of the components of AMF panel due to other electrical faults will not be covered by the offer. The firm must warrant all equipments, accessories, spare parts etc., against any manufacturing defects during the warranty period. During the warranty period the firm shall maintain the equipment and repair/ replace all the defective components at the installed site at no additional charge of whatsoever nature to the Bank. 

5. A copy of  the  BOQ (without the price)in respect of both  main work with the words “quoted” written shall be enclosed in the technical  bid in order to indicate that all items have been quoted for in the price bid.

6. Relevant type/factory test certificates shall be furnished in respect of DG sets, CPCB enclosures, AMF control panel etc.

7. Contractor shall impart appropriate training to the staff of the Bank in the operation/up keep of the machine at the time of handing over after installation.
SIGNATURE OF THE TENDERER WITH SEAL

Schedule C
Technical specifications of DG Set

(A) Diesel Engine:

General: The engine shall be of standard design, 4 stroke cycle, water cooled, turbocharged with air to air after cooler, direct injection type, developing suitable BHP for giving a power rating of 200 KVA at the load terminals of the alternator at 1500 rpm at ambient temperature of 40 degrees centigrade at 1000 meters above sea level & at 50% RH. 

The engine shall be fitted with following accessories.

· Dynamically balanced flywheel
· Necessary flexible coupling & guard for alternator & engine

· Air cleaner

· Electronic governor

· In built external fuel service tank of 350 liters capacity for 8 hours running with all necessary accessories, connections, control equipments etc complete.
· Fuel system: Shall consist of an injection pump, electronic governor, mechanical type feed pump injection nozzles & fuel filter.

· Lubrication system: Shall be of the full forced pressure feed type. Necessary gear driven priming pump for the lubricated oil circuit shall be installed.

· Starting system: Shall comprise of necessary set of heavy duty batteries in a suitable battery stand, suitable starter motors, timer in the control panel to protect the starter motor from excessively long cranking runs suitably integrated with the engine protection system. Battery capacity shall be suitable for meeting the needs of starting system (e.g. three attempt starting), as well as the requirements of the control panel, indications & auxiliaries like priming pump etc., the system shall be capable of starting the DG set within 20-30 seconds of mains failure.

· A battery charger suitable to charge required no. of batteries complete with transformer, rectifier, charge rate selector switch, indicating ammeter, voltmeter shall be provided.

· Connections between battery charger & batteries shall be made with suitable copper leads with lugs etc.

· Exhaust piping: Class B MS pipes shall be used. The runs forming part of assembly on the engine flexible connections up to exhaust silencer shall not be measured. The work includes necessary cladding of exhaust pipe work using 50 mm thick glass wool /mineral wool/rock wool of density not less than 46 kg/sq.m & aluminium cladding (0.80mm thick) for the complete portion. The exhaust pipe work shall include necessary fastening/ supports as required at site.

(B) Alternator:

Synchronous alternator, 200 KVA rating, brushless, single bearing, self excited & self regulated, 3 phase , 4 wire, 415 V, 50 HZ, 0.8 power factor, IP 23 enclosure, class F/H insulation, provided with automotive voltage regulator to hold the output voltage constant & provide fast response to load changes. The alternator shall be designed & tested to comply with or better IS 4722 or equivalent standards. 
The DG set shall be capable of delivering 10 % overload in excess of 200 KVA for one hour in every 12 hours. 

 (C) Base Frame:

The engine & alternator shall be mounted on a common base frame of ISMC 200 Channel. The base frame shall be sturdy & fabricated out of channel iron & designed to international standards. 

(D) AMF Control Panel:

Shall be Automatic Mains Failure (AMF) type fabricated out of 1.6 mm sheet steel, totally enclosed, dust, damp & vermin proof with IP 53 degree of protection, free standing, floor mounted  & front operated type. It shall contain a main incoming ACB of 325 A capacity, ammeter, voltmeter, frequency meter, KW meter, KWH meter, voltmeter selector switches, indicating lamps, current transformer, control fuses, push buttons, timers, contactors, as required ,hour run meter, hooter, battery charger unit with its own ammeter & voltmeter &  aluminium  busbar of 400 amps capacity. The AMF panel shall be designed to start the engine within 5-6 seconds after mains failure & likewise switch it off after resumption of power. It shall incorporate into assembly all the above mentioned equipment for ensuring the following. 

a) Automatic operation on mains failure and as well as for manual operation.

b) Testing set’s healthiness with test mode & with load on mains.

c) Triggering engine/generating set down devises due to faults/abnormalities

d) Triggering specified visual/audio alarm indication& annunciation facility.

Following shutdown & protection equipment shall be integrated in the control panel.

Engine:

a) Low lubricating oil pressure shut down

b) High coolant temperature shut down

c) Engine over speed shut down. 
Alternator
d) Overload protection
e) Short circuit protection
f) Earth fault protection
g) Over voltage protection
Proposed Configuration of control panel along with makes & quantities of components is detailed below. In case of any proposed changes, tenderers may indicate the same in the technical bid.
	
	MAKE
	QTY

	INCOMER
	
	

	Four pole, 325A, Air Circuit Breaker (EDO) with 2no & 2nc contacts for DG Incoming side. 
	L&T/MG
	1

	METERS
	
	

	AC voltmeter 
	Rishab/AE/MECO/ EQUIVALENT
	1

	AC Ammeter 
	Rishab/AE/MECO/ EQUIVALENT
	1

	Frequency meter 
	Rishab/AE/MECO/ EQUIVALENT
	1

	KW Meter
	L&T/Siemens
	1

	Kilo-Watt Hour Meter, Flush mounting, 96Sq.mm, 3 Phase 4 Wire (COUNTOR TYPE)         
	HPL/BENTEX/ SOCOMEC/ EQUIVALENT
	1

	SWITCHES
	
	

	Voltmeter selector switch
	SALZER
	1

	Ammeter selector switch
	SALZER
	1

	2 POLE ON/OFF DC Supply Selector Switch, 16A Rating.
	SALZER
	1

	Mode Selector Switch with Auto/Manual/Test selection, 3pole,               3 Way With OFF 16A Rating.
	SALZER
	1

	CURRENT TRANSFORMER
	
	

	Tape wound Ring type Current Transformer, CL-1 for Metering 300/5A
	KALPA / VA
	3

	INDICATING LAMPS
	
	

	IL1 - Load on set - Red, 240V AC

IL2 - Load ON Mains - Red, 240V AC 

    
	     L&T
	2

	 PUSH BUTTONS
	
	

	Size :22.5 mm, Flush Head:Colour  

PB1 - Mains contactor close-Green   

PB2 - Mains contactor Trip -Red     

PB3 - Engine start - Green  

PB4 - Engine stop  - Red

PB5 - Alt. Breaker Close - Green

PB6 - Alt. Breaker Trip - Red     
	     L&T
	6


	TIMERS
	
	

	1 C/O Electronic On Delay Timer with Source Voltage : 240 Volts AC
	     SELECTRON
	1

	Battery Charger Unit with input 240V AC/out put 24V DC
	GALLANT
	1

	DC Ammeter , Flush Mounting , 96sq Mm
	Rishab/AE/MECO/ EQUIVALENT
	1

	DC Voltmeter , Flush Mounting ,  96sq Mm
	Rishab/AE/MECO/ EQUIVALENT
	1

	Auxiliary Contactor with Coil Voltage : 240V AC 
	TC
	4

	Auxiliary Contactor with Coil Voltage : 24V DC for -  Engine Fault, Engine Start/Stop, Fault Acknowledge
	TC
	3

	Line voltage monitor
	MINILEC
	2

	Hour Run meter - counter type
	KEYCEE
	1

	Hooter, Voltage :24V DC 
	ADDON
	2

	Control MCB's for potential path to circuit                           
	protec/legrand
	12

	400A Aluminium Bus Bar
	                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    


Tenderers are required to furnish the makes of various materials they wish to offer along with full details as in the “schedule of technical particulars”. 
The firms may use equivalent materials of best quality, preferably with ISI approval and from reputed manufacturer with the prior approval of the Bank.

(E) CPCB Approved acoustic enclosure:

The acoustic enclosure shall be of special sheet metal fabricated & powder coated. It shall be prefabricated, factory built, modular in construction & factory assembled. It shall be assembled in a base frame, fabricated in ISMC 200 channel or in sheet metal. The enclosure panels shall be 100 mm thick, filled with special grade high density (64kg/cu.m) resin bonded rock wool / foam for high absorption of sound. The rock wool shall be retained on the inside surface by 22 SWG perforated sheet steel specially designed for sound attenuation. Canopy shall be fabricated using pre- formed sections from 16/18SWG CRCA steel sheet of SAIL or equivalent make.

Colour shade shall be ivory, powder coated for enclosure & blue for top & base.

Specially designed stainless steel door locks & door hinges shall be provided for ensuring smooth operation & long life.
Absorption type, nonresistance residential silencer insulated from inside with glass wool shall be provided to suppress exhaust noise from the engine.

The acoustic enclosure shall achieve a maximum sound level of 75 dB(A) when measured at a distance of1 mtr from the enclosure alround under full loaded condition, as per IS8528 Part10  as per approved CPCB norms. 

(F)Testing & Handing over

a) The DG set in its entirety (fully assembled condition) shall be tested at the tenderer’s factory premises on load of unity power factor for the rated KW rating.
b) All tests should be conducted in the factory including 10% over load test for a period of   1 hour & Quality Assurance Test certificate submitted by their in-house department should be submitted before dispatch. 
c) In any case, after successful factory testing of the set, a trial run of the set for 120 hrs/ 15 days whichever is earlier shall be carried out at site with available load during which the contractor will be free to carry out necessary adjustments. 
d) During the trial run a record of all relevant parameters shall be maintained during & subject to them being satisfactory, the sets shall be taken over by the owner for regular operation. Fuel to run the sets during the trial period shall be provided by the Bank. 
e) CPCB approval / type test certificate for the acoustic enclosure shall also be handed over. 

(G) Acceptable makes of materials

Engine      :  Kirloskar, Cummins, Mahindra Powerol, Ashok Leyland, Volvo or equivalent make
Alternator   : Kirloskar, Crompton, Stamford or equivalent make
Acoustic Enclosure: CPCB approved

Batteries     : Exide, Prestolite, Cummins 

(H) Deviations from Technical Specifications:

In case there are deviations in technical specifications between those specified above and those offered by  tenderers , the same shall be clearly brought out in a separate sheet & appended with the tenders, failing which it shall be construed that the prescribed technical specifications are acceptable to the tenderers. 

SIGNATURE OF THE TENDERER WITH SEAL

Schedule D
Technical particulars to be furnished by the DG set vendor
	Sr. No.
	Particulars
	Unit
	 

 

	Engine

	1
	Electrical KVA Rating (Prime)
	KVA
	 

	2
	Power in Kw  (100% load)
	KW
	 

	3
	Alternator phase
	single/three
	 

	4
	Prime Rating( Eng. Power)
	bhp
	 

	5
	No. of Cylinders
	No.
	 

	6
	Engine Configuration
	 
	 

	7
	Speed
	rpm
	 

	8
	Compression Ratio
	 
	 

	9
	Piston Speed
	m/s
	 

	10
	Displacement
	ltrs
	 

	11
	Bore 
	mm
	 

	12
	Storke
	mm
	 

	13
	Type of Cooling
	Air/Water
	 

	14
	Aspiration
	NA/T/TA
	 

	15
	Governor type 
	Mech/Electronic
	 

	16
	Govering class
	 
	 

	17
	Fuel consumption
	ltrs/hr
	 

	 
	100%Load
	 
	 

	 
	75%Load
	 
	 

	 
	50% Load
	 
	 

	 
	Lub Oil Consumption  at 75% load
	ltrs/hr
	 

	18
	Lub oil sump capacity
	Ltr
	 

	19
	Recommended Lub oil
	 
	 

	20
	Recommended Lub oil change period
	Hrs
	 

	21
	Type of Lub oil Filter
	 
	 

	22
	Type of Air cleaner
	 
	 

	23
	Electrical System (12V / 24 V)
	Volts
	 

	24
	Radiator Fan Power
	BHP
	 

	25
	Radiator Coolant Capacity
	Ltrs
	 

	26
	Mechanical Efficiency
	%
	 

	27
	Thermal Efficiency
	%
	 

	28
	Engine Weight Dry (without Radiator)
	Kgs
	 

	29
	Power to weight ratio
	BHP/Wght
	 

	30
	Engine Dimension (with Radiator)
	L x W x H
	 

	
	
	
	

	Genset

	1
	Genset Model
	 
	 

	2
	Recommended Rating (Prime Rating)
	KVA @ 0.8 PF
	 

	3
	Overall Dimension of Canopy (Dimensions of canopy box)(Length x Width x Height)  (w/o : Silencer)
	mm
	 

	4
	Dry weight of Genset with Canopy
	Kg
	 

	5
	Alternator Make & full load output in KVA
	Make
	 

	6
	Alternator Efficiency
	%
	 

	 
	at 100% load
	 
	 

	 
	at 75 % load
	 
	 

	 
	Enclosure details
	 
	 

	7
	Voltage Regulation
	 
	 

	8
	Insulation Class: Stator/Rotor
	 
	 

	9
	Batteries:Make, No. & AH capacity
	AH
	 

	10
	Fuel tank capacity
	Lit
	 

	11
	Static Load (Weight)
	Kgs
	 

	12
	Dynamic Load (Weight)
	Kgs
	 

	13
	Overloading Capacity (1hr in 12 Hrs Running)
	%
	 

	
	
	
	

	CANOPY

	1
	Sheet - Gauge
	mm
	 

	2
	Insulation Material
	 
	 

	3
	Temperature Variation (inside / outside Canopy)
	 
	 

	4
	Noise
	dba
	 

	5
	Type of Fuel Tank
	 
	 

	6
	Silencer position
	Out or in of canopy
	 

	7
	No. of Silencer
	Qty
	 

	8
	Control Panel Position
	Out or in of canopy
	 

	9
	Lifting Arrangement
	 
	 

	 
	Maintenence Attributes
	 
	 

	1
	Cost of spare Oil Filter
	Rs
	 

	2
	Cost of Air Filter
	Rs
	 

	3
	Cost of Lub Oil
	Rs. Per Ltr
	 

	4
	Waranty Offered
	Years
	 


II Alternator

a) Make

b) Enclosure details

c) Full load output in KVA

d) Full load output in KW at 0.8 PF

e) Efficiency at full load

f) Class of insulation of stator

g) Class of insulation of rotor

III. Acoustic enclosure

a)  Make-

b) Size-

c) Details of acoustic lining material & make-   

IV. Batteries 

a) Make

b) No.

c) AH capacity

V. General

a) Overall size of DG set (LXWXH)

b) Overall weight of DG set

c) Noise level of DG set at one metre with acoustic enclosure.            

VI. AMF Control panel
a) Make:

b) Makes & ranges of the following components

	
	MAKE
	QTY

	INCOMER
	
	

	Four pole,325A,  Air Circuit Breaker (EDO) with 2no & 2nc contacts for DG Incoming side 
	L&T/MG
	

	METERS
	
	

	AC voltmeter 
	Rishab/AE/MECO/ EQUIVALENT
	

	AC Ammeter 
	Rishab/AE/MECO/ EQUIVALENT
	

	Frequency meter 
	Rishab/AE/MECO/ EQUIVALENT
	

	KW Meter
	L&T/Siemens
	

	 Kilo-Watt Hour Meter, Flush mounting, 96Sq.mm, 3 Phase 4 Wire (COUNTOR TYPE)         
	HPL/BENTEX/ SOCOMEC/ EQUIVALENT
	

	SWITCHES
	
	

	voltmeter selector switch
	SALZER
	

	Ammeter selector switch
	SALZER
	

	2 POLE ON/OFF DC Supply Selector Switch, 16A Rating
	SALZER
	

	Mode Selector Switch with Auto/Manual/ Test selection, 3pole, 3 Way With OFF 16A Rating
	SALZER
	

	CURRENT TRANSFORMER
	
	

	Tape wound Ring type Current Transformer, CL-1 for Metering 300/5A
	KALPA / VA
	

	INDICATING LAMPS
	
	

	IL1 - Load on set - Red, 240V AC

IL2 - Load ON Mains - Red, 240V AC 


	L&T
	

	 PUSH BUTTONS
	
	

	Size :22.5 mm, Flush Head:Colour  

PB1 - Mains contactor close-Green   

PB2 - Mains contactor Trip -Red     

PB3 - Engine start - Green  

PB4 - Engine stop  - Red

PB5 - Alt. Breaker Close - Green

PB6 - Alt. Breaker Trip - Red     
	L&T
	

	TIMERS
	
	

	1 C/O Electronic On Delay Timer with Source Voltage : 240 Volts AC
	SELECTRON
	

	Battery Charger Unit with input 240V AC/out put 24V DC
	GALLANT
	

	DC Ammeter , Flush Mounting , 96sq Mm
	Rishab/AE/MECO/ EQUIVALENT
	

	DC Voltmeter , Flush Mounting ,  96sq Mm
	Rishab/AE/ MECO/ EQUIVALENT
	

	Auxiliary Contactor with Coil Voltage : 240V AC 
	TC
	

	Auxiliary Contactor with Coil Voltage : 24V DC for -  Engine Fault, Engine Start/Stop, Fault Acknowledge
	TC
	

	Line voltage monitor
	MINILEC
	

	Hour Run meter - counter type
	KEYCEE
	

	Hooter, Voltage :24V DC 
	ADD ON                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    
	

	Control MCB`s for potential path to circuit                           
	Protec/
Legrend
	

	400A Alu Bus Bar
	


SIGNATURE OF THE TENDERER WITH SEAL
Schedule-E
Un-priced version of bill of material
Bill of materials for supply, installation, testing, commissioning & handing over of 1 No                  200 KVA capacity Diesel generating set at Canara Bank, Circle Office, Madurai.
1) Prices are not to be furnished in this schedule

2) Vendor should only confirm in the respective columns that the amount and rates  in rupees, in figures and in words has been quoted in the Price Bid 

A. Supply items: 

	SN
	ITEM 
	QTY
	RATE / UNIT IN RS
	AMOUNT IN RS

	1.
	Lump-sum price for supply of 200 KVA Capacity Diesel Generating set consisting of Diesel Engine, alternator, base plate, suitable fuel tank of 350 ltrs capacity, in built standard engine mounted instrument panel, batteries with stand in CPCB approved acoustic enclosure as per the detailed technical specifications enclosed in the technical bid including excise duty, VAT/sales tax, octroi, insurance and freight. 
	1 Set


	
	

	2. 
	Lump-sum price for supply of AMF control panel (Single contactor sensing amf as per the detailed technical specifications enclosed in the technical bid including excise duty, sales tax, octroi , insurance and freight etc.
	1 Set


	
	

	
	Subtotal A
	
	
	


B. Erection work 

	SN
	SCHEDULE OF WORK
	QTY
	RATE
	AMOUNT IN RS

	1.
	Installation charges including positioning of 200 KVA DG set, AMF panel, accessories, CPCB approved acoustic enclosure etc.

 
	1 No.
	
	

	2.
	Supervision charges for commissioning & testing of 200 KVA DG set at site. 

	1 No.
	
	

	3.
	Freight, loading & unloading, packing & forwarding charges of 200 KVA DG set and all accessories to the site.
	1 No.
	
	

	4.
	Supply, erection and labour charges of the following ancillary materials including taxes, freight charges etc.
	
	
	

	
	a) 125mm dia exhaust pipe with flanges, supports & necessary hardware
	20 mtrs
	
	

	
	b) Aluminum cladding material for 125mm exhaust pipe.

	20 mtrs
	
	

	
	c) Aluminum cladding material for residential silencer
	 L/s 
	
	

	
	d) 25 mm x 3 mm Gl strip with sleeves for body earthing.
	30 mtrs
	
	

	
	e) 25 mm x 3 mm copper strip with sleeves for neutral earthing 
	20 mtrs
	
	

	
	g) Carrying out earthing with Copper bottom earth plate 600 x 600 x 3 mm and earth station materials like GI pipe, sand, charcoal etc. as per BIS including digging, chamber construction etc.
	2 no's
	
	

	
	h) Carrying out earthing with Gl bottom earth plate 600 x 600 x 3 mm and earth station materials like GI pipe, sand, charcoal etc. as per BIS including digging, chamber construction etc.
	2 no's
	
	

	
	i) Cable entry box for cable supplied by the bank
	1 no.
	
	

	
	j) Control cable 4 core X 4 sqmm copper armoured
	90 mtrs
	
	

	
	k) Supply and laying of 3.5C X 195 Sqmm aluminium armoured cable with required supports and fasteners for clamping the cable
	180 mtrs
	
	

	5.
	Dismantling of existing 1 No 125 KVA DG Set and 1 no of 62.5KVA , removal of exhaust pipe, existing power cables, fuel lines, acoustic enclosure, removing the dismantled DG Set 
	1 Job
	
	

	6.
	Incidental charges like preparation of drawings, submission of the same to CPCB/CEIG/Central Electrical Authority, arranging their inspections at site of work, obtaining and handing over their approvals to Bank.
	1 job
	
	

	7.
	Supply of fire extinguishers 5 ltrs capacity, first aid box rubber mat, 2 no's bucket with frame, dander board, no admission chart
	1 set
	
	

	
	Subtotal B
	
	
	

	
	Total 1 = Subtotal A + Subtotal B 
	
	
	


Buy back Offer: 

	
	Items 
	Qty 
	Rate 
	Amount 

	1


	Buy Back Value for the 125 KVA DG Set, Cost of buy back should be inclusive of dismantling and removing the items from C.O. building. Complete
	1 No 
	
	

	2
	Buy Back Value for the 62.5 KVA DG Set, Cost of buy back should be inclusive of dismantling and removing the items from C.O. building. Complete
	1 No 
	
	

	
	Total 2 

	
	
	

	
	GRAND TOTAL =  TOTAL 1 – TOTAL 2 

( To be calculated for L-1) 
	
	
	


Lowest vendor will be arrived from Grand Total mentioned above. 

SIGNATURE OF TENDERER WITH SEAL
                                                                      (Affix Office Stamp)
GENERAL CONDITIONS OF CONTRACT

Except  where provided for in the description of the individual  items in the schedule of quantities and in the specifications and conditions laid  down hereinafter and in the Drawings, the work shall be  carried out  as  per standard specifications and under the  direction  of  the Employer.

1. DEFINITIONS / INTERPRETATIONS ::-

i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  agreement  duly  executed  between  the Employer  and  the Tenderer, together with the documents  referred  to therein  including those conditions, the specifications,  schedule  of quantities,  tender  agreement,  designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-in-Charge.  All these documents taken together shall be deemed to form one contract and shall be complementary to one another.

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have the meanings,  hereby  respectively assigned to them :-

a) The ' Firm',  `Tenderer' or `Supplier' or `Contractor' or vendor shall  mean  the  individual Kartha, or Manager of HUF, firm or Company, whether incorporated  or not, undertaking the works and shall  include the  legal  heirs/representatives of such  individual  or  the  partners composing firm and theirs legal heirs and successors,  or  company's authorised and constituted attorneys/agents  and permitted assignees of such firm or company.

b) The `Employer' or `Bank' means any officer of the Canara Bank, who is specifically authorised to enter into  contracts  in respect of the above works.

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   Engineer   who    shall  supervise and  be  in-charge  of  the  work  or  any    other  authorised   representative  or  person  specifically    deputed    by   the  Employer  and  /  or  the   Consultants   wherever   they   are   employed from time to time by the Employer.

d) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto.

e) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor have signed the Agreement on the Stamp Paper.

f) "Accepting Authority" shall mean official designated by the Bank (the Employer).

'Approval' wherever used in the specifications or schedule of Quantities shall mean, respectively, approved by or approval of the `Accepting Authority' in writing.

g) `Appellant  Authority' shall mean The General Manager, GA Wing, Head office of the Bank ( the Employer ). Who shall also be the authority to consider any extension of time or compensation as defined in clause hereunder.
h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters delivered to or  sent  by registered post to the last known address private or  business address  or registered office address, and shall be deemed  to have  been received when in ordinary course of post  it  would  have been delivered, and/or delivered personally, or otherwise proved to have been received.

i) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion of the  Employer  and for  which  the  completion/clearance   certificate  has  been issued  by  the  Bank's Officer/Engineer -in-charge  and  the installation is fit for usage.

j) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  tenderer / sketches  duly  signed  by  the authorised  Bank's Officer/Engineer-in-charge on behalf  of the Employer before commencement or during the progress of the  work.

k) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting Authority of the Employer to tenderers  that  his  tender  has been accepted in  accordance  with  the  provisions in the said letter.

l) "Warranty period" shall mean a period of twenty four months from the certified date of virtual completion issued by the Bank's Officer/Engineer-in-charge and accepted by the Employer.
m) "Site" shall mean the location at Canara Bank, Circle Office, St Mary's Campus, East Veli Street, Madurai where the DG set is to be installed and commissioned as per tender schedule of quantities allotted by the employer for the firm's use.  
2. SCOPE OF WORKS TO BE CARRIED OUT ::

2.1 The work consists of the contractor's own design based on technical specifications furnished. The contractor / supplier shall be responsible for its functioning according to the design criteria and its   parameters.   Notwithstanding   the   details   furnished,   any discrepancies shall be brought out in the technical bid highlighting the shortcomings and suggest modifications.

2.2  The  work to be carried out under the contract shall,  except  as otherwise provided in these conditions, include all labour, materials, tools,  plants,  equipment  and transport which  may  be  required  in preparation  of  and  for and in the full  and  entire  execution  and completion of the works.

2.3 The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include wastage on material, carriage and cartage,  carrying and return of empties, hoisting,  setting,  fitting and  fixing  in position and all other labour necessary  and  for  the full  and entire execution and completion as aforesaid  in  accordance with good engineering practice and recognized principles.

2.4  The  several documents forming the Contract are to  be  taken  as mutually  explanatory of one another, detailed drawing being  followed in  preference  to  small  scale drawing  and  figured  dimensions  in preference  to scale and special conditions in preference  to  General Conditions.

2.5 In the case of discrepancy between the schedule of quantities, the specifications and/or the Drawings, the following order of preference be observed:-
        a) Description in Schedule of Quantities.

        b) Particular Specifications and Special condition, if any

        c) Drawings prepared for the design.

        d) BIS Specifications.

2.6 If there are varying or conflicting provisions made in any one or more document(s) forming part of the contract, the Accepting Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final and binding on contractor.

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission there from shall not vitiate the Contract or release the contractor from the execution of the whole or any part  of the  works comprised therein according to drawings and  specifications or from any of his obligations under the Contract.

2.8  The contractor shall forthwith comply with and duly  execute  any work comprised in such Employer's instruction, provided always that verbal instructions, directions and explanations given  to the contractor's or his representative upon the works by the  Employer shall if involving a variation be confirmed in  writing to the contractor/s within 7 days.

2.8.1  No work for which rates are not specifically mentioned  in  the priced  schedule  of  quantities, shall be taken  up  without  written permission of the Employer. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Employer as provided in clause "Variation".

2.8.2 Regarding all factory made products, they shall be manufactured as per their respective IS code updated and all test undertaken at factory.

3. The work shall be carried out at Canara Bank, Circle office, St Mary  Campus, East Veli Street, Madurai. The Intending tenderer  shall visit the site and make himself thoroughly  acquainted  with  the  local site conditions,  nature  and  requirements  of  works,  facilities  of transport condition, effective labour and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in his tender cost of carriage, freight and  other  charges  as  also  for  any special difficulties and including  police  restriction  for  transport etc. for proper execution of work as indicated. The successful tenderer will not be entitled to any  claim  of  compensation  for  difficulties faced or losses incurred on account of any site condition which existed before the commencement of the work or which  in  the  opinion  of  the Employer might be deemed to have reasonably  been  inferred to be so existing before commencement of work. 
Work shall be carried out through qualified electrician /supervisor with appropriate license as per statutory rules.
4. TENDERS ::

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the last page of respective chapter (this shall be acceptance of all the pages of the tender and its stipulations) together with initials on every page. Notwithstanding this, Initials / signature in every page will indicate the acceptance of the tender papers by the tenderer.  (Also refer point no.13  of General Rules & Instruction for guidance of tenderers)

4.2 No modifications, writing or corrections can be made in the tender papers by the tenderer, but he may at his option offer his comments or modifications in a separate sheet of paper attached to original tender papers.

4.3 The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to the fact that the rates for each and every item should be correct, workable and self-supporting.  If called upon by the Employer, detailed analysis of any or all the rates shall be submitted. The Employer shall not be bound to recognize the contractor's analysis.

4.4 The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract.

4.5  All items of work described in the schedule of quantities are  to be  deemed  and  paid as complete works in all  respects  and  details including preparatory and finishing works involved, directly,  related to  and  reasonably detectable from the drawings,  specifications  and schedule  of quantities and no further extra charges  will be  allowed in this connection. In the case of lump-sum contracts, the payment  of such items of work will be made for the actual work done on the  basis of lump-sum charges as will be assessed to be payable by the  Employer / Consultant.

4.6  The Employer has power to add to, omit from any work as shown  in the drawings or described in the specifications or included in schedule of  quantities  and  intimate the same in  writing  but  no  addition, omission  or  variation  shall  be  made  by  the  contractor  without authorisation  from  the  Employer. No variation shall vitiate the contract.

4.7  The  Tenderer shall be deemed to have  satisfied  himself  before tendering as to the correctness and sufficiency of his tender for  the works  and  of  the  rates  and  prices  quoted  in  the  Schedule  of Quantities,  which  rates  and  prices  shall,  except  as   otherwise provided, cover all his obligations under the Contract and all matters and things necessary for the proper completion and maintenance of  the works.

5. SIGNING OF CONTRACT & AGREEMENT ::

5.1 The successful tenderer/contractor, on acceptance of his tender by the  Accepting  Authority, shall, within 14 days from  the  stipulated date of start of the work sign the contract consisting of :-

      a)  Standard   form  of  agreement on  stamp  paper,  the  notice inviting  tender, all the documents including  drawings,  if any, forming the tender as issued at the time of  invitation of   tender  and  acceptance  thereof  together   with   any  correspondence leading thereto.

      b)  Standard tender Form consisting of ::

          i) Notice inviting tender, eligibility criterion, General Rules and Instructions.

         ii) General Conditions of contract and clauses of contract along with Annexures   thereto,   like    specification, special conditions etc.

        iii) Bill of Quantity and Price Bid.

         iv) List of Approved Brands/manufacturers appended, if any.
5.2 The contractor  shall pay for all  stamps  and  legal  expenses, incidental thereto.

6. PERMITS AND LICENCES::

6.1 Permits and licenses for the release of materials or its purchases which are under Government control will be arranged by the contractor. It  may  be  clearly understood that  no  compensation  or  additional charges can be claimed by the contractor for non-availability of  such materials  in  due  time  on this account  or  according  to  his  own requirements.

6.2 The contractor may, however, be eligible to a proportionate extension of time on this account which in the opinion of the Employer / Consultant is reasonable.

7. GOVERNMENT AND LOCAL RULES::

The contractor shall conform to the provisions of all local bye-laws and acts relating to the work and to the regulations etc.  of the Government  and Local Authorities and of any Company whose system  and design is proposed to be connected / utilised. The cost, if any, shall be deemed to have been included in his quoted  rates,  taking  into account all liabilities and shall indemnify the Employer against such liabilities  and shall defend all actions arising from such claims  or liabilities.

8. TAXES AND DUTIES ::

The tendered cost must include all duties royalties, cess and sales tax or any other taxes or local charges if applicable. No extra claim will be entertained with exception herein specified.

i).  The  tenderers  must include in their tendered  cost  all  duties royalties, cess and sales tax or any other taxes or local charges like octroi  etc. if applicable. No extra claim on this account will in  any case  be  entertained. However, pursuant to the Constitution  (  Forty Sixth Amendment) Act, 1982, if any further new tax, royalties cess  or levy  is  imposed  by Statute,  and any Central Excise  Duty  by  the Central  Government on the Main Equipment and not on any type of  sub-components or material involved in its manufacture or on  installation materials like piping or electrical cabling, its switch  gears  etc.,  after the date of receipt of  tenders,  and  the contractor  there  upon  necessarily and properly pays  such  taxes  / levies the contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the Employer (  whose decision shall be final and binding on the contractor) attributable to delay  in execution of work within the control of the  contractor.  On account  of any downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the Employer and shall  be  binding  on  the contractor even without the claim by the Employer.

ii).  The contractor shall keep necessary books of accounts and  other documents  for the purpose of this condition as may be  necessary  and shall allow inspection of the same by a duly authorised representative of  the  Employer and / or the Engineer-in-charge  and  further  shall furnish such other information / document as the Employer may  require from time to time.

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such further tax / levies, described above, give  a written  notice to the Employer that the same is given to pursuant  to this  condition,  together  with all  necessary  information  relating thereto.

9. No optional items should be quoted in the tender.

10. QUANTITY OF WORK TO BE EXECUTED:

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  works as per  the drawings / scope  of  work,  and therefore  the contractor is bound to complete the works at  the  same quoted rates in the event of quantity exceeding the specified bill  of quantity,  but the Employer reserves the right to execute only a  part or  the  whole  or any excess thereof  without  assigning  any  reason therefor.

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER ::

The  Employer  reserves  the right to execute any  part  of  the  work included  in this contract by other agency or persons  and  contractor shall  allow reasonable facilities and use of his facilities  for  the execution  of  such  work. The main contractor shall  extend  all  co-operation in this regard.

Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-operate with the schedule of works in such a manner as worked out by the Consultant / Architects / Engineer-in-charge of the Employer.
12.  EARNEST MONEY, INITIAL SECURTIY DEPOSIT, RETENTION MONEY & TOTAL SECURITY DEPOSIT::

i).  Earnest  Money Deposit : The tenderer will have  to  deposit  the specified  amount of earnest money as detailed in the notice  inviting tender  at the time of submission of tender. No interest will be  paid on the earnest money. The earnest money of unsuccessful tenderers will be refunded without any interest soon after the decision to award the work  is  taken  or after the expiry of the  validity  period  of  the tender. The exception certificate for non submission of EMD issued by National Small Industries Corporations or any other Government / quasi Government organizations shall not be honored.  
ii). Initial Security Deposit : The  successful tenderer whose  tender is accepted shall be required to furnish by way of Initial security  a sum which shall be equal to 2% (two percent) of the accepted value  of the  tender including the Earnest Money Deposit , within 14  (fourteen days  of the date of issue of the letter of acceptance of his  tender, in  Demand  Draft payable to the Employer or by way of Bank guarantee of any scheduled  Bank other than Canara Bank,  for  the duration of the contract period  and defect liability period.
13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY ::

i).  The contractor shall provide everything necessary for the  proper execution  of  the  work according to the intent and  meaning  of  the design parameters, technical specifications, drawings and schedule  of quantities.   Based on the details furnished in the   N.I.T.   The contractors should undertake their own assessment and design the plant and system required. If the contractor finds any discrepancies furnished it shall immediately brought to the notice of the Employer.

ii).  The  tenderer  shall  take  full  responsibility  for  adequacy, suitability and safety of all the  design, works and methods of design / installation.

iii). The employer shall on no account be responsible for the expenses incurred  by  the  contractor during the progress of   work  at  site, towards  any  incidental  expenditure like medical  amenities  to  the workers  at site, security arrangement etc. The employer shall not  be responsible for the safety of the workers at site either on account of the  works  executed  by the contractor or on  account  of  the  works executed by any other agency involved at that time.

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss or pilferage or theft either in  respect  of  the material  stored  or  material  already built  and  paid  for  by  the Employer.

v). The contractor shall at all times give access to workers employed by the Employer.

vi). All tools, equipments and other required facilities for execution of work shall be provided by the contractor.

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the Employer or the in-charge  of  the  site  / building  owner and cannot be taken as granted and for  such  services utilises the Employer is entitled to charge at his discretion.

13.2 No extra charges shall be paid over and above what  has  been quoted for any of the above or for similar such services.

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART ::

i). Time of completion:

The entire work is to be completed in all respects within the stipulated period. The work shall be deemed to commence from the date of issue of purchase order from the date of acceptance letter or date of handing over site, whichever is earlier. Time is the essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered as complete until the Employer/Consultant  have certified in writing that the work has been  virtually completed and defect liability period shall commence from the date  of such certificate.

ii). EXTENSION OF TIME::

(a)  The time allowed for execution of the Works by the Contractor as specified or the extended time in accordance with these conditions shall be the essence of the Contract.               If the  contractor  commits default in the execution of the  work as aforesaid, the Employer shall without prejudice to any other right or remedy available in law be  at liberty to forfeit the earnest money absolutely or to deduct the liquidated damages as per the tender clause.

(b)  Request for extension of time, to be eligible for consideration, shall be made by the contractor to the accepting authority in writing within fourteen days of the happening of the event causing delay.  The contractor shall also, if practicable, indicate in such a request the total period for which extension is desired, overlapping  period,  if any, with earlier events causing delays.

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for completion of work. Such  extension  shall  be communicated  to the contractor by the Employer in writing,  within  3 weeks  of the date of receipt of such request. Non application by  the contractor for extension of time shall not be a bar for giving a  fair and reasonable extension by the Employer and this shall be binding  on the contractor.

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  hereunder ( which decision shall be final and  binding  on the  contractor) shall be promulgated on completion of the work or  at the conclusion of such events based on which the extension of time was sought by the contractor, and the Employer shall then, in the event of an extension being granted, determine and declare the final completion date.  The provision in clause with respect to payment  of  Liquidated Damages shall, in such case, be read and construed as if the  extended date  fixed by the Employer were substituted for and the damage  shall be deducted accordingly.

iii). Progress of Work:
During the period of work, the contractor shall maintain proportionate progress on the basis of a programme chart submitted by the contractor or  prepared  by  the  consultant  or  by  the  Architect  whoever  is responsible  for  such programme of work. Contractor shall plan for procurement of materials, equipments well in advance and reflect the same in a progress chart so that there is no delay on the part of the contractor in completion of the project. Maintenance and production of such records as and when required shall be the responsibilities of the contractor.

15. LIQUIDATED DAMAGES ::

Time is the essence of the contract.  Thus the  tenderer  shall  be  aware  and  take  note  that  non-supply   or commissioning of the equipment / system will affect the Banks committed programs and thus the loss by way  delayed  services  /  completion  of related works etc,  are  invaluable  and  cannot  be  easily  assessed. Therefore, it is part of the agreed terms that  in  the  event  of  any delay in completion of the work, the  Bank  is  liable  to  charge  the tenderer without the necessity of providing for  any  details  of  such losses suffered by the Bank. Further,

15.1  If  the contractor fails to maintain the  required  progress  in terms of the contract or to complete the work and clear the site on or before the contract or approved extended date of completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the rates stipulated below or such smaller amount as may be  fixed by the employer on the contract value of the work for  every completed week that the progress remains incomplete.

15.2 For this purpose the term `Contract Value' shall be value at  the contract rates of the work as ordered / accepted.

a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent per week

b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5 percent per week

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed the under noted percentage of the Contract Value.

a) Completion period (as originally stipulated) not exceeding 6 months. 10 percent

15.3  The Employer shall have the right to adjust, /  set-off  against any  sum  payable to the contractor under this or any  other  contract with the Employer anywhere in India/outside India.

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE REQUIREMENTS::
The contractor shall provide, fix up and maintain his  establishment in  an approved position at site and clear away on completion  of  the works and make good all works disturbed. The contractor shall not  fix or  place any placards or advertisement of any description  or  permit the  same  to  be fixed or placed in or  upon  any  hoarding,  gantry, building  structure  other  than those approved by  the  Employer.  No fixtures  or  materials  to be placed in such a  manner  that  can  be considered dangerous to the installation and to the persons working or passing by or visiting the site.

16.2 Storage of materials :The contractors shall make use of existing facilities  with  due  permission  of  the  Employer  for  storage  of materials  at  site, but watch & ward arrangements for the  safety  of  materials shall be the responsibility of the contractor.

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS::

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the regulations and  bye-laws of any authorities, and or other Companies    ( Indian or International), and  /  or  Statutory Authorities, with whose  system  and  design  or technical know-how are/were proposed to have connection with this work. So  also  the contractor shall before making any variations  from  the drawings  or specification that may be associated to so conform,  give the  Employer written notices specifying  the  variations proposed  to  be made and the reasons for making them  and  apply  for instruction  thereon.  The Employer on receipt of such intimation shall give a decision within a reasonable time.

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, regulations or Bye-laws to be given to any  authority, and  to pay to such authority or to any public officer all  fees  that may  be  properly  chargeable in respect of the  work  and  lodge  the receipts with the Employer.

17.3 The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages to buildings, roads or members of public in course of execution of work and shall defend all actions arising from such claims and shall keep the Employer aloof and indemnified in all respects from such actions, cost and expenses.

18. CLEARING SITE AND SETTING OUT WORKS ::
18.1  The  site of work shown shall be cleared  of  all  obstructions, waste  materials,  rubbish of all kinds. All material damages  on  the place of work on the walls, ceiling or flooring or any other connected equipments, materials or installations shall be re-done to maintain the originality and leveled at the contractors own cost.

18.2 The contractors shall set out the works and shall be responsible for the true and perfect setting out the works and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the progress of any part of the work, the contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the Employer.

19. FIXING, FASTENING OF EQUIPMENTS ::
19.1 The contractor is to fix the equipments on the floor by means  of appropriate method so that such equipments fixed on to the floor shall not fall by its own or by natural movements of wind, air normal  human operations  and  shall adopt the best engineering traditions and  use appropriate tools in such operations.

19.2  The  contractor  while fixing any material or  equipment  to  be suspended  from the ceiling, shall use fasteners of suitable  strength to  hold the weight of the suspended system/equipment or material  and such fasteners shall be fixed by means of power drills. The contractor shall not chip the ceiling unless ordered & approved by the engineer- in-charge.

19.3  The contractor shall not puncture the existing civil  structures like  beams,  columns and shall not undertake any  type  of  activity which  could affect the structural stability. He shall be responsible for any damages and costs in its rectification.

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS::

All waste materials and other matters of any offensive nature shall be taken out once the works are completed. The contractor shall keep  the works  free  from dangerous materials like  industrial  gases,  welding machines  and  any  such devices or material of  toxic  and  poisonous nature shall not carry within the site or building any material  which are  explosive  in  nature. Any such  offensive  materials  which  are essentially  required  in course of work shall be undertaken  with  due written  permission  of  the  Employer  provided  such  materials  are permissible under Law.

21. ACCESS ::

Any authorised representatives of the Employer shall at all reasonable times  have  free  access  to the works and /  or  to  the  workshops, factories  or  other places where materials or  equipments  are  being prepared  or constructed for the work and also to any place where  the materials  are  lying or from where they are being obtained,  and  the contractor  shall extend necessary facility to the Employer  or  their representatives for inspection examination and testing of the  quality & workmanship of the materials.

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS::

22.1 All the works specified and provided for in the specifications or which may be required to be done in order to perform and complete  any part thereof shall be executed in the best and most workmanlike manner with  materials  of the best and approved quality  of  the  respective kinds  in accordance with the particulars contained in and implied  by the specifications and as represented by the drawings or according  to such  other additional particulars, and instructions as may from  time to time be given by the Employer / Consultant during the execution  of the work, and to his entire satisfaction.

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on materials and  workmanship  in  approved material  testing  laboratories  or as prescribed by  the  Employer  at his own cost to prove that the materials etc. under test conform   to   relevant  I.S.  standards  or  as  specified   in   the specifications.   The   necessary   charges   for   sample   material, transporting, testing etc. shall have to be borne by the contractor.

22.3  All  material must be the best of their kind available  and  the contractors must be entirely responsible for the proper and  efficient carrying out of the work. Samples of all the materials to be used must be submitted to the Employer when so directed  by  the Employer.

22.4 Should the work be suspended by any reason, the contractor shall take all precautions necessary for the protection of work and at his own expenses shall make good any damages arising from any of these causes.
23. REMOVAL OF IMPROPER WORK ::

23.1 The Employer shall during the progress of the work have power  to order  in writing from time to time the removal from the  work  within such reasonable time or times as may be specified in the order of  any materials which in the opinion of the Employer are not in accordance  with  specification or instructions, the  substitution  or proper   re-execution   of  any  work  executed  with   materials   or workmanships  not  in accordance with drawings and  specifications  or instructions.

23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  have the power to employ and pay  other  agencies  to carry  out the work and all expenses consequent thereon or  incidental thereto as certified by the Employer shall be borne by the contractor or may be deducted from any money due to or that may become due  to  the  contractor. No certificate which may be given by the consultant shall relive the contractor from his liability in respect of unsound work or bad materials or design.

24. CONTRACTOR'S EMPLOYEES ::

24.1 The contractor shall employ technically qualified and competent supervisors for the work who shall be available (By turn) throughout the work and shall participate during site meetings and be available to take and comply with instructions of the Employer.  In case of electrical works as per statutory Acts & Rules of Electricity Board, the persons so employed shall have the requisite supervisory permit or wireman permit for appropriate nature of work undertaken.

24.2 No Child Labour :

No labour below the age of eighteen years shall be employed  on   the work. In case of electrical works, the labour employed by the tenderer or their sub-contractor should be authorized person as permitted by the Chief Electrical Inspectorate office of the respective State Government.  The Employer shall not be responsible for any deviation and the tenderers shall indemnify the Employer from any legal action or in any way directly or indirectly.
24.3  Labour  Legislation  :

The tenderer shall comply with the provisions of the payment of  Wages Act,  1936,  Minimum Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation  Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other laws relating thereto and the rules made there under from time to time.

24.4  The  tenderer  shall,  notwithstanding  the  provisions  of  any contract  to  the  contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, including any labour engaged  by  his sub-contractors in connection with the said work, as if the labour had been immediately employed by him.

24.5  The tenderer shall indemnify and keep indemnified  the  Employer against  payments to be made under and for the observance of the  laws aforesaid and the Contractors' Labour Regulations without prejudice to his  right  to  claim indemnify from  his  sub-contractors.  The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.

24.6 COMPLIANCE OF LABOUR REGULATIONS:

i)  The Tenderer shall at his own expense arrange for all  the  safety provisions  for  the safety of all workers and employees  directly  or indirectly  employed  on  the  work  by  the  tenderer  or  his   sub- contractors.

ii) The Tenderer shall be fully responsible for compliance at his own expense all the labour regulations and rules to be observed by him and his sub-contractors and  by the Employer as  Principal  Employer  of workers.  The Tenderer shall fully indemnify the Employer against any action by the state and/or Central Government for any  default  or alleged default by the Tenderer, Sub-contractor or Employer of any  of such rules and regulations. If, due to any default of the tenderer  or his  sub-contractors,  the Employer has to incur any  expenditure  for compliance  of  the  rules and regulations or  for  any  other  reason connected with such default, the Employer shall be entitled to recover from the tenderer all such expenditure in full from any payment due to the tenderer.

25. DISMISSAL OF WORKMEN ::
The contractor shall on request of the Employer immediately dismiss or take of from the works any person employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against the Employer or any of their officers or employee.

26. ASSIGNMENT ::

The  whole of the works included in the contract shall be executed  by the  contractor and the contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the contract or  any  part,  share  or interest  therein nor, change in constitution and no subletting  shall relieve the contractor from the full and entire responsibility of  the contract  or  from  active superintendence of the  work  during  their progress.

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC ::

27.1  Damages to persons : The Tenderer shall be responsible  for  all injury  to the work or workmen to persons, animals or things  and  for all damages to the structural and/or decorative part of property which may  arise  from the operations or neglect of himself or of  any  sub-contractor  or of any of his or a sub-contractors  employees,  whether such  injury or damage arise from carelessness, accident or any  other cause  whatsoever in any way connected with the carrying out  of  this contract.

27.2 The clause shall be held to include interalia, any damages to buildings whether immediately adjacent or otherwise, and any damage to roads, streets, footpaths or ways as well as damages caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of the weather.

27.3  The tenderer shall indemnify the employer and hold  harmless  in respect of all and any expenses arising from such injury or damages to persons or property as aforesaid and also in respect of any claim made in  respect  of  injury or damage under any acts  of  compensation  or damage consequent upon such claim.

27.4 Damages to property : The Tenderer shall reinstate all damage  of every sort mentioned in this clause, so as to deliver the whole of the contract works complete and perfect in every respect and so as to make good  or otherwise satisfy all claims for damages to the  property  or third parties.

27.5 The tenderer shall effect the insurance necessary and indemnify the  employer  entirely from all responsibility in this  respect.  The insurance  must be placed with a company approved by the employer  and must  be  effected  jointly  in the name of  the  contractor  and  the employer and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  the contract itself till this  is  made  over  a complete state. Insurance is compulsory and must be effected from the very  initial  stage.  The contractor shall also  be  responsible  for anything which may be excluded from damage to any property arising out of incidents, negligence or defective carrying out of this contract.

27.6  The  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of any damages, compensations, costs,  charges  and expenses arising or occurring from or in respect of any such claim  or damages from any sums due or to become due to the contractor.

27.7  If  the  tenderer  or  his  working  people  or  servants  shall break, deface, injure or destroy any part of building in which they may be working, or any building, road, road curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or telephone post  or  wires, trees,  grass  or grass land, or cultivated ground contiguous  to  the premises  on which the work or any part is being executed, or  if  any damage  shall  happen to the work while in progress,  from  any  cause whatever  or if any defect, or other faults appear in the  work  within twelve  months after a certificate final or otherwise or  its  virtual completion shall have been given  by the Employer as aforesaid arising out of defect or improper materials or 
workmanship the tenderer  shall upon receipt of a notice in writing on that behalf make the same  good at his own expense or in default the Employer/Engineer-in-Charge cause the same to be made good by other workmen and deduct the expense  from any sums that may be then or at any time thereafter may become due  to the  tenderer, or from his security deposit, or the proceeds  of  sale thereof or of a sufficient portion thereof.

27.8 i) TRANSIT INSURANCE :: 
Wherever specifically agreed to, the firm will insure at his cost the goods for all transit risks including 60 days storage risk from the date of the delivery of the goods at the final destination. 
ii) INSURANCE: 

In his own interest the contractor shall insure the works and keep them insured until the virtual completion of the contract against loss or damages by fire and/or earthquake, flood. The insurance  must be placed with a company approved by the Employer,  in the joint names of the employer and the contractor for such amount and for  any  further  sum if called to do so by the  employer  and  lodge receipts  of premiums paid with the employer within 21 days  from  the date of issue of letter of acceptance unless otherwise instructed.

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  to  extension  of  time  for  completion  as  the employer/consultant may deem fit.

28. ACCOUNTS RECEIPTS & VOUCHERS::

The  contractor shall, upon the request of the Employer  furnish  them with all the invoices, accounts, receipts and other vouchers that they may  require in connection with the works under this contract. If  the contractor  shall use materials less than what is required  under  the contract, the value of the difference in the quantity of the materials that was required to use and that actually used shall be deducted from his  dues. The decision of the Employer shall be final and binding  on the  contractor   as  to the amount of  materials  the  contractor  is

required to use for any work under this contract.

29. MEASUREMENT::

29.1  Before taking any measurement of any work the  contractor  shall give reasonable notice to the consultant or the representatives of the Employer  or the site engineer if any, and  measurements  particularly concealable  in  nature shall be jointly taken and recorded  and  such statement  of  measurement  shall be enclosed along with  the  bill  or running bills. In the event of such measurement taken directly by  the contractor  the  details shall be recorded and routes  be  marked  for inspection of the consultant or engineer-in-charge.

29.2 Any deviation or discrepancies observed by the engineer-in-charge or the consultant shall be brought to the notice of the contractor  or their  representatives and during such inspection and  measurement  if the contractor fails to be present the certification of the  engineer-in-charge  or  the  consultant  shall be  final  and  binding  on  the contractor and the contractor shall have no right to dispute the same.

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY ::

30.1 Payment Terms:

i). All bills shall be prepared by the contractor in the form agreed or furnished by the Employer. 
ii). No mobilization advance amount will be paid to the firms. Payments to the contractor will be regulated as below:

a)  75 % of the cost of the 200 KVA DG set and AMF panel against supply /  delivery  of  equipment  at site, duly  unpacked  and  supported  by  necessary  documents  /  test certificates etc, and certification of Engineer in charge.

b) 20 % upon completion and upon handing over of the DG sets after successful testing 

    & commissioning at site.

c) 5% at the end of the warranty period of 2 years; against Bank guarantee from any Scheduled Banks other than Canara Bank for equivalent amount in favour of the Bank  valid upto the completion of warranty period.

(iii)  All such interim payments accepted by the Contractor shall  be regarded  as payments by way of advances against final  payment  only. These shall not preclude bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-erected.

(iv) All such payments other than initial advance payment are subject to deductions of security deposit as detailed in the tender elsewhere.

30.2  Any  certificate given by the  BAnk's Officer /Engineer-in-charge  relating to the work done or materials delivered forming part of  such payment,  may  be  modified  or  corrected  by  any  subsequent   such certificate(s) or by the final certificate and shall not by itself  be conclusive  evidence  that any work or materials to which  it  relates is/are in accordance with the contract and specifications.

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under the contract or any of such payments be  treated as final settlement and adjustment of accounts or  in  any way vary or affect the contract.

30.4 Pending consideration of extension of date of completion interim payments shall continue to be made as herein provided.

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  subject  to statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions as notified by respective Local  State Government/Authority  and any such instructions conveyed from time  to time.  From  the  interim  bills, the  retention  money  as  detailed elsewhere in this tender shall also be deducted.

30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  date  of  completion  of  work  or  from  the  date  of certification of virtual completion certified by the branch-in-charge.

30.7 FINAL PAYMENT :

(1)  The Tenderer shall submit the final bill in the same manner as specified in interim bills within one month of physical completion of the  work  or within 15 days of the date of the final  certificate  of completion furnished by the Engineer-in-Charge / consultant  whichever is  earlier.  No further claims shall be made by  the  tenderer  after submission of the final bill or on acceptance of the final payment and these shall be deemed to have been waived and extinguished.

(2)  In the event of any dispute, payments of those items of the  bill in  respect of which there is no dispute and of items in dispute,  for quantities  and rates as approved by Engineer-in-Charge /  consultant, shall be made by the employer within the period specified herein under, the period being reckoned from the date of receipt of the bill by  the Engineer-in-Charge / consultant.

a) If the gross amount of the work done under the contract items, plus that of additional deviated items is upto

   Rs.2 lakhs  - 30 days.

b)   - do -    exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days

c)   - do -    exceeds Rs.20 lakhs but is upto Rs.30 lakhs  - 60 days

31. VARIATION / DEVIATION ::

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power to make alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  and  instructions that may appear  to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the tenderer shall be bound to carry out the works in accordance with  any instructions  given to him in writing signed by the Engineer-in-Charge. Such alterations, omissions, additions or  substitution shall form part of the contract as if originally provided therein  and any altered , additional or substituted work which the tenderer may be directed  to  do in the manner specified above as part of  the  works, shall  be  carried out by the tenderer on the same conditions  in  all respects including price on which he agreed to do the main work except as hereafter provided.

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the Engineer-in-Charge as  a  deviation.

(b)  In the event of any deviation being ordered which in the  opinion of the tenderer changes the original nature of the Contract, he  shall within fifteen days of having been so ordered bring this to the notice of the Employer with the reasons but nevertheless carry it out and the disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION".

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered quantities upto variation of 25 % and  as  stipulated elsewhere for legitimate completion of works as per original design  or scope  of  work  and  on account of  any  modification  or  alteration suggested  and  where  the variation is for  the  respective  item  is beyond  25 %,  the  rate for the respective item  may  be  reviewed  on mutually agreed terms.

32. SUBSTITUTION ::

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  must  obtain  the  approval  of  the  Employer in  writing  for any such substitution  well  in  advance. In respect of Materials whose makes are not specified in the tender, specific approval of the Employer has to be obtained in writing before their usage.

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION:

33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and deficiencies and defects set right. On completion of such inspection the contractor shall inform the Employer that they have completed the work and it is ready for inspection.

33.2  On  completion the contractor shall clean all the area  and  its surroundings, equipments etc. and will leave the entire area clean and ready for immediate usage to the satisfaction of the Employer.

34. CLEARING SITE ON COMPLETION ::

34.1  On completion of the works the contractor shall clear  away  and remove from the site all constructional materials, plant & equipments, tools, surplus materials, scraps, rubbish and temporary works of every kind  and  leave the whole of the site and the works clean  and  in  a workmanlike condition to the satisfaction of the Employer.

34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have the right to undertake the same engaging  other  agency and  the  same shall be at the cost of the contractor and  liable  for deductions  in the payments due to the contractor and  the  contractor shall not dispute such payments.

35.  CONCEALED WORKS ::

The  contractor  shall give due notice to the  Employer  /  Consultant wherever any work is to be buried or concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later on, in order  that  the  work  may be inspected  and  correct  dimensions  or measurements  taken  before such burial. In default whereof  the  same shall, in the opinion of the Employer / Consultant be either opened up for measurement at the contractors expenses or no payment may be  made for  such materials. Should any dispute or difference arise after  the execution  of any work as to measurements etc. or other  matter  which cannot be conveniently tested or checked, the notes / certification of the  Engineer-in-charge / Consultant shall be accepted as correct  and binding on the contractor.

36. ESCALATION ::

The rate quoted shall be firm throughout the tenure of the contract  (including  extension of time, if any granted) and will not be  subject to any fluctuation due to increase in cost of materials, labour, sales tax, octri etc. unless specifically provided in these documents.

37. IDLE LABOUR ::

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  of hire and labour charges of  tools  and  plants would be entertained under any circumstances.

38. SUSPENSION  OF WORKS ::

38.1  Subject to other provisions contained, the Employer may  without prejudice  to his any other rights or remedy against the tenderer   in respect of any delay in commencing, completing or during the  progress of  work  or  inferior  workmanship,  may  serve  notice  in   writing absolutely  determine and cancel the contract in any of the  following cases;

i) If the contractor having been given by the Employer / Consultant  a notice  in  writing to rectify, reconstruct or replace  any  defective work  or  that  the  work is being performed  in  any  inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  the requirement of such notice for a period of seven days thereafter.

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if  a receiver or a manager on behalf of a creditor shall be appointed or if circumstances  shall arise which entitle the court or the creditor  to appoint  a receiver or a manager or which entitle the court to make  a winding up order.

iii) If the contractor has without reasonable cause failed to commence the work or has suspended the progress of the work or has failed  to proceed with the work with due diligence so that in the opinion of the Employer  (which  shall  be final and binding) he will  be  unable  to secure completion of the work by the date for completion and continues to do so after a notice in writing of seven days from Employer.

iv) If the contractor fails to complete the work within the stipulated date  or  items  of work with individual date of  completion,  if  any stipulated,  on  or before such date (s) of completion  and  does  not complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the contract and/or commits default  in  complying with  any  of the terms and conditions of the contract  and  does  not remedy  it or take effective steps to remedy it within 7 days after  a notice  in writing is given to him in that behalf by the  Engineer-in-charge.

vi)  If the contractor commits any acts mentioned in terms of tender hereof:  And  when the contractor has made himself liable  for  action under any of the cases aforesaid, the Employer shall have powers ::

a)  To  determine  or rescind the contract  of  which  termination  or rescission  notice in writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. Upon  such  determination  or rescission, the security deposit of the contractor shall be liable  to be forfeited and shall be absolutely at the disposal of Employer.

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any loss sustained by him by reason of  his  having purchased or procured any materials or entered into any engagements or made  any advances on account or with a view to the execution  of  the work or the performance of the contract.  And in case action is  taken under  any  of the provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or actually performed under this contract unless and until the  Engineer-in-charge  has certified in writing the performance of such  work  and the value payable in respect thereof and he shall only be entitled  to be  paid  the  value so certified; Provided further that any of the recoveries to be made when the excess cost incurred by the Employer is more than the Security Deposit to be forfeited, such recoveries  shall be limited to the amount by which the excess cost incurred exceeds the Security deposit so forfeited.

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, shall have become exercisable &the same shall  not be exercised,  the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding  be exercisable in  the  event  of any future  case  of  default  by  the contractor and the liability of the contractor for compensation  shall remain unaffected.

39. TERMINATION OF CONTRACT BY EMPLOYER ::

39.1 If the contractor::

      (a) at any time makes default in proceeding with the  works  or any part of the work with due diligence and continues to  do so after a notice in writing of 7 days from the Engineer-in-Charge; or

      (b) commits  default  in  complying with any of  the  terms  and conditions  of the Contract and does not remedy it  or  take effective steps to remedy it within 7 days after a notice in  writing  is given to him in that behalf by the  Engineer-in- Charge; or

      (c) fails to complete the works or items of work with individual dates of completion, on or before the date(s) of completion, and does not complete them within the period specified in  a notice  in  writing is  given to him in that behalf  by  the  Engineer-in-Charge: or

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any other person on his behalf any  gift  or consideration  as an inducement or reward for favouring  him in  relation  to the obtaining or execution of this  or  any   other Contract for the Employer; or

      (e) shall enter into a Contract with the Bank in connection with  which  commission has been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  of  any  such  commission  and  the  terms of  payment  thereof  have  been  previously   disclosed   in   writing   to   the   Accepting Authority/Engineer-in-Charge; or

      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering or other unethical methods  of  competitive tendering; or

      (g) being an individual, or in a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving  order or  order for administration of his estate made against  him or shall take any proceedings for liquidation or composition (other  than  a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment          of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any  application  be made under any Insolvency Act for the time being in force for  the sequestration of his estate or if a trust  deed  be  executed by him for benefit of his creditors; or

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  the winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  holders  or others shall be appointed or circumstances shall arise which  entitle the Court or debenture holders to appoint a receiver or manager; or

      (i) shall suffer an execution being levied on  his  goods  and  allow it to be continued for a period of 21 days; or

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  of labour with materials  not  to  be  incorporated  in  the  work,  shall  not  be  deemed  to  be   subletting)  or otherwise parts with or attempts to  assign,   transfer sublet or otherwise parts with the entire works  or  any  portion thereof without the prior written  approval  of the Accepting Authority;

39.1.2  The  Accepting Authority may, without prejudice to  any  other right or remedy which shall have accrued or shall accrue thereafter to the Employer, by a notice in writing cancel the contract as a whole or only such of items in default from the tenderer.

39.1.3 The Engineer-in-Charge / Consultant shall on such cancellation by the accepting authority have powers to, for which the contractor shall hereby unconditionally agree ::

(a)  to take possession of the Site and any materials,  constructional   plant, implements, stores, etc., thereon; and/or

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the Tenderer.

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  determine what  amount,  if  any,  is recoverable from the contractor for completion of the works or part of the  Works  or  in case the Works or part of the Works is  not  to  be completed, the loss or damage suffered by the Employer. In determining the amount, credit shall be given to the contractor for the value of the work executed by him up to the time of cancellation, the value of contractor's materials taken over and incorporated in the work.

39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  the Works or part of the Work or the excess,  loss  or damages suffered or may be suffered by the Employer as aforesaid after allowing  such  credit shall without prejudice to any other  right  or remedy available to Employer in law be recovered from any money due to the Tenderer on any account, and if such moneys are not sufficient the Tenderer  shall be called upon in writing and shall be liable  to  pay the same within 30 days.

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 days, the Engineer-in-Charge  with the  approval of the Employer shall have the right to sell any or  all of   the   Contractor's  unused   materials,   constructional   plant, implements,  temporary buildings, etc. and apply the proceeds of  sale hereof  towards the satisfaction of any sums due from the  Contractor under the Contract and if thereafter there be any balance  outstanding from  the  Contractor, it shall be recovered in  accordance  with  the provisions of the Contract.

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  that if cost  or  anticipated  cost  of completion  by the Employer of the Works or part of the Works is  less than  the  amount  which the Contractor would have been  paid  had  he completed  the  Works  or part of the Works, such  benefit  shall  not accrue to the Contractor.

40. SETTLEMENT OF DISPUTES AND ARBITRATION ::

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of materials, workmanship, removal or rejection  of improper  work,  interpretation of the  drawings  and  specifications, measurements of materials and/or items of work, mode of procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge which shall be given in writing, shall be final, conclusive and binding on the tenderer.

40.1(A).  If the tenderer considers any work demanded of him  to  be  outside  the  requirements  of the contract,  or  considers  any  drawings record or decision given in writing by the Engineer-in-Charge on any matter in connection with or  arising out of the contract or carrying out of work, to be unacceptable, he shall promptly within 15 days request the Employer in writing for written instruction or decision. Thereon, the Employer shall give his written instructions or decision within a period of two months from the receipt of the tenderer's letter.

(B)  Upon receipt of such written instructions or  decision  the  tenderer  shall  promptly proceed without delay to  comply  with  such  instructions or decisions. If the Employer fails  to  give  his  instructions or decision in writing within a period of  two  months after being requested or if the tenderer is  dissatisfied   with   the  instructions  or  decision  of  the  Employer,   the Contractor may within 30 days appeal to the designated Appellant  Authority of the Employer who shall afford an opportunity to the  tenderer  to  be heard and to offer evidence in support  of  his appeal.  If he is dissatisfied with this decision, the  tenderer  shall  within  a  period  of thirty days  from  receipt  of  the   Appellant Authority of the decision shall indicate his intention  to  refer  the dispute to Arbitration, failing  which  the  said  decision  shall  be final and conclusive and  not  referable  to adjudication by the Arbitrator.

40.3  All disputes or differences in respect of which  decisions  have not been final, binding and conclusive as above shall be referred  for adjudication  by  the arbitration by a Sole  Arbitrator  appointed  as follows :

40.4  Within  one  month of receipt of notice from any  party  to  the contract for appointment of the Arbitrator the Appellant Authority, in charge  of the work at the time of such appointment shall send to  the tenderer a panel of three names of persons who shall not presently  be connected  with  the work. The tenderer shall within fifteen days of receipt of this list select and communicate to the Appellant Authority the name of one person from the list who shall then be appointed as the sole arbitrator by the Appellant Authority.

40.5  If tenderer fails to communicate his selection of  name,  within the  stipulated  period, the Appellant Authority shall  without  delay select one person from the list and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a list within one month  as stipulated,  the tenderer  shall send a similar list to the  Appellant Authority  within 15 days. The Appellant Authority shall then select one person from the list and appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the Appellant Authority  fails to do so the tenderer shall communicate to the Appellant Authority the name  of  one  officer  from  the list who  shall  then  be  the  Sole Arbitrator.

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  appointment  or vacates his office  due  to  any  reason whatsoever  another sole Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

40.7  It is term of this contract that the party invoking  arbitration shall give a list of disputes with amounts claimed in respect of  each such  dispute along with the notice for appointment of arbitrator  and giving  reference to the rejection by the Appellant Authority  of  the appeal  and a copy of his notice(s) of intention to refer the  dispute to  arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  which the notice for appointment of the Arbitrator shall  not be treated as notice for appointing the arbitrator.

40.8  It is also a term of this contract that no person other  than  a person  appointed  by Appellant Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if for any reason that is  not possible, the matter shall not be referred to arbitration at all.

40.9 It is also a term of the contract that if the tenderer   does not make  any  demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 90  days  of  receiving  the intimation from the Employer that the final bill is ready for payment, the  claim of the contractor shall be deemed to have been  waived  and absolutely barred and the Employer shall be discharged and released of all liabilities under the contact in respect of these claims. No party shall be entitled to bring any claim to arbitration if the arbitrator has not been appointed before the expiry of sixty days after defect liability period.

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  Indian Arbitration Act, 1940,  or  any  statutory modification or re-enactment thereof and the rules made there under and for the time being in force shall apply to the arbitration  proceeding under this clause.

40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge the time for making and publishing the award.

40.12 It is also a term of the contract that any fees TA, DA and other charges are payable to the Arbitrator shall be  paid  by  both  the parties equally.

40.13  It is also a term of the contract that the Arbitrator shall  be deemed to have entered on the reference on the date of first  hearing. The venue of the arbitration shall be such a place as may be fixed  by the  Arbitrator in his sole discretion. The fees, and charges  of  the Arbitrator shall, if required to be paid before the award is made  and published,  be paid half and half by each of the parties. The cost  of the  reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  or  any  part thereof  shall be paid and fix or settle the amount of costs to be  so paid.

40.14  The award of the Arbitrator shall be final and binding on  both the parties

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION ::

The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, etc., to be  made  even after  payment of the final bill and if as a result of such audit  and technical  examination  any  sum is found to  have  been  overpaid  in respect  of  any work done by the tenderer under the contract  or  any  work claimed to have been done by him under the contract and found not to  have  been executed, the tenderer shall be liable  to  refund  the amount  of  over-payment and it shall be lawful for  the  Employer  to recover the same from him in the manner prescribed in clause 47 or  in any  other  manner  legally permissible and if it is  found  that  the tenderer was paid less than what was due to him under the contract  in respect of any work executed by him under it, the amount of such under payment  shall be duly paid by the Employer to the  tenderer,  without any interest thereon; Provided that the tenderer shall not be entitled to  payment of any sum paid short where such payment has  been  agreed upon  between  the Employer on the one hand and the  tenderer  on  the other under any term of the contract permitting payment for work after assessment by the Engineer-in-Charge.

42. LIEN ::

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under the contract against the  contractor,  the  Employer shall be entitled to withhold and also have a lien to retain such  sum or sums in whole or in part from the security, if any deposited by the tenderer and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any, furnished as the case may be and   also  have  a  lien  over  the  same  pending  finalisation   or adjudication  of  any such claim. In the event of the  security  being insufficient to cover the claimed amount or amounts or if no  security has been taken from the contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain to the extent  of  such  claimed amount  or  amounts  referred to above, from any  sum  or  sums  found payable  or  which may at any time thereafter become  payable  to  the contractor  under  the same contract or any other  contract  with  the Employer pending finalisation or adjudication of any such claim.

(b) Any sum of money due and payable to the contractor (including  the security deposit returnable to him) under the contract may be withhold or  retained by way of lien by the Employer or any  other  contracting person or persons through Engineer-in-Charge against any claim of  the Employer  or such person or persons in respect of payment of a sum  of money  arising  out  of  or  under any  other  contract  made  by  the contractor with the Employer or with such other person or persons.

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or retained under the lien referred to above by the Employer  will  be kept withheld or retained as such by  the  Employer till  the claim arising out of or under the contract is determined  by the  arbitrator (if the contracts governed by the arbitration  clause) or  by the competent court, as the case may be and that  the  tenderer will  have no claim for interest or damages whatsoever on any  account in respect of such withholding or retention under the lien referred to above  and duly notified as such to the tenderer. For the  purpose  of this  clause,  where the tenderer is a partnership firm or  a  limited company,  the Employer shall be entitled to withhold and also  have  a lien  to retain towards such claimed amount or amounts in whole or  in part from any sum found payable to any partner/limited company as  the case may be, whether in his individual capacity or otherwise.

43. EXTERNAL INSPECTION & AUDIT :-

(i) All works under or in course of execution or executed in pursuance of  the  Contract  shall at all times be open and  accessible  to  the inspection of the Quality Control Organisation of the Employer or  any designated  auditor  /  officials of the Employer  and  of  the  Chief Technical Examiner's Office under Central Vigilance Commission.

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality Control or any designated auditors / officials of the Employer or to the Chief Technical Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   unskillful workmanship,  or  with materials or articles provided by him  for  the execution  of the work which are unsound or of a quality  inferior  to that contracted or otherwise not in accordance with the contract,  the contractor  shall,  on  demand  made  in  writing  within  the  defect liability  period from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the same  may have been passed, certified and paid for earlier,  forthwith rectify,  or remove and reconstruct the work so specified in whole  or in part, as the case may require and provide other proper and suitable materials or articles at his own charge and cost.

(iii) In the event of the contractor failing to do so within a  period specified  by  the  Engineer-in-Charge  /  Consultant  in  his  demand aforesaid,  the contractor shall be liable to pay compensation at  the same  rate  as under the clause of defects after completion  for  this default.
(iv)  In such case the Engineer-in-Charge / consultant may not  accept the  item of work at the rates applicable under the contract  but  may accept  such items at reduced rates as the Employer or  the  competent authority may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment  to the safety and without substantially affecting the utility of the item and  the  structure  or he may reject the work  outright  without  any payment  and/or  get  it  and other  connected  and  incidental  items rectified,  or  removed and re-executed at the risk and  cost  of  the contractor.  Decision  of  the Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall be final and  binding  on  the tenderer.

SIGNATURE OF TENDERER WITH SEAL
PART II - PRICE BID 

(To be submitted in sealed envelope marked “Envelope No. 2- Price Bid”)

Bill of materials for supply, installation, testing, commissioning & handing over of 1 No 200 KVA capacity Diesel generator set at Canara Bank, Circle Office, Madurai.
We have read and understood the terms and conditions of the tender as detailed in the tender documents. We hereby accept these terms and conditions and quote our all-inclusive rates as under:

A. Supply items: 

	SN
	ITEM 
	QTY
	RATE / UNIT IN RS
	AMOUNT IN RS

	1.
	Lump-sum price for supply of 200 KVA Capacity Diesel Generating set consisting of Diesel Engine, alternator, base plate, suitable fuel tank of 350 ltrs capacity, in built standard engine mounted instrument panel, batteries with stand in CPCB approved acoustic enclosure as per the detailed technical specifications enclosed in the technical bid including excise duty, VAT/sales tax, octroi, insurance and freight. 
	1 Set


	
	

	2. 
	Lump-sum price for supply of AMF control panel (Single contactor sensing amf as per the detailed technical specifications enclosed in the technical bid including excise duty, sales tax, octroi , insurance and freight etc.
	1 Set


	
	

	
	Subtotal A
	
	
	


B. Erection work 

	SN
	SCHEDULE OF WORK
	QTY
	RATE
	AMOUNT IN RS

	1.
	Installation charges including positioning of 200 KVA DG set, AMF panel, accessories, CPCB approved acoustic enclosure etc.

 
	1 No.
	
	

	2.
	Supervision charges for commissioning & testing of 200 KVA DG set at site. 

	1 No.
	
	

	3.
	Freight, loading & unloading, packing & forwarding charges of 200 KVA DG set and all accessories to the site.
	1 No.
	
	

	4.
	Supply, erection and labour charges of the following ancillary materials including taxes, freight charges etc.
	
	
	

	
	a) 125mm dia exhaust pipe with flanges, supports & necessary hardware
	20 mtrs
	
	

	
	b) Aluminum cladding material for 125mm exhaust pipe.

	20 mtrs
	
	

	
	c) Aluminum cladding material for residential silencer
	 L/s 
	
	

	
	d) 25 mm x 3 mm Gl strip with sleeves for body earthing.
	30 mtrs
	
	

	
	e) 25 mm x 3 mm copper strip with sleeves for neutral earthing 
	20 mtrs
	
	

	
	g) Carrying out earthing with Copper bottom earth plate 600 x 600 x 3 mm and earth station materials like GI pipe, sand, charcoal etc. as per BIS including digging, chamber construction etc.
	2 no's
	
	

	
	h) Carrying out earthing with Gl bottom earth plate 600 x 600 x 3 mm and earth station materials like GI pipe, sand, charcoal etc. as per BIS including digging, chamber construction etc.
	2 no's
	
	

	
	i) Cable entry box for cable supplied by the bank
	1 no.
	
	

	
	j) Control cable 4 core X 4 sqmm copper armoured
	90 mtrs
	
	

	
	k) Supply and laying of 3.5C X 195 Sqmm aluminium armoured cable with required supports and fasteners for clamping the cable
	180 mtrs
	
	

	5.
	Dismantling of existing 1 No 125 KVA DG Set and 1 no of 62.5KVA , removal of exhaust pipe, existing power cables, fuel lines, acoustic enclosure, removing the dismantled DG Set 
	1 Job
	
	

	6.
	Incidental charges like preparation of drawings, submission of the same to CPCB/CEIG/Central Electrical Authority, arranging their inspections at site of work, obtaining and handing over their approvals to Bank.
	1 job
	
	

	7.
	Supply of fire extinguishers 5 ltrs capacity, first aid box rubber mat, 2 no's bucket with frame, dander board, no admission chart
	1 set
	
	

	
	Subtotal B
	
	
	

	
	Total 1 = Subtotal A + Subtotal B 
	
	
	


Buy back Offer: 

	
	Items 
	Qty 
	Rate 
	Amount 

	1


	Buy Back Value for the 125 KVA DG Set, Cost of buy back should be inclusive of dismantling and removing the items from C.O. building. Complete
	1 No 
	
	

	2
	Buy Back Value for the 62.5 KVA DG Set, Cost of buy back should be inclusive of dismantling and removing the items from C.O. building. Complete
	1 No 
	
	

	
	Total 2 

	
	
	

	
	GRAND TOTAL =  TOTAL 1 – TOTAL 2 

( To be calculated for L-1) 
	
	
	


Lowest vendor will be arrived from Grand Total mentioned above. 

SIGNATURE OF TENDERER WITH SEAL
                                                                      (Affix Office Stamp)
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