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NOTICE INVITING TENDER 
Name of the work:  

DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ONE NO. 6 PASSENGER 

LIFT BY DISMANTLING EXISTING PASSENGER LIFT AT CANARA BANK, GREEN PARK 

BRANCH, DELHI UNDER BUY BACK OPTION 

 

Sealed Tenders in two part system are invited for the above said work for the Bank’s at 

Green Park Office Branch, Delhi. The details are as follows: 

1. Period of Issue Of Tender Forms  : From   13.06.2011 to 25.06.2011  

2.  Last Date and Time For  : On 27.06.2011 up to 3.00 PM  

     Submission   of Tenders 

3.  Date / Time of Opening Of   

  Technical Bid    : On 27.06.2011 at 3.30 PM 

4. Cost of Tender Form   : Rs 500/- only  

        Rupees five hundred only (non refundable) 

5.   Estimated Cost     :  Rs.11 Lakhs (Rupees Eleven Lakhs Only) 

6. EMD Amount     :  Rs.11, 000/- (Rupees Eleven Thousand  

        Only) By way of Demand Draft of a scheduled  

        Bank drawn in favour Of ‘Canara Bank’ payable 

        at Delhi.    

7. Time of Completion of work   :  4 Months from the day of acceptance of the 

        Tender by the Bank 

8. Concept of Tender   : The Tender concept is two envelope concepts 

        (1) Technical cum commercial Bid 

        (2) Price Bid 

Both bids should be submitted on the same 

date and time in the individual Envelops put 

together in   third sealed single envelope and 

super scribed on the envelope. 

 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         4 

9. Submission of Tender  : The original Tender copy issued by the Bank 

      Should be submitted in the Sealed cover on or  

      Before 27.06.2011 up to 3.00 PM. 

10. Details of Consultant   : M/s. SPC Engineers Pvt. Ltd. 

      79,Samrat Enclave, Delhi 110034 

      27106705, 9811123450 

 

 Tender documents consisting of specifications, the schedule of quantities of the various 

works to be done and the set of terms and conditions of contract to be complied with by 

the Contractor and other necessary documents which form the part of Tender can be 

obtained from this office between hours of 11.00 AM and 01.00 P.M. every day except on 

Sundays and Public Holidays from 13.06.2011 to 25.06.2011. Tender documents, will be 

issued from this office, during the hours specified above, on payment of Rs.500.00 in cash. 

 

 Alternatively, the Tender documents consisting of above can be downloaded from our 

website i.e. http:// www. Canarabank.com and the downloaded documents can be used 

for quoting the Tender. The tender fees should be separately enclosed by way of DD 

favoring Canara Bank payable at Delhi in the downloaded tender.  In case of any 

ambiguity/discrepancy between the downloaded Tender document and original tender 

submitted in hard form, the   documents placed on the website shall prevail. 

 The Canara Bank reserves the right of accepting the whole or any part of the Tender or 

rejects all the tenders. 

          Sd/-  

                                                                                    

         DIVISIONAL MANAGER  

        Canara Bank,  

        Premises & Estate Section,  

        Circle Office, Delhi   

        

  Issued to : M/s  
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER: 

 
The firms should comply with the pre-qualification criteria detailed in these documents. 

 

1. Sealed Tenders are invited from competent Tenderers, on behalf of the Canara Bank Circle 

Office,Delhi , hereinafter known as  the  Employer and also as Bank, for the work of 

DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ONE NO. 6 

PASSENGER LIFT BY DISMANTLING EXISTING PASSENGER LIFT AT CANARA BANK, GREEN 

PARK BRANCH, DELHI WITH BUY BACK OPTION. 

2. Scope of work involves under taking the design based upon the parameters furnished & site 

conditions, and maufacture, testing at shop, design, supply, Installation, testing at site 

and commissioning the specified Elevator System, along with its allied works etc., which 

are fully described in the technical specification. 

3. The work is estimated to cost Rs.11 Lakhs (Rupees Eleven Lakhs Only). This estimate given 

is merely an approximate. 

4. Tender documents consisting of plans, specifications, schedule  of quantities  of  the 

various items of work to be done and  the  set  of terms and conditions of contract to be 

complied with by the Contractor whose  Tender  may be accepted and other necessary  

documents  can  be purchased  between the dates mentioned in the Notice  Inviting  

Tender (NIT)  between hours of 10.30 a.m. and 01.00 p.m. everyday  except  on Sundays 

and Public Holidays on payment of cash as specified in NIT, at the  office  of  the  

Divisional Manager,  Premises  &  Estate Section, Circle Office, Delhi at the address 

furnished above. 

5. The site of installation is at the address mentioned above. The site for the works is 

available for immediate commencement of work or shall be made available at the date of 

commencement of work. 

6. The Tender concept is “TWO ENVELOPE CONCEPT”  and  it  has  to  be submitted as such. 

Two sealed envelopes should always be placed in a single third sealed cover, with the 

name of the project super scribed on the envelope mentioning ‘Tender for Design, 

Supply, Installation, testing & commissioning of One No. Lift’.  Envelope containing 

Technical and commercial Bid is to be super scribed as “Technical and Commercial Bid” 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         6 

and the envelope containing price bid should be super scribed as “Price Bid” as the case 

may be and submitted on the prescribed date and time as detailed below. The sealed 

Tenders are to be dropped in the Tender Box kept at the office of :  

Divisional Manager,  

 Premises & Estate Section,  

 Canara Bank, Circle Office 

 Delhi 

 Tenders  shall dropped in the Tender Box on or before : 27.06.2011 Upto : 3 PM 

7. The Technical & Commercial bid will be opened in the said office on     : 27.06.2011 at 

3.30 PM. The date for opening the price bid will be intimated subsequently only to such 

firms whose technical bids is found qualified as per the pre qualification terms and 

conditions. The Tenderers are requested to participate during the opening of the Tender. 

8. The two envelopes are classified as, 

   (1). The Technical & Commercial Bid and 

   (2). The Price Bid. 

 The first envelope super scribed as “ Technical & Commercial  Bid “ should be submitted 

in a sealed envelope containing all  the  following details: 

 i). All  the schedules of the Tender document, Tender drawings  if any,  Lift  layout &  

technical  & commercial details  of  the proposed  Lift  with its components & all  other  

attachments. 

 ii) Un priced but signed blank copy of price bid indicating only quoted / not quoted in the 

relevant  column (Rate/Amount column).  This is to ascertain that the Tenderer has 

quoted against all relevant items in order. If the priced bill of quantities are enclosed the 

envelope containing  Technical Bid then, the Tender will be disqualified and rejected 

summarily. 

 iii).The  technical  features  /brochures  of  the  Elevator system, and such other  details  

/  data required  for  the  technical evaluation  of the entire system offered. (It is 

essential that any technical information considered useful should be furnished at the first 

instance itself  in  this  envelope and  at latter date  any additional   or    supplementary   

information  shall not  be entertained  unless  it is found necessary and  sought  by  the  
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Employer  / Consultant   in  form   of  written  clarification  to clear any pertinent 

doubts.) 

    iv) EARNEST  MONEY  DEPOSIT  (EMD)  :  The  Tender, (i.e. in  the envelope  containing the  

technical Bid)  shall be  accompanied  by  earnest money of Rs.11000/-(Rupees Eleven 

Thousand only ) by way of  Demand  Draft  of a  Scheduled Bank issued in favour of            

Canara Bank  and payable at Delhi. No interest shall be payable on the Earnest Money.       

         Tenders without Earnest Money shall be liable for rejection. 

  SUBMISSION OF THE EMD IN THE PRICE BID ENVELOPE SHALL RENDER THE 

 TENDER BEING REJECTED  ON THE GROUNDS OF NON SUBMISSION OF THE EMD. 

 

  The second envelope super scribed as “Price Bid” should be sealed and submitted on 

the same given date and time simultaneously along with technical & commercial bid.  

Non submission of the same along with Technical & Commercial Bid shall automatically 

render the entire Tender being rejected. This envelope should contain duly filled in Bill 

of quantities (enclosed in the Tender document) with values written in words and 

figures, and as detailed elsewhere in the Tender documents. 

9. The Tenderer shall submit a signed blank copy of price bid in Technical & Commercial bid 

indicating quoted / not quoted in the relevant column.  This is to ascertain that the 

Tenderer has quoted against all relevant items in order. 

10. Tender  shall be only on  prescribed Form which can  be  obtained from  the  office  of 

DIVISIONAL MANAGER OF  PREMISES  &  ESTATE SECTION, CIRCLE OFFICE, DELHI as 

detailed in Notice Inviting Tender. 

11. The  time  allowed  for carrying out of the  work  shall  be  not exceeding  the period 

specified in the NIT i.e. 4 Months counted  from the 14th day, after the date of “ 

Acceptance Letter “  and/ or written orders to commence the work. 

12. The Contractors should quote in figures as well as in words the rate, and amount Tendered 

by them. The amount for each item should be worked out and the requisite totals given. 

The rates quoted shall  be all  inclusive  rates  for  the  item  of  work  described,  

including materials,  labour, tools & plant, carriage & transport,  supervision, overheads & 

profits, mobilizing, all taxes, and other charges whatsoever including any  anticipated  or  
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un-anticipated difficulties  etc. complete for proper execution of the work as per drawings 

and specifications and no claim whatsoever for any extra payment shall be maintainable. 

13. When  a  Contractor  signs a Tender  in  an  Indian  language  the percentage above or 

below and the tendered amount and the total amount tendered  should also be written in 

the same language. In the case of illiterate Contractors the rates or the amounts tendered 

should be attested by a witness. 

14. Issue of Tender form / documents shall be stopped one day prior to the date fixed for the 

opening of Tenders. 

15. The Contractor, whose Tender is accepted will be required to furnish guarantee by way of 

initial security deposit for the due fulfillment of his Contract.  

16. The security Deposit shall be collected and repayable as detailed in clause No.12 of the 

General Conditions of the Contract. 

17. The  EMD of the Contractor whose Tender is  accepted,  shall  be forfeited  in  full  in case 

he does not remit  the  Initial  Security Deposit  within  the  stipulated  period or  start  

the  work  by  the stipulated date mentioned in the award letter. The successful Tenderer 

to whom the Contract is awarded will have to deposit as initial security deposit a further 

sum to make up 2% of the value of accepted Tender including the Earnest Money as 

detailed in clause No. 12 of the General Conditions of the Contract. 

18. The acceptance of a Tender will rest with the Employer which  does not  bind itself to 

accept the lowest Tender, and reserves  to  itself the  authority  to reject any or all of the 

Tenders  received  without assigning  any  reason.  All Tenders in which any of the 

prescribed conditions are not full filled or are incomplete in any respect are liable to be 

rejected. The Employer reserves the right to accept the Tender in full   or in part and 

Tenderer shall have no claim for revision of rates/ other claims if his Tender is accepted in 

part. 

19. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by 

the Contractors who resort to canvassing will be liable for rejection. 

20. All rates shall be quoted on the proper form of the Tender alone. Quoted rates and units 

different from prescribed in the Tender schedule will be liable for rejection. 
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21. Special care should be taken to write the rates in figures as well as in words and the  

amounts  in  figures  only,  in  such  a  way  that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the words ‘Rs.’ 

should  be written before the figure of rupees and words  ‘P’  after  the  decimal figures, 

e.g. Rs.2.15 “P” and in  case  of  words,  the  word  ‘Rupees’ should precede and the word 

‘Paise’  should  be written  at  the  end, unless the rate is in whole rupees and followed by 

the words ‘only’  it  should be invariably be up to two decimal  places.  While quoting the 

rate is in schedule of quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. However, if a discrepancy is found; 

i). the rates which correspond with the amount worked out by the Tenderer shall unless & 

otherwise proved to be taken as correct. (OR) 

ii). if the amount of an item is not worked out by the Tenderer or  it does  not  correspond 

with the rates written either in figures  or  in words then the rate quoted by the Tenderer 

in words shall be taken  as correct. (OR) 

iii). where the rates quoted by the Tenderer in figures and in  words tally but the amount is 

not worked out correctly, the rates quoted  by the  Tenderer will unless & otherwise 

proved to be taken as correct and  not the amount. 

iv) Where the item rates quoted by the Tenderer in figures and in words does not tally, then, 

the rates quoted by the Tenderer in words shall be taken as correct. 

v) In the case of any errors or omissions in the quoted rates, and if the Tender is issued in 

duplicate, the rates quoted in the Tender marked “Original” shall be taken as correct 

rates. 

22. All corrections such as cuttings, interpolations, omissions and over-writings shall be signed 

by the Tenderer. 

23. An item rate Tender containing percentage below / above will be summarily rejected.  

However, where a Tenderer voluntarily offers a rebate for payment within a stipulated 

period, this may be considered. 

24. Sales tax, works contract tax, vat or any other tax ,  any  royalties, duties,  levies, cess, 

entry tax, Octroi, profession tax, turnover tax, or of like on material or  finished work in 

respect of this Contract shall be payable by the Tenderer and the Employer will not 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         10 

entertain any claim whatsoever in respect of the same,  and  nothing  extra  shall  be  

paid/reimbursed  for  the  same subsequently. 

25. The Contractor shall give a list of his relatives, if any; working with the Employer along 

with their designations and addresses. This information may be provided in technical Bid. 

26. No employee of the Canara Bank is allowed to work as a Contractor for a period of two 

years of his/her retirement from the employer services, without the previous permission 

of the employer.  This  contract  is liable to be canceled if either the contractor or any of 

his  employees is found at any time to be such a  person  who  had  not  obtained  the 

permission of the employer as aforesaid before submission of the Tender or engagement of 

the Contractor’s service. 

27. The Tender for the works shall remain open for acceptance for a period of 90 days from 

the date of opening of Tenders.   If  any Tenderer  withdraws  his Tender before the said 

period  or  makes  any modifications in the terms and conditions of the Tender which are  

not acceptable to the Employer, then the Employer shall, without prejudice to any other 

right or remedy, be at liberty to forfeit  full value of the earnest money as aforesaid. 

28. The Tender for the work shall not be witnessed by a Contractor or Contractors who himself 

/ themselves has / have Tendered or who may and had/have Tendered for the same work. 

Failure to observe this condition would render Tenders of the Contractors Tendering as 

well as witnessing the Tender liable to summary rejection. 

29. It will be obligatory on the part of the Tenderer to Tender and sign the Tendered 

documents for all the component parts and that, after the work is awarded, he / they will 

have to enter into an agreement for each component with the competent authority of the 

Employer. 

30. Further the Tenderer shall agree that until a formal agreement on stamp paper is prepared 

and signed, this Tender shall constitute a binding contract between the Tenderer and the 

Employer. 

31. The  Tenderer,  apart  from being  a  competent  Contractor  must associate himself with 

agencies of appropriate class who are  eligible to  Tender  for other related works 

connected directly  or  indirectly with the Contract and employed by the employer. 
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32. The Employer does not bind itself to accept the lowest or any tender and reserves to itself 

the right of accepting the whole or any part of the Tender and the Tenderer shall be 

bound to perform the same at the rate quoted. 

33. On  acceptance  of  the  Tender,  the  name  of  the   accredited representative(s)  of  the        

Contractor who would  be  responsible  for taking  instructions  from the Employer shall be  

communicated  to  the Employer 

34. Method of Evaluation of Tender : 

All the competitive Tenders shall be dropped in the Tender Box on the specified date and          
time. On the same day or on specified date & time in event of any compelling 
circumstances, the Tenders will be opened in the presence of the available Tenderer.    

35. Both the envelopes superscribed as “ Technical & Commercial  Bid” and  “Price  Bid “ will 

be simultaneously accepted, but  the  envelope super scribed as “Technical & Commercial 

Bid “ alone will be opened and details  of EMD etc., shall be recorded, while the Price Bid 

shall  be maintained in the safe custody of the Employer. 

36. The evaluation will be based on the Pre-qualification criteria & technical specifications 

detailed in these documents, tenders of the firms which meet the prequalification criteria 

and technical specifications will only be considered.  After the above evaluation, if 

necessary  after  discussions with the Tenderer, such of those Tenderer found technically 

acceptable will be short listed and their envelope containing “ Price Bid “ shall be  opened  

on a given date and time in presence of the  short  listed Tenderers  with  prior notice to 

them. The Tenderers are expected to attend the Tender opening and their inability in 

participating will not in any way prevent the Employer undertaking the opening of the 

Bids. 

37. During the course of technical evaluation if found necessary  the Employer  / Consultant 

may seek supplementary price bids to bring  the evaluation at par and any such price Bids 

shall be prepared as  stated in  the  Tender  and  submitted  in  sealed  envelopes super 

scribing “Supplementary Price Bid for the project of “  .....”. Such supplementary price 

bid shall be opened simultaneously with the original price bid on the prescribed date and 

taken into consideration in its evaluation. 

38. Voluntary  submission  of the supplementary  price  bid  by  the Contractor  /  Tenderer 

shall not be accepted and  supplementary  Bids shall  be  limited  to  the  details sought  
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for  by  the  Employer  / Consultant  only. Any other un-related price variations furnished 

in supplementary price Bids shall not be recognized and might be liable for rejections if un 

due information is furnished. 

39. Being a techno - economical project, besides the capital cost of the equipment the 

Annual Maintenance Charges for 4 years (after 1 year D.L.P), financial implications on 

the capital cost & AMC , credit for the dismantled old lifts will be considered for 

Evaluation. While Evaluating, the financial implication will be considered @ 8% Simple 

Interest calculated annually. Therefore the Tenderers / Contractors  shall necessarily 

furnish  the  AMC charges  in  the  price  Bid for 4 years after warranty period and terms  

of  AMC  shall  be furnished  in  the technical & commercial bid clearly indicating the 

details  regarding the scope of AMC, details of spares, consumables  & equipments  

covered and also details of exclusions under AMC shall  be furnished. Other than details 

furnished under exclusions all other related expenditure towards trouble free maintenance 

and its normal functioning shall be considered as part of AMC.  Hence, the cost of AMC is 

also considered for price comparison (to decide L1) along with the cost of lift and buy-

back charges for existing lift. 

40. In case of other un-successful Tenderers technical Bid evaluation, the sealed Price bid 

along with EMD shall be returned treating it individually.  The Employer  reserves  the 

right to accept or reject any of  the  offer’s without  assigning  any reason and no dispute 

or negotiation  will  be entertained  in this regard. The Employer’s decision will be final in 

the matter. 

41. The notice inviting Tender, general rules & instructions for the guidance of Tenderers shall 

form a part of the Contract document. The successful  Tenderer/Contractor, on 

acceptance of his Tender  by   the Accepting Authority, shall, within 14 days from the 

stipulated date of start of the work sign on a stamp paper the Contract consisting of :- 

A) Standard form of Agreement on stamp paper of value as specified in the statute. 

B) Notice  inviting  Tender,  all  the  documents  including  Tender drawings,  if  any, 

forming the Tender as issued at  the  time  of invitation  of  Tender and acceptance 

thereof  together  with  any  correspondence  leading  thereto. General  conditions,  

Schedules leading to Technical Specification, Special Conditions, Technical Brochures in 
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schedules submitted by the Tenderer etc.,  Price Bid / Schedule of quantities,  Bill of 

Quantities. 

44. The firms shall submit along with tender copies of all documents supporting their firm’s 

compliance to the pre-qualification criteria.  The tenders will be evaluated based on the 

doucuments received along with tender m, and no correspondence will be entertained. 

The tenders submitted by the firms without enclosing all the above prescribed documents 

shall not be considered for evaluating their eligibility criteria.  As such firms are advised to 

submit the required documents/information in complete shape. 

45. Price bids of only those tenderers whose meet the prequalification criteria and technical 

specifications are found acceptable shall be opened on a subsequent date with prior 

intimation to concerned tenderers.  

46.Tenderers are advised to inspect and examine the site of work, its surroundings and 

satisfy themselves before submitting their Tenders as to the nature of the work and 

other aspects pertaining to the work, the form and nature of the site, the means of 

access to the site and in general shall themselves obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or affect their 

Tender. 

  A Tenderer shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charges consequent on any misunderstanding or otherwise shall be 

allowed. The Tenderer shall be responsible for arranging and maintaining at his own cost 

all materials, tools and plants, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the Contract documents. 

 Submission of a Tender by a Tenderer implies that he has read this notice and all other 

Contract documents and has made himself aware of the scope and specifications of the 

work to be done & local conditions and other factors having a bearing on the execution, of 

the work. 

47.The Canara Bank is not bound  to accept the lowest or any other Tender and reserves to 

reject any or all the Tenders received without the assigning any reason. 
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48. All Tenders in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the Tenderer shall be summarily 

rejected. 

49. The Bank reserves the right to modify any of the pre-qualification criteria.  
 
50. The financial capability shall be supported by copies of the audited balance sheet for the 

last 3 years. 

 
 
 
          Divisional Manager  

         Canara Bank,  

         Premises & Estate Section,  

         Circle Office,  

Delhi    
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     DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ONE NO. 6 

PASSENGER LIFT BY DISMANTLING EXISTING PASSENGER LIFT. 

 
PRE-QUALIFICATION CRITERIA  

 
1. The firm shall be in the business of manufacture & installation of Lifts for the last 7 

years. 
 
2. The firm should have satisfactorily completed works, as stated below during the last 7 

years ending last day of the month of June 2010. 
 

a)  Three Similar works each costing not less than 11 lakhs.   
                                  OR 
b) Two Similar works costing not less than 14 lakhs 
   OR 
c) One similar work costing not less than 22 lakhs. 
  
Similar work shall mean of "Design, Supply, installation, testing and commissioning, 
maintenance of passenger lifts with Microprocessor controlled, VVVF drive works for 
any reputed organization  
 
The value of the executed works shall be brought to current level by enhancing the 
actual value of work at simple rate of 7 % per annum, calculated from the date of 
completion of work up to the date of receipt of tender document.    

 
Completion Certificate issued by the officer of the client department of the rank of   
Executive Engineer or equivalent will have to be furnished along with the tender 
document. The Completion Certificate along with copy of the client work order 
must clearly indicate:- 

  
a) The date of completion of work 
b) Nature of work 
c) Whether the work has been completed satisfactorily 
d) Completed value of work 

 
3. The  firm shall have at least  5 installations in Delhi for any Central / State 

Government, Central Autonomous Body , Central Public Sector undertaking with 
satisfactory maintenance record  for the past 3 years and adequate 
maintenance/service setup in Delhi / NCR.   
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4. The Firm should be registered with Tax Authorities for Sales tax, VAT, IT, Excise Duty 

etc. They shall have valid PAN, TIN, VAT, tax registration numbers. 
  

 
5. Firms shall have minimum turnover of 5 crores per year in the last 3 years as on 

31.03.2010.  
 

6. The applicant should be a profit making company for last 3 years as on 31.03.2011. 
 

******** 
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T E N D E R  - O F F E R 

 
 I/We have read and examined the Notice Inviting Tender.  Schedules, Specifications  

Applicable,  Drawings and Designs, General  Rules  and Instructions,  General  Conditions 

of  Contract,  Special  conditions, Schedule,  (Bill) of quantities in Price Bid,  and all other  

documents referred  to in the conditions of Contract and all other  contents  in the Tender 

document for the work. 

 I/We  hereby  Tender for the execution of the work specified  by  the Employer  within  

the  time specified at the rates  specified  in  the attached  Price Bid viz., schedule of 

quantities and in accordance  in all   respects   with  the  specifications,   designs   

drawings   and instructions  in  writing  referred  to  in   the  General  Rules  and 

Instructions,  General Conditions of Contract and in all  respects  in accordance with, such 

conditions so far as applicable. 

 I/We agree to keep the Tender open for ninety days from the date of opening of Tender 

thereof and not to make any modifications in its terms and conditions.  A sum of 

Rs...............is hereby enclosed   as earnest money in form of Demand Draft for Rs 

……………….. Of.................... (Name of the issuing Schedule Bank) bearing no   ...........  

and   date  ......... 

 In the event of my / our failure to commence the work on the specified date after the 

award I/We agree that the Bank shall without prejudice  to any  other right or remedy, be 

at liberty to forfeit the said  earnest money absolutely otherwise the said earnest money 

shall be retained by it  towards security deposit to execute all the works referred  to  in 

the  Tender  documents  upon the terms  and  conditions  contained  or referred to 

therein. 

 I/We agree that should I/We fail to deposit the full amount of initial security  deposit  

and/or fail to commence the work specified  in  the above  memorandum, an amount 

equal to the amount of the earnest  money mentioned  in  the form of invitation of Tender  

shall  be  absolutely forfeited  to  the  Employer and the same may at  the  option  of  the 

Employer  be recovered without prejudice to any other right or  remedy available in law, 

out of the deposit in so far as the same may  extend in  terms of the said Bond and in the 
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event of deficiency out  of  any other money due to me/us under this Contract or 

otherwise. 

 I/We hereby declare that I/We treat the Tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any persons other than a person to whom I/We am /are 

authorised to communicate the same or use the information in any manner prejudiced to 

the safety of the State / the Employer. 

 I/We fully understand that you are not bound to accept the lowest  or any Tender you may 

receive.  

 Shri. ________________________,  Partner / Proprietor  / Authorised representative of the 

Company, is the person authorised to negotiate commercial, technical terms & conditions 

& sign on behalf of the firm any Agreement, Bills  & receipts for this work. 

 I/We agree that until a formal agreement on stamp paper  is  prepared and  signed,  this 

Tender with your written acceptance  thereof  shall constitute a binding Contract between 

us. 

  

 Dated the: .......... day of  ………….  2011. 

  

 Signature of Contractor 

 

 Witness -1  

 Name & address:            

  

 Full Postal Address including Pin Code No.  & Telephone No. 

 

 Witness  - 2: 

 Name & address:            

  

 

 Full Postal Address including Pin Code No.& Telephone No. 
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A C C E P T A N C E 

 
 
The above Tender (as modified by us or negotiations as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the    Employer   for   a   sum    of    

Rs.___________________(Rupees__________________________________________________

________________) 

 

The  letters  referred to below shall also form part of  this  Contract agreement: 

a) 

 

b) 

 

c) 

 

Dated this _________day ……………   of 2011  

 
For & on behalf of the Employer 

 
 
Signature :_______________________ 

 

 

 

Designation:______________________ 
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ANNEXURE - A 

 Details of Lift Installations maintained by the Tenderer: 

 

Sl 

No 

Location & Address of 

the Lift Installation 

Name and Contact 

Nos of the 

Concerned 

Person 

Description 

of the 

Lift 

Make of 

the 

Lift 

Year of 

Installation 

      

      

      

      

 

ANNEXURE - B 

 Details of the Lift Installations work done by the Tenderer: 

Sl 

No   

Location & 

Address of 

the Lift 

Installatio

n 

Name and 

Contact 

Nos of 

the 

Concerne

d Person 

Descriptio

n of 

the Lift 

Make of 

the Lift 

Total 

Amount  

of the 

work 

execute

d 

No of floors 

in the 

Building 

where 

the Lift is 

provided 

 

 

Year of 

Installatio

n 
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ANNEXURE – C 

FORM OF AGREEMENT 

 
 This agreement made the _____________day of the month of ________in the year -------   

BETWEEN, Canara Bank a body corporate constituted  under  the Banking Companies ( 

Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C. 

Road,  Bangalore  -  560002  amongst others a Office / Branch at 

_Mangalore______________  represented  by  its  duly constituted attorney (hereinafter 

referred to as the Employer  /  Bank) on the ONE PART; and Shri   

________________________S/D/o______________________________ Resident 

of_____________________the sole proprietor of 

M/s______________________________________   having   office   at   the following 

address ______________________________________________ M/s. 

______________________  the  partnership  firm   having   an administrative/principal  

office at_______________ represented by  its Managing/duly authorised partner. 

 M/s.  _____________________  company/body  corporate  incorporated under  the 

provisions of the Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly 

represented by its constituted  and authorised Managing Director, 

Shri___________________ and (hereinafter called  the Tenderer which term shall also be 

called the  Supplier  or the Contractor ) on the other part 

 

 WHEREAS THE Employer / Bank   is desirous that certain works should be designed,  

supplied, installed, tested & commissioned (viz design, supply, installation, testing & 

commissioning of one no. 6 passenger lift  by dismantling existing passenger lift at 

Canara Bank, Green Park Branch, Delhi with buy back option as mentioned  and called  

for  invitation  to Tender and  the  Tender  dated -------- furnished by the Tenderer for the 

design, supply, installation and performance of  such  works  has been accepted by the 

Employer on  the  terms  and conditions as set out therein and interalia others. 

 

 NOW THIS AGREEMENT WITNESSETH as follows: 
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1. In  this  agreement  words and expression  shall  have  the  same meanings  as  are 

respectively assigned to them in the  conditions  of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents  shall be deemed to form 

and be read and construed as part of this  agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of Tenderers. 

c) The Tender, Letter of Acceptance, Letters from & to the Tenderer, if any, leading to and 

prior to acceptance letter. 

d) General Conditions of contract and clauses of Contract along with Annexures thereto. 

e) Schedules A to C consisting of Technical Specifications, Special Conditions, Questionnaire, 

Tender drawings if any, etc. 

f) Schedule of quantities including Prices and Tendered amount known as Price - Bid. 

g) The  details  submitted in technical bid, design,  and  such  other commitments   like  

Annual  Maintenance  Charges  for  the   period mentioned shall be part of the agreement. 

3. In consideration of the payments to be made by the Employer to the Tenderer, the 

Tenderer hereby covenants and agrees with the Employer to construct, complete and 

perform the works in conformity in all respects and subject to all terms and 

conditions/rules as mentioned in the General Conditions as also in the aforesaid 

documents which shall from part of this agreement. 

 In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and 

seals the day and year first above written. 

Signed, sealed and delivered by the said Tenderer,________________ 

To the Employer in the presence of: 

 

Signature of Tenderer (with seal) 

 

Signature of Authorised representative of the Employer / Accepting Authority. 

Witness (Signature, Name & Address): 

1). 

2). 
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ANNEXURE – D 

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 

 

 To:   

 ____________________________ 

 _________________________   

      _________________________ 

  

 Dear Sirs, 

 

 Whereas M/s. ________________________________ having Registered Office at 

_________________________________________ hereinafter called the “Purchaser”, agrees 

to purchase from M/s. _________________________ hereinafter called the “Contractor” 

on the terms and conditions contained in their agreement/purchase order an advance of 

Rs.__________ (Rupees ______________________________________________only) 

representing ________% of the contract value for the goods/services subject to furnishing 

a bank guarantee and the Contractor agrees to furnish the bank guarantee ; 

 We , ____________________ Bank( Apart from Canara Bank)  __________________Branch 

hereinafter called “the Bank” in consideration of the premises, at the request of the 

Contractor, do hereby guarantee and undertake to pay to the Purchaser forthwith on 

demand at any time up to ___________ any money or monies not exceeding a total sum of 

Rs.____________ (Rupees _________________ _____________________________ only) as 

may be claimed by the Purchaser to due from the Contractor by way of  refund of such 

advance payment or any portion or portions thereof or otherwise as the losses and /or 

damages caused to or suffered or would be caused to or suffered by the Purchaser by 

reason of default or defaults on the part of the Contractor to execute the work/supply the 

goods under the aforesaid Contract or for failure by the Contractor in the observance and 

performance of any of the terms and conditions of the said Contract in accordance with 

the true intent and meaning thereof. 
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 Notwithstanding  anything to the contrary the decision of the Purchaser as to whether any 

money is refundable by the Contractor to the Purchaser or whether the Contractor has 

made any such default or defaults as aforesaid and the amount or amounts to which the 

Purchaser is entitled to by reason thereof will be binding on the Bank and the Bank shall 

not be entitled to ask the Purchaser  to establish its claim or claims under this Guarantee 

but shall pay the same to the Purchaser forthwith on demand without any demur, 

reservation, recourse, contest or protest and/or without any reference to the Contractor.  

Any such demand made by the Purchaser on the Bank shall be conclusive and binding 

notwithstanding any difference between the Purchaser and the Contractor or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority. 

 This Guarantee shall expire on _________________ without prejudice to the Purchaser’s 

claim or claims demanded from or otherwise notified to the Bank in writing on or before 

the said date. 

 The Bank further undertakes not to revoke this Guarantee during its currency except with 

the previous consent of the Purchaser in writing and this Guarantee shall continue to be 

enforceable till the aforesaid date of its expiry or the last date of the extended period 

agreed upon as the case may be unless during the currency of the Guarantee all the dues 

of the Purchaser under or by virtue of the said Contract have been duly paid and its claims 

satisfied or discharged or the Purchaser certified that the terms and conditions of the said 

Contract have been fully carried out by the Contractor and accordingly discharged the 

Guarantee. 

 * Subject to the maximum limit of the Bank’s liability as aforesaid, this Guarantee shall 

cover all claim or claims of the Purchaser against the Contractor from time to time arising 

out of or under the said Contract and in respect of which the Purchaser’s demand or 

notice in writing be served on the Bank before the date of expiry of this Guarantee 

mentioned above or of further extended period agreed upon, as the case may be. 

 * The Bank agrees with the Purchaser that the Purchaser shall have the fullest liberty 

without affecting in any manner the Bank’s obligations under this Guarantee to extend the 

time of performance by the Contractor from time to time or to postpone for any time or 

from time to time any of the rights or powers exercisable by the Purchaser against the 
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Contractor and either to enforce or forbear to enforce any of the terms and conditions of 

the said Contract, and the Bank shall not be released from its liability for the reasons of 

any such extensions being granted to the Contractor or for any forbearance, act or 

omission on the part of the Purchaser or any other indulgence shown by the Purchaser or 

by any other matter of thing whatsoever which under the law relating to sureties would, 

but for this provision have the effect of so relieving the Bank. 

 The Guarantee shall not be affected by any change in the constitution of the Contractor or 

the Bank nor shall it be affected by any change in the constitution of the Purchaser by any 

amalgamation or absorption of or with the Contractor, Bank or the Purchaser, but will 

ensure for and be available to and enforceable by the absorbing amalgamated Company or 

Concern. 

 “Notwithstanding anything contained herein :- 

i. Our liability under this Bank Guarantee shall not  Exceed Rs…………………….. (Rupees 

……………………………………………only). 

ii. This Bank Guarantee shall be valid up to …………………………. 

iii. We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 

only and only if you serve upon us a written claim or demand on or before 

…………………….(*Date of expiry of Guarantee) 

* as found under clause (ii) above plus claim period. 

 The Bank has power to issue this Guarantee under the statute and the undersigned has full 

power to  sign this Guarantee on behalf of the Bank. 

 

 Dated this ………………….. day of …………………….. 2011 at …….. 

 

        SEAL AND SIGNATURE OF THE BANK 

 

 

        FULL POSTAL ADDRESS OF THE BANK 
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GENERAL CONDITIONS OF CONTRACT 

 

 Except  where provided for in the description of the individual  items in the schedule of 

quantities and in the specifications and conditions laid  down hereinafter and in the 

Drawings, the work shall be  carried out  as  per standard specifications and under the  

direction  of  the Employer. 

1. DEFINITIONS / INTERPRETATIONS::- 

i).  The  ‘Contract’  means  the  documents  forming  the  Tender  and acceptance  thereof  

and  the  agreement duly  executed  between  the Employer  and  the Tenderer, together 

with the documents  referred  to therein  including those conditions, the specifications, 

schedule of quantities, Tender  agreement,  designs,  drawings  and  instructions issued  

from  time  to  time  by  the  Engineer-in-Charge.  All   these documents taken together 

shall be deemed to form one Contract and shall be complementary to one another. 

ii). In the Contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 

a) The ‘Tenderer’ or ‘Supplier’ or ‘Contractor’ shall mean the individual Kartha, or Manager 

of Hindu Undivided Family, firm or Company, whether incorporated or not, undertaking 

the works and shall include the legal heirs/representatives of such individual or the 

partners composing the firm and theirs legal heirs and successors, or company’s authorised 

and constituted attorneys/agents and permitted assignees of such firm or company. 

b) The ‘Employer’ or ‘Bank’ means any officer of the Canara Bank, who is specifically 

authorised to enter into contracts in respect of the above works. 

c) The  ‘Engineer-in-Charge’ means the Senior Manager /  Manager, or  Officer / Engineer  

and/or  Site  Engineer who shall supervise and be in-charge of  the work or any other 

authorised  representative or person specifically  deputed  by the  Employer  and/ or the  

Consultants  wherever  they  are employed from time to time by the Employer. 

d) ‘Contract Price’ shall mean the final accepted rates in the Price Bid hereto. 
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e) ‘Date of Contract’ means the ‘Calendar date on which the Employer and Contractor have 

signed the Agreement on the Stamp Paper.  

f) “Accepting Authority” shall mean The Divisional Manager of the Canara Bank (the 

Employer). ‘Approval’ wherever used in the specifications or schedule of Quantities shall 

mean, respectively, approved by or approval of the ‘Accepting Authority’ in writing. 

g) ‘Appellant Authority’ shall mean The Deputy General Manager, of the Bank (the 

Employer). Who shall also be the authority to consider any extension of time or 

compensation as defined in clause hereunder. 

h) ‘Notice in writing’ or ‘written notice’ shall mean a notice in writing typed or printed 

characters delivered to or sent by registered post to the last known address private or 

business address or registered office address of the Contractor, and shall be deemed to 

have been received when in ordinary course of post it would have been delivered, and/or 

delivered personally, or otherwise proved to have been received. 

i) ‘Virtual Completion’ shall mean that the work/installation  is complete  in all respects in 

the opinion of the  Employer  and  for  which  the  completion/clearance   certificate  has  

been   issued  by  the  Engineer -in-charge  /  Consultant   and  the installation is fit for 

usage. 

j) ‘Drawings’  shall  mean all drawings and/or   design  drawings furnished  by  the  Tenderer 

/ sketches  duly  signed  by  the authorised  Engineer-in-charge or the Consultant on behalf  

of the Employer before commencement or during the progress of the work. 

k) ‘Letter  of Acceptance’ shall mean an intimation by  a  letter issued by the Assistant 

General Manager of the Employer to Tenderers that  his  Tender  has been accepted in  

accordance  with  the provisions in the said letter. 

l) “Defect Liability Period” shall mean a period of twelve months from the certified date of 

virtual completion issued by the Consultant/Engineer-in-charge and accepted by the 

Employer. However in cases where completion gets delayed abnormally  due to  

unavoidable  reason(s) defect liability  period  shall  be reckoned  12 months from the date 

of completion or  18  months from the date of supply which ever is earlier. 

 

 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         28 

2. SCOPE OF WORKS TO BE CARRIED OUT :: 

2.1  The work consists of the Contractor’s own design based on technical specifications        

furnished. The Contractor / supplier shall be responsible for its functioning according to 

the design criteria and its   parameters.   Notwithstanding   the   details   furnished,   any 

discrepancies shall be brought out in the technical bid highlighting the shortcomings and 

suggest modifications. 

2.2  The  work is to be carried out under the Contract shall,  except  as otherwise provided in 

these conditions, include all labor, materials, tools,  plants,  equipment  and transport 

which  may  be   required  in preparation  of  and  for and in the full  and  entire  

execution  and completion of the  works. 

2.3 The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 

held to include wastage on material, carriage and cartage,  carrying and return of 

empties, hoisting, setting,  fitting and  fixing  in position and all other labour necessary  

and  for  the full  and entire execution and completion as aforesaid  in  accordance with 

good engineering practice  and recognized  principles. 

2.4  The  several documents forming the Contract are to  be  taken  as mutually  explanatory 

of one another, detailed drawing being  followed in  preference  to  small  scale drawing  

and  figured dimensions  in preference  to scale and special conditions in preference  to  

General Conditions. 

2.5   In the case of discrepancy between the schedule of quantities, the specifications and/or 

the Drawings, the following order of  preference be observed ::- 

 a) Description in Schedule of Quantities. 

 b) Particular Specifications and Special condition, if any 

 c) Drawings prepared for the design. 

 d) BIS Specifications. 

2.6  If there are varying or conflicting provisions made in any one or more document(s) 

forming part of the Contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

Contractor. 
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2.7  Any error in description or quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or  any part of the works comprised therein according to drawings and specifications 

or from any of his obligations under the Contract. 

2.8  The Contractor shall forthwith comply with and duly  execute  any work comprised in such 

Employer’s/Consultant’s instruction, provided always that verbal instructions, directions 

and explanations given  to the  Contractor’s or his representative upon the works by the  

Employer / Consultants shall if involving a variation be confirmed in  writing to the 

Contractor/s within 7  days. 

2.9  No work for which rates are not specifically mentioned  in  the priced  schedule  of  

quantities, shall be taken  up  without  written permission of the Employer / Consultant.  

Rates of items not mentioned in the priced schedule of quantities shall be fixed by the 

Employer in consultation with the Consultant as provided in clause “Variation” 

2.10 Regarding all factory made products, they shall be manufactured as per their 
respective IS code updated and all tests undertaken at factory. 

 

3. TENDERER SHALL VISIT THE SITE :: 

 Intending  Tenderer  shall visit the site and make  himself  thoroughly acquainted with the 

local site conditions, nature and requirements  of works, facilities  of  transport  

condition,  effective  labour and materials,  access and storage for materials and removal  

of  rubbish.  The Tenderer shall provide in his tender cost of carriage, freight and other 

charges as also for any special difficulties and including police restriction for transport 

etc. for proper execution of work as indicated. The successful Tenderer will not be 

entitled to any  claim of  compensation for difficulties faced or losses incurred on  account 

of  any  site condition which existed before the commencement  of  the work  or  which in 

the opinion of the Employer / Consultant  might  be deemed  to  have  reasonably been 

inferred to  be  so  existing  before commencement of work. 

4. TENDERS :: 

4.1  The entire set of Tender paper issued to the Tenderer should be submitted fully priced 

and also  signed on the last page of respective chapter (this shall be acceptance of all the 

pages of the Tender and its   stipulations)   together with initials   on   every   page.  
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Notwithstanding this,  Initials / signature in every page will indicate the acceptance of 

the Tender papers by the Tenderer.   

4.2  No modifications, writing or corrections can be made in the Tender papers by the 

Tenderer, but he may at his option offer his comments or modifications in a separate 

sheet of paper attached to  original Tender papers in Technical Bid. 

4.3  The Tenderers should note that the Tender is strictly on item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting.  If called upon by the Employer / Consultant, detailed 

analysis of any or all the rates shall be submitted. The Employer / Consultant shall not be 

bound to recognize the Contractor’s analysis. 

4.4  The works will be paid for as “measured work” on the basis of actual work done and 

not as “lump sum” Contract. 

4.5  All items of work described in the schedule of quantities are  to be  deemed  and  paid 

as complete works in all  respects  and  details including preparatory and finishing works 

involved, directly, related to  and reasonably detectable from the drawings, specifications  

and schedule of quantities and no further extra charges will be allowed in this connection. 

In the case of lump-sum Contracts, the payment  of such items of work will be made for 

the actual work done on the   basis of lump-sum charges as will be assessed to be payable 

by the  Employer / Consultant. 

4.6  The Employer has power to add to, omit from any work as shown  in the drawings or 

described in the specifications or included in schedule of  quantities  and  intimate the 

same in  writing  but  no  addition, omission  or  variation  shall  be  made  by  the  

Contractor  without authorisation  from   the  Employer. No variation shall vitiate the 

Contract. 

4.7  The Tenderer shall be deemed to have  satisfied  himself  before Tendering as to the 

correctness and sufficiency of his Tender for  the works  and  of  the  rates  and  prices  

quoted  in  the   Schedule of Quantities, which  rates  and  prices  shall,  except  as   

otherwise provided, cover all  his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of  the works. 
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5 SIGNING OF CONTRACT & AGREEMENT :: 

5.1 The successful Tenderer/Contractor, on acceptance of his Tender by the  Accepting  

Authority, hall, within 14 days from  the stipulated date of start of the work sign the 

Contract consisting of :- 

a)  Standard  form  of  agreement on  stamp  paper,  the  notice inviting  Tender, all the 

documents including  drawings  if any, forming the Tender as issued at the time of  

invitation of   Tender  and   acceptance  thereof  together   with   any correspondence 

leading thereto. 

b)  Standard Tender Form consisting of :: 

 i) General Rules and Instructions. 

 ii) General Conditions of Contract and clauses of Contract along with Annexure thereto, 

like specification, special conditions etc. 

 iii) Bill of Quantity and Price Bid. 

 iv) List of Approved Brands/manufacturers appended, if any. 

5.2 The Contractor shall pay for all stamps and legal expenses, incidental thereto. 

6 PERMITS AND LICENSES :: 

6.1  Permits and licenses for the release of materials or its purchases which are under 

Government  control will be arranged by the Contractor.  It  may  be  clearly 

understood that  no  compensation   or  additional charges can be claimed by the 

Contractor for non-availability of  such materials  in   due  time  on this account  or  

according  to  his  own requirements. 

6.2  The Contractor may, however, be eligible to a proportionate extension of time on this   

account  which in the opinion of the Employer / Consultant is reasonable. 

7. GOVERNMENT AND LOCAL RULES :: 

 The Contractor shall conform to the provisions of all local bye-laws and acts relating to the 

work and to the regulations etc. of the Government and Local Authorities and of any 

Company whose system and design is proposed to be connected / utilised. The cost, if any, 

shall be deemed to have been included in his quoted rates, taking into account all 
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liabilities and shall indemnify the Employer against such liabilities and shall defend all 

actions arising from such claims or liabilities. 

8. TAXES AND DUTIES :: 

 The Tendered cost must include all duties royalties, cess and sales tax, service tax, works 

contract tax and like or any other taxes or local charges if applicable. No extra claim will 

be entertained with exception herein specified. 

i).   The Tenderers must include in their Tendered cost all duties royalties, cess and sales 

tax or like or any other taxes or local charges like octori etc. if applicable. No extra claim 

on this account will in any case be entertained. However, pursuant to the Constitution  (  

Forty Sixth Amendment) Act, 1982,  if any further new tax, royalties cess  or levy  is  

imposed  by Statute,  and any Central Excise  Duty by  the Central  Government on the 

Main Equipment and not on any type of  sub-components or material involved in its 

manufacture or on  installation materials like ducting, insulations, piping or electrical 

cabling, its switch  gears  etc.,  after the date of receipt of  Tenders,  and  the contractor  

there  upon  necessarily and properly pays  such  taxes / levies the Contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 

the Employer (whose decision shall be final and binding on the Contractor) attributable to 

delay  in execution of work within the control of the  Contractor.  On account  of any 

downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the 

Employer and shall  be  binding  on  the Contractor even without the claim by the 

Employer. 

ii) The Contractor shall keep necessary books of accounts and  other documents  for the 

purpose of this condition as may be  necessary  and shall allow inspection of the same by a 

duly authorised representative of  the  Employer and / or the Engineer-in-charge  and  

further  shall furnish such other information / document as the Employer may  require 

from time to time. 

iii) The  Contractor  shall,  within  a period  of  30  days  of  the imposition  of any such 

further tax / levies, described above, give  a written  notice to the Employer that the 

same is given to pursuant  to this  condition,  together  with all  necessary  information  

relating thereto. 
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9. OPTIONAL ITEMS :: 

 Optional items if any, described in the schedule of quantities shall be separately included 

in the Contract price as described in the schedule of quantities including all cost and 

profits but not totalled in the final value. These items shall be exercisable by the 

Employer any time during the course of execution of work and shall be binding on the 

Contractor similar to the other items furnished in the Tender. 

10. QUANTITY OF WORK TO BE EXECUTED :: 

 The quantities  shown in the schedule of quantities are  intended  to cover  the  entire  

works as per  the drawings / scope  of  work,  and therefore  the Contractor is bound to 

complete the works at  the same quoted rates in the event of quantity exceeding the 

specified bill  of quantity.  But the Employer reserves the right to execute only a  part or  

the  whole  or any excess thereof  without  assigning  any  reason therefor. 

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER :: 

 The  Employer  reserves  the right to execute any  part  of  the  work included  in this 

Contract by other agency or persons  and  Contractor shall  allow reasonable facilities and 

use of his facilities  for  the execution  of  such  work. The main Contractor shall  extend  

all  co-operation in this regard. Wherever the work is proposed in co-ordination with  other  

agencies, the  Contractor shall co-operate with the schedule of works in such  a manner  

as  worked out by the Consultant / Architects  / Engineer-in-charge of the Employer. 

12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY &  TOTAL SECURITY 

DEPOSIT :: 

 i). Earnest Money Deposit: The Tenderer will have to deposit the specified amount of 

earnest money as detailed in the notice inviting Tender at the time of submission of 

Tender. No interest will be paid on the earnest money. The earnest money of unsuccessful 

Tenderers will be refunded without any interest soon after the decision to award the work 

is taken or after the expiry of the validity period of the Tender. 

 ii). Initial Security Deposit : The  successful Tenderer whose  Tender is accepted shall be 

required to furnish by  way of Initial security  a sum which shall be equal to 2% (two 

percent) of the accepted value  of the  Tender including the Earnest Money Deposit, within 

14  (fourteen days  of the date of issue of the letter of acceptance of his  Tender, in  cash,  
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Demand  Draft payable to the Employer or by  way  of  Fixed Deposit  or  by way of Bank 

guarantee of any schedule  Bank other than Canara Bank,  for  the duration of the Contract 

period  and defect liability period. Bank Guarantee should be in the same format as 

provided by the employer (Canara Bank).  

 iii). Total Security Deposit & Retention Money : A further sum of  8% (eight percent) of the 

Gross value of  each interim/final bill shall be deducted  as  retention money to make up, 

together  with  the  Initial Security  Deposit, a total Security Deposit equal to; 

  10.0 % on the first Rs. One lakh, 

  7.5 % on the next Rs. One Lakh and, 

      5.0 % of the remaining amount of the accepted value of the Tender  

12.1 The Initial Security deposit amount will also be accepted in cash or in Fixed Deposit 

Receipt for the full period of Contract or by way of Bank Guarantee of any Scheduled Bank 

other than Canara Bank.  The format of the Bank guarantee shall be as approved by the 

Employer. 

12.2 Repayment of Total Security Deposit ( TSD) :  This  amount will be refunded to the 

contractor as detailed below; 

  50%  of  the  TSD  will be refunded to  the  Contractor  / Tenderer subject to following 

 conditions:  

 i).  Issue of Virtual Completion Certificate by the Consultant/ Employer’s engineer-in-

charge or department-in-charge. 

 ii). Contractor should remove all their materials, equipments, labour force, temporary 

sheds/stores etc. from the site. 

 iii). Contractor  Should  have  completed  all  the   necessary testings,  compiled  with   

the inspection   remarks  &  its rectifications  if  any, submission of all  the  required 

particulars, completion drawings, manual of operation  & maintenance, test   certificates   

and such other particulars. 

  The remaining 50 % of the TSD shall be refunded  14 days (fourteen) days after the end of 

Defect Liability Period provided the  Contractor  has  satisfactorily carried out  all  the  

works  and attended to all defects in accordance with conditions of the Contract.  No 

interest is allowed on retention money. 
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13. CONTRACTOR TO PROVIDE EVERY THING NECESSARY : 

     i). The Contractor shall provide everything necessary for the  proper execution  of  the  

work according to the intent and meaning of the design parameters, technical 

specifications,  drawings and schedule  of quantities.  Based on the details furnished in 

the N.I.T. the Contractors should undertake their own assessment and design the plant and 

system required. If the Contractor finds any discrepancies furnished it shall immediately 

brought to the notice of the Employer. 

 ii) The Tenderer shall take full responsibility for adequacy, suitability and safety of all the  

 design, works and methods of design / installation. 

   iii).The Employer shall on no account be responsible for the expenses incurred by the 

Contractor during the progress of work at site, towards any incidental expenditure like 

medical   amenities to the workers at site, security arrangements. The employer shall not 

be responsible for the safety of the workers at site either on account of the works 

executed by the Contractor or on account of the works executed by any other agency 

involved at that  time. 

     iv). The Employer on no account shall be responsible for  storage  of materials  or  loss or 

pilferage or theft either in  respect  of  the material  stored  or  material  already built  

and  paid  for  by  the  Employer. 

    v). The Contractor shall at all times give access to workers employed by the Employer. 

    vi). All tools, equipments and other required facilities for execution of work shall be 

provided by the  Contractor. 

 vii).Any  facilities available at site shall be utilised only  with prior  permission  of  the 

Employer or the  in-charge  of  the  site  / building  owner and cannot be taken as granted 

and for  such services  utilizes  the Employer is entitled to charge at his discretion. 

 viii)No  extra  charges shall be paid over and above  what  has  been quoted for any of the 

above or for similar such services. 

14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 

 i).  Time  of Completion : 

 The entire work is to be completed in all respects within the stipulated period. The work 

shall be deemed to commence within 14 days from the date of acceptance letter or date 
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of handing over site, whichever is earlier. Time is the essence of the Contract and shall be 

strictly  observed by the Contractor. The work shall not be considered as complete until  

the  Employer/Consultant have certified in writing that the work has been virtually 

completed and  defect liability period shall commence from the date  of such certificate 

 ii). EXTENSION OF TIME :: 

(a) The time allowed for execution of the Works by the Contractor as specified or the 

extended time in accordance with these conditions shall be the essence of the 

Contract.  If the Contractor commits default in the execution of the work as aforesaid, 

the Employer shall without prejudice to any other right or remedy available in law be 

at liberty to forfeit the earnest money absolutely. 

(b) Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor to the accepting authority in writing within fourteen days of the happening 

of the event causing delay.  The Contractor shall also, if practicable, indicate in such a 

request the total period for which extension is desired, overlapping period, if any, with 

earlier events causing delays. 

(c) In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for 

completion of work. Such extension shall be communicated to the Contractor by the 

Employer in writing, within 3 weeks of the date of receipt of such request. Non 

application by the Contractor for extension of time shall not be a bar for giving a fair 

and reasonable extension by the Employer and this shall be binding on the Contractor. 

(d) The  decision  of  the Employer for  an  extension  of  time  for completion  hereunder ( 

which decision shall be final and  binding  on the  Contractor) shall be promulgated on 

completion of the work or  at the conclusion of such events based on which the 

extension of time was sought by the Contractor, and the Employer shall then, in the 

event of an extension being granted, determine and declare the final completion date.  

The provision in clause with respect to payment  of  Liquidated Damages shall, in such 

case, be read and construed as if the  extended date  fixed by the Employer were 

substituted for and the damage  shall be deducted accordingly. 

(e)  Progress  of Work : 
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 During the period of work, the Contractor shall maintain proportionate progress on the 

basis of a program chart submitted by the Contractor or  prepared  by  the  Consultant  or  

by  the  Architect whoever  is responsible  for  such program of work. Contractor shall plan 

for procurement of materials, equipments well in advance and reflect the same in a 

progress chart so that there is no  delay on the part of the Contractor in completion of 

the project. Maintenance and production of such records as and when required shall be 

the responsibilities of the Contractor. 

15. LIQUIDATED DAMAGES:: 

15.1 If  the Contractor fails to maintain the  required  progress  in terms of the Contract to 

complete the work and clear the site on or before the Contract or approved extended date of 

completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on 

account  of  such breach,  pay  as  agreed  compensation  the  amount calculated at the rates 

stipulated below or such smaller amount as may be  fixed by the Employer on the Contract 

value of the work for  every completed week that the progress remains incomplete. 

For this purpose the term ‘Contract Value’ shall be value at the Contract rates of the work as 

ordered / accepted. 

 a) Completion period (as originally stipulated ) not exceeding 6 months     @ 1 percent per 

week 

 b) For Contracts exceeding 6 months but not exceeding 24 months as above  @ 0.5 

percent per week 

     Provided always that the total amount of compensation for delay to be paid under this 

condition  shall not exceed the under noted percentage of the Contract Value. 

 a) Completion period (as originally stipulated) not exceeding 6 months. 10 percent 

 b)  Completion Period 6 to 24 months  7.5 percent 

15.2 The Employer shall have the right to adjust, / set-off against any sum payable to the 

Contractor under this or any other contract with the Employer anywhere in India/outside 

India. 
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16.TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTS:: 

16.1 The Contractor shall provide, fix up and maintain his establishment in an approved 

position at site and clear away on completion of the works and make good all works 

disturbed. The  Contractor shall not  fix or  place any placards or advertisement of any 

description  or  permit the   same  to  be fixed or placed in or  upon  any  hoarding,  

gantry, building  structure  other  than  those approved by  the  Employer.  No fixtures 

or materials to be placed in such a manner that can be considered dangerous to the 

installation and to the persons working or passing by or  visiting the site. 

16.2 Storage of materials :The Contractors shall make use of existing facilities  with  due  

permission  of  the  Employer  for  storage  of materials  at  site, but watch & ward 

arrangements for the  safety   of materials shall be the responsibility of the Contractor. 

17.NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 

17.1 The Contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the regulations and  bye-laws of any authorities, and or other Companies 

( Indian or International), and  /  or  Statutory Authorities, with whose  system  and  

design  or technical  knowhow are/were proposed to have connection with this work.  So  

also  the contractor shall before making any variations  from  the drawings  or 

specification that may be associated to so  conform,  give the  Employer / Consultant 

written notices specifying  the  variations proposed  to   be made and the reasons for 

making them  and  apply  for instruction  thereon.  The Employer /  Consultant on 

receipt of such intimation shall give a decision within a reasonable time. 

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 

regulations or Bye-laws to be given to any  authority, and  to pay to such authority or to 

any public officer all  fees  that may  be  properly  chargeable in respect of the  work  and  

lodge  the receipts with the  Employer. 

17.3 The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, and damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep the 

Employer aloof and indemnified in all respects from such actions, cost and expenses. 
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18. CLEARING SITE AND SETTING OUT WORKS :: 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, and 

rubbish of all kinds. All material damages  on  the place of work on the walls, ceiling or 

flooring or any other connected equipments, materials or installations shall be re-done to 

maintain the originality and leveled at the contractors own cost. 

18.2 The Contractors shall set out the works and shall be responsible for the true and 

perfect setting  out the works and for the correctness of the positions, levels, dimensions 

and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any part of the work, the Contractor shall at his own expenses rectify such 

error, if called upon to the satisfaction of the Employer. 

19. FIXING, FASTENING OF EQUIPMENTS :: 

19.1 The Contractor is to fix the equipments on the floor by means  of appropriate method 

so that such equipments fixed on to the floor shall not fall by its own or by natural 

movements of wind, air normal  human operations  and  shall adopt the best engineering 

traditions  and  use appropriate tools in such operations. 

19.2 The  Contractor  while fixing any material or  equipment  to  be suspended  from the 

ceiling, shall use fasteners of suitable  strength to  hold the weight of the suspended 

system/equipment or  material  and such fasteners shall be fixed by means of power 

drills. The contractor shall not chip  the ceiling unless ordered & approved by the 

engineer-in-charge. 

19.3 The contractor shall not puncture the existing civil structures like beams, columns and 

shall not undertake any type of activity which could affect the structural stability. He shall 

be responsible for any damages and costs in its rectification. 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 

 All waste materials and other matters of any offensive nature shall be taken out once the 

works are completed. The contractor shall keep  the works  free  from dangerous materials 

like  industrial   gases,  welding machines  and  any  such devices or material of  toxic  and  

poisonous nature shall  not carry within the site or building any material  which are  

explosive  in  nature. Any such offensive  materials  which  are essentially  required  in 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         40 

course of work shall be undertaken  with   due written  permission  of  the  Employer  

provided  such  materials  are permissible under Law. 

21. ACCESS :: 

 Any authorized representatives of the Employer shall at all reasonable times  have  free  

access  to the works and /  or  to  the  workshops, factories  or  other places where 

materials or  equipments  are  being prepared  or constructed for the work and also to any 

place where  the materials  are lying or from where they are being obtained,  and  the 

contractor  shall extend necessary facility to the Employer  or  their representatives for 

inspection examination and testing of the  quality &  workmanship of the materials. 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :: 

22.1 All the works specified and provided for in the specifications or which may be required 

to be done in order to perform and complete any part thereof shall be executed in the 

best and most  workmanlike manner with  materials  of the best and approved quality  of  

the  respective kinds in accordance with the particulars contained in and implied  by the 

specifications and as  represented by the drawings or according  to such  other additional 

particulars, and instructions  as may from time to time be given by the Employer 

/Consultant during the execution of the work, and to his entire satisfaction. 

22.2 If  required by the Employer / Consultant the  contractor  shall have  to  carry  out 

tests on  materials and  workmanship  in  approved material  testing  laboratories  or as 

prescribed by  the  Employer/ Consultant at his own cost to prove that the materials etc. 

under test conform to   relevant  I.S. standards or  as  specified   in   the specifications.   

The   necessary   charges   for sample   material, transporting, testing etc. shall have to be 

borne by the Contractor. 

22.3 All material must be the best of their kind available and the contractors must be 

entirely  responsible for the proper and efficient carrying out of the work. Samples of all 

the materials to be used must be submitted to the Employer / Consultant when so 

directed by the Employer. 

22.4 Should the work be suspended by any reason, the contractor shall take all precautions 

necessary for the protection of work and at his own expenses shall make good any 

damages arising from  any of these causes. 
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23.REMOVAL OF IMPROPER WORK :: 

23.1 The Employer shall during the progress of the work have power  to order  in writing 

from time to time the removal from the  work  within such reasonable time or times as 

may be specified in the order of  any materials which in the opinion of the Employer / 

Consultant are not in  accordance  with  specification or instructions, the  substitution  or 

proper   re-execution   of  any  work  executed  with   materials   or  workmanship  not  in 

accordance with drawings and  specifications  or instructions. 

23.2 In  case  the Contractor refuses to comply with  the  order  the Employer  shall  have 

the power to employ and pay  other  agencies  to carry  out the work and all expenses 

consequent thereon or  incidental thereto  as certified by the  Employer / Consultant shall 

be borne by the contractor or may be deducted from any money due to or that may 

become due  to  the  contractor. No certificate which may  be  given  by  the Consultant  

shall relive the contractor from his liability in respect of unsound work or bad materials or 

design. 

24. CONTRACTOR’S EMPLOYEES :: 

24.1 The contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (By turn) throughout the work and shall participate during site 

meetings and be available to take and comply with instructions of the Employer / 

Consultant.  In case of electrical works as per statutory Acts & Rules of Electricity Board,  

the persons so employed shall have the  requisite  supervisory permit or wireman permit 

for appropriate nature of work undertaken. 

24.2 No Child Labour : 

 No labour below the age of eighteen years shall be employed on   the work. In case of 

electrical works, the labour employed by the tenderer or their sub-contractor should be 

authorised person as   permitted by the  Chief  Electrical  Inspectorate office of  the  

respective  State Government.  The Employer shall not be responsible for any deviation 

and  the Tenderers shall indemnify the Employer from any legal  action or in any way 

directly or indirectly. 
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24.3 Labour  Legislation  : 

 The Tenderer shall comply with the provisions of the payment of  Wages Act,  1936,  

Minimum  Wages Act, 1948, Employees Liability  Act,  1938, Workmen’s  Compensation  

Act,  1923, Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the Contract 

Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other 

laws relating thereto and the rules made there under from time to time. 

24.4 The  Tenderer  shall,  notwithstanding  the  provisions  of  any contract  to  the  

contrary,  cause to  be paid  fair  wage  to  labour indirectly  engaged on the work, 

including any labour engaged  by   his sub-contractors in connection with the said work, 

as if the labour had been immediately employed by him. 

24.5 The Tenderer shall indemnify and keep indemnified the Employer against payments to 

be made  under and for the observance of the laws aforesaid and the Contractors’ Labour 

Regulations without prejudice to his right to claim indemnify from his sub-contractors.  

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

24.6 COMPLIANCE OF LABOUR REGULATIONS : 

 i) The Tenderer shall at his own expense arrange for all  the  safety provisions  for  the 

safety of all workers and employees  directly  or indirectly  employed  on  the  work  by  

the  Tenderer  or  his    Sub-Contractors. 

 ii) The Tenderer shall be fully responsible for compliance at his own expense all the labour 

regulations and rules to be observed by him and his sub-contractors and by the Employer 

as Principal Employer of workers.  The Tenderer shall fully indemnify the Employer against 

any action by the state and/or Central Government for any default or alleged default by 

the Tenderer, Sub-contractor or Employer of any of such rules and regulations. If, due to 

any default of the tenderer  or his  sub-contractors,  the Employer has to incur any  

expenditure  for compliance  of  the  rules and regulations or  for  any  other  reason 

connected with such default,  the Employer shall be entitled to recover from the tenderer 

all such expenditure in full from any payment due to the Tenderer. 

25.DISMISSAL OF WORKMEN :: 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         43 

 The contractor shall on request of the Employer immediately dismiss or take of from the 

works any person employed thereon by him, who may in the opinion of the Employer, be 

unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the 

basis of any claim for compensation or damages against the Employer or any of their 

officers or employee. 

26.ASSIGNMENT :: 

 The  whole of the works included in the contract shall be executed  by the  contractor and 

the contractor   shall not directly  or  indirectly transfer,  assign  or  underlet the contract 

or  any  part,  share  or interest  therein nor, change in constitution and no subletting  

shall relieve the contractor from the full and entire  responsibility of  the contract  or  

from  active superintendence of the  work  during  their progress. 

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. :: 

27.1 Damages to persons :  

The Tenderer shall be responsible  for  all injury  to the work or to workmen, to persons, 

animals or things  and  for all damages to the structural and/or decorative part of property 

which may  arise  from the operations or neglect of himself or of  any  sub-contractor  or of 

any of his or a sub- contractors  employees,  whether such  injury or damage arise from 

carelessness, accident or any  other cause  whatsoever in any way connected with the 

carrying out  of  this Contract. 

27.2 The clause shall be held to include interalia, any damages  to buildings whether 

immediately adjacent or otherwise, and any damage to roads,  streets,  footpaths or ways 

as well as damages caused  to  the buildings and the works forming the subject of this 

Contract any way connected with the carrying out  of  this Contract. 

27.3 The Tenderer shall indemnify the employer and hold  harmless  in respect of all and 

any expenses  arising from such injury or damages to persons or property as aforesaid 

and also in respect of any claim made in  respect  of  injury or damage under any acts  of  

compensation  or damage consequent upon such claim. 

27.4 Damages to property :  
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 The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the Contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damages to the property or third parties. 

27.5 The Tenderer shall effect the insurance necessary and indemnify the Employer entirely 

from all  responsibility in this respect.  The insurance  must be placed with a company 

approved by the Employer  and must  be  effected  jointly  in the name of  the  Contractor  

and  the Employer and  the policy lodged with the latter. The scope of insurance is  to  

include  loss  or  damage to  the   work  and  workmen  due  to carelessness,  accident  

including  fire,  earthquake,  floods,  etc.,  damage  or  loss  to  the Contract itself till this  

is  made  over  a complete state. Insurance is compulsory and must be effected from the 

very initial stage.  The Contractor shall also be responsible for anything which may be 

excluded from damage to any property arising out of  incidents, negligence or defective 

carrying out of this Contract. 

27.6 The  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of 

any damages, compensations, costs,  charges  and expenses arising or occurring from or in 

respect of any such claim  or damages from any sums due or to become due to the 

Contractor. 

27.7 If  the  Tenderer or  his  working  people  or  servants  shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road 

curb, fence, enclosure,  water pipe,  cables, drains, electrical cables or telephone post  or  

wires, trees,  grass  or grass land,  or cultivated ground contiguous  to  the premises  on 

which the work or any part is being executed, or  if  any damage  shall  happen to the 

work while in progress,  from  any  cause whatever  or if any defect, or other faults appear 

in the  work  within twelve  months after a certificate final or  otherwise or  its  virtual 

completion shall have been given  by the Employer as aforesaid arising  out of defect 

or improper materials or workmanship the Tenderer  shall upon receipt of a notice in 

writing on that behalf make the same  good at his own expense or in default the 

Employer/Engineer-in-Charge cause the same to be made good by other workmen and 

deduct the expense  from any sums that may be then or at any time thereafter may 
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become due  to the Tenderer, or from his security deposit, or the proceeds  of  sale 

thereof or of a sufficient portion thereof. 

27.8 INSURANCE ::  

The Contractor shall insure  the works  and  keep  them insured until the  virtual  

completion  of the Contract against loss or damages by fire and/or earthquake, flood. The 

insurance must be placed with a company approved by the Employer,  in the joint names 

of the Employer and the Contractor for such amount and for  any  further  sum if  called to 

do so by the  Employer  and  lodge receipts  of premiums paid with the Employer within 21 

days  from  the date of issue of letter of acceptance unless otherwise instructed. 

27.9 The Contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  to  

extension  of  time  for  completion  as  the Employer/Consultant may deem fit. 

28 ACCOUNTS RECEIPTS & VOUCHERS :: 

 The  Contractor shall, upon the request of the Employer  furnish  them with all the 

invoices, accounts, receipts and other vouchers that they may  require in connection with 

the works under this contract. If the Contractor shall use materials less than what is 

required under the contract, the value of the difference in the quantity of the materials 

that was required to use and that actually used shall be deducted from his dues. The 

decision of the Employer shall be final and binding on the Contractor   as to the amount of 

materials the contractor is required to use for any work under this Contract. 

 29.MEASUREMENT:: 

29.1 Before taking any measurement of any work the Contractor shall give reasonable notice 

to the Consultant or the representatives of the Employer  or the site Engineer if any, 

and  measurements  particularly concealable  in  nature shall be jointly taken and 

recorded  and  such statement  of  measurement  shall be enclosed along with  the  bill  

or running bills. In the event of such measurement taken directly by the Contractor the 

details shall be recorded and routes be marked for inspection of the Consultant or 

Engineer-in-charge. 

29.2 Any deviation or discrepancies observed by the Engineer-in-charge or the Consultant 

shall be  brought to the notice of the Contractor  or their  representatives and during 

such inspection and   measurement  if the Contractor fails to be present the certification 
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of the  Engineer-in-charge  or   the  Consultant  shall be  final  and  binding  on  the 

Contractor and the Contractor shall have no  right to dispute the same. 

30.PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY :: 

30.1 Payment Terms: 

i). All bills shall be prepared by the Contractor in the form agreed or furnished by the 

Employer. Normally “No payment” shall be made for a work, estimated to cost Rs. Five 

Lakhs or less but for the final bill after the whole of the work has been completed and 

certificate of completion recorded. 

ii). Payments to the Contractor will be regulated as below: 

a). Initial advance to the extent of 25%  of the Contract value  shall be  paid  within  15 days 

of the order to commence  the  work  against Contractor  executing an acceptable Bank 

Guarantee for the  amount  in favour of Canara Bank, Valid for the Contract period. . Bank 

Guarantee should be in the same format as provided by the Employer (Canara Bank). After 

accepting the advance amount, if the Contractor does not start the work within stipulated 

time in the Tender or if he does not complete the work within the stipulated time of the 

Tender, interest on advance paid amount is chargeable at clean rate of interest on 

advance amount paid from the date of sanctioning of advance. 

b). Further 65% pro-rata payment shall be made upon supply and installation at site duly 

supported by documents / vouchers. In case of delay in installation due to any reason not 

attributable to the Contractor, payment will be made for supply and restricted to 50% of 

the quoted rate and the balance 15% shall be paid after installation. 

c).  The balance 10% shall be released after  successful  commissioning and   testing of  the  

plant  as  per  stipulated  norms  and  to   the satisfaction  of  the  Engineer-in-charge  /  

Consultant.  i.e. after virtual completion. 

(iii) All such interim payments accepted by the Contractor shall be regarded as payments by 

way of advances against final payment only.  These shall not preclude bad, unsound and 

imperfect or unskilled   work to be rejected, removed, taken away and reconstructed or 

re-erected. 

30.2 Any  certificate given by the  Engineer-in-charge/Consultant relating to the work done 

or  materials delivered forming part of  such payment,  may  be  modified  or  corrected  
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by  any   subsequent such certificate(s) or by the final certificate and  shall not by itself  

be conclusive   evidence  that any work or materials to which  it  relates is/are in 

accordance with the Contract and  specifications. 

30.3 Any such interim payment, or any part thereof shall not  in  any respect  conclude,  

determine  or   affect in any  way  powers  of  the Engineer-in-charge/Employer under the 

Contract or any of such payments be  treated as final settlement and adjustment of 

accounts or  in  any way vary or affect the Contract. 

30.4 Pending consideration of extension of date of completion interim payments shall 

continue to be  made as herein provided. 

30.5 All  the payments, interim or otherwise other than  the  initial advance,  are  subject  

to statutory deductions of Income Tax  &  its Surcharge, Sales tax, deductions as notified 

by respective Local   State Government/Authority  and any such instructions conveyed 

from time  to time. From the interim bills, the retention money as detailed elsewhere in 

this Tender shall also be deducted. 

30.6 The  final bill shall be submitted by the  Contractor  within  1 (one)  month  from the 

date of  completion of work or from the date  of Certification  of  virtual completion 

certified  by  the Engineer-in-charge / Consultant. 

30.7 FINAL PAYMENT : 

(1)  The Tenderer shall submit the final bill in the same manner as specified in interim bills 

within one month of physical completion of the work or within 15 days of the date of the 

final certificate of completion furnished by the Engineer-in-Charge / Consultant whichever 

is earlier.  No further claims shall be made by the tenderer after submission of the final 

bill or on  acceptance of the final payment and these shall be deemed to have been waived 

and extinguished. 

(2)  In the event of any dispute, payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities  and rates as approved by 

Engineer-in-Charge /   Consultant, shall be made by the employer within the period 

specified herein under, the period  being reckoned from the date of receipt of the bill by  

the Engineer-in-Charge / Consultant. 
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a)   If the gross amount of the work done under the Contract items, plus that       

 of additional deviated items is up to Rs.2 lakhs.     :: 30 days 

 b)    ----- do ------    exceeds Rs. 2 lakhs & is up to Rs.20 lakhs              :: 45 days                             

 c)    ----- do ------ exceeds Rs.20 lakhs but is upto Rs.30 lakhs                   :: 60 days 

(3)  The final payment is subject to deduction of Total Security Deposit to be retained 

during the defect liability period as described in the condition of contract under clause 12. 

31.VARIATION / DEVIATION :: 

 The Engineer-in-Charge / Consultant with the specific approval of  the Employer  shall  

have   power to make alteration in,  omissions  from, additions  to  or  substitutions  for  

the  original   specifications, drawings,  designs  and  instructions that may appear  to  him  

to  be necessary  or  advisable  during the progress of  the  work,  and  the Tenderer shall 

be bound to carry out the works in accordance with  any instructions  given to him in 

writing signed by the Engineer-in-Charge /  Consultant. Such alterations, omissions, 

additions or  substitution shall form part of the contract as if originally provided therein  

and any altered , additional or substituted work which the Tenderer may be directed  to  

do in the manner specified above as part of  the  works, shall  be  carried out by the 

Tenderer on the same conditions  in  all respects including price on which he agreed to do 

the main work except as hereafter provided. 

(a) No  work  which  radically changes the  original  nature  of  the contract  shall be ordered 

by the Engineer-in-Charge as  a  deviation. 

(b) In the event of any deviation being ordered which in the  opinion of the tenderer changes 

the original nature of the Contract, he  shall within fifteen days of having been so ordered 

bring this to the notice of the Employer with the reasons but nevertheless carry it out and 

the disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  shall 

be resolved in accordance with Clause  under  caption “SETTLEMENT OF DISPUTES AND 

ARBITRATION”. 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 

quantities up to a variation of 25% and  as  stipulated elsewhere for legitimate completion 

of works as per original design  or scope  of  work  and  on account of  any  modification  
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or  alteration suggested  and  where  the variation for  the  respective  item  is beyond  

25%,  the  rate for the respective item  may  be  reviewed  on mutually agreed terms. 

32. SUBSTITUTION :: 

 Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  must  

obtain  the  approval  of  the  Employer   / Consultant  in  writing  for any such 

substitution  well  in  advance.  In respect of Materials whose makes are not specified in 

the tender, specific approval of the Employer / Consultant has to be obtained in writing 

before their usage. 

33.PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION: 

33.1 The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects set right. On completion of such inspection the contractor shall inform the 

Employer/ Consultant that they have completed the work and it is ready for inspection. 

33.2 On completion the contractor shall clean all the area and its surroundings, equipments 

etc. and will leave the entire area clean and ready for immediate usage to the satisfaction 

of the Employer. 

34.CLEARING SITE ON COMPLETION :: 

34.1 On completion of the works the contractor shall clear  away  and remove from the site 

all constructional materials, plant & equipments, tools, surplus materials, scraps, rubbish 

and temporary works of every kind  and  leave the whole of the site and the works clean  

and  in  a workmanlike condition to the satisfaction of the Employer. 

34.2 In  the  event  of failure to clear the  site  as  required  the Employer  have the right to 

undertake the same engaging  other  agency and  the  same shall be at the cost of the 

contractor and  liable  for deductions  in the payments due to the contractor and  the  

contractor shall not dispute such payments. 

35. DEFECT AFTER COMPLETION :: 

35.1 The  contractor  shall  make good at his own  cost  and  to  the satisfaction  of the 

Employer all defects, or other faults  which  may appear during the defect liability period. 

35.2 In case of specialised work based on the contractors own  design and their standard 

manufacturing product incorporated in the works and in  the  event  of the design of the 

system  being  defective  or  any components  used  found to be defective on  account  of  
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manufacturing defects   or  otherwise  forcing,  any  improvement  thereof   to   be 

implemented   or   undertaken  to  rectify  such inherent   defects, notwithstanding  

additional cost of components or design  modification, they shall be undertaken at 

contractor’s own cost. 

35.3 In  default,  the Employer may employ and pay  other  agency  or persons  to  amend  

and make good such damages,  losses  and  expenses consequent  thereon or incidental 

thereto such expenses  shall be  made good  and  borne  by the contractor failing which 

the  same  shall  be recoverable from  the payment due to the contractor and in the 

event of amount  retained  being  insufficient, recover the   balance from the 

contractor from the amount retained under clause no 12. Together with any expenses the 

Employer may have incurred in connection therewith. 

36.CONCEALED WORKS :: 

 The  contractor  shall give due notice to the  Employer / Consultant wherever any work is 

to be buried or concealed in the building in the earth, flooring, walls or otherwise 

becoming inaccessible later on, in order  that  the  work  may be inspected  and  correct  

dimensions  or measurements  taken  before such burial. In default whereof  the  same 

shall, in the opinion of the Employer / Consultant be either opened up for measurement at 

the contractors expenses or no payment may be  made for  such materials. Should any 

dispute or difference arise after  the execution  of any work as to measurements etc. or 

other  matter  which cannot be conveniently tested or checked, the notes / certification 

of the  Engineer-in-charge / Consultant shall be accepted as correct  and binding on the 

contractor. 

37.ESCALATION :: 

 The rate quoted shall be firm throughout the tenure of the Contract  ( including  extension 

of time, if any granted) and will not be  subject to any fluctuation due to increase in cost 

of materials, labour, sales tax, octroi , etc. unless specifically provided in these 

documents. 
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38.IDLE LABOUR :: 

 Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  

of hire and labour charges of  tools  and  plants would be entertained under any 

circumstances. 

39.SUSPENSION  OF WORKS :: 

39.1 Subject to other provisions contained, the Employer may  without prejudice  to his any 

other rights or remedy against the Tenderer   in respect of any delay in commencing, 

completing or during the  progress of  work  or  inferior  workmanship,  may  serve  notice  

in   writing absolutely  determine and cancel the contract in any of the  following cases;  

i) If the Contractor having been given by the Employer / Consultant  a notice  in  writing to 

rectify, reconstruct or replace  any  defective work  or  that  the  work is being performed  

in  any  inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  

the requirement of such notice for a period of seven days thereafter. 

(ii)  If the Contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

(iii) If the Contractor has without reasonable cause failed to commence the work or has 

suspended the progress of the work or has failed to proceed with the work with due 

diligence so that in the opinion of the Employer (which shall be final and binding) he will 

be unable to secure completion of the work by the date for completion and continues to 

do so after a notice in writing of seven days from Employer. 

iv) If the Contractor fails to complete the work within the stipulated date  or  items  of work 

with individual date of  completion,  if  any stipulated,  on  or before such date (s) of 

completion  and  does  not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-charge/ Consultant. 

v) If the  contractor  persistently  neglects  to  carry  out   his obligations  under  the contract 

and/or commits default  in  complying with  any  of the terms and conditions of the 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         52 

contract  and  does  not remedy  it or take effective steps to remedy it within 7 days after  

a notice  in writing is given to him in that behalf by the  Engineer-in- charge/ Consultant. 

vi) If the contractor commits any acts mentioned in terms of  tender hereof:  And  when the 

contractor has made himself liable  for  action under any of the cases aforesaid, the 

Employer shall have powers :: 

a) To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 

Upon such determination or rescission, the security deposit of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposal of Employer. 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any loss 

sustained by him by reason of  his  having purchased or procured any materials or entered 

into any engagements or made  any advances on account or with a view to the execution  

of  the work or the performance of the contract.  And in case action is  taken under  any  

of the provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid 

any sum for  any  work  thereto  or actually performed under this contract unless and until 

the  Engineer-in-charge  has certified in writing the performance of such  work  and the 

value payable in respect thereof and he shall only be entitled  to be  paid  the  value so 

certified; Provided further that  any  of  the recoveries to be made when the excess cost 

incurred by the Employer is more than the Security Deposit to be forfeited, such 

recoveries  shall be limited to the amount by which the excess cost incurred exceeds the 

Security deposit so forfeited. 

39.2 In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, shall 

have become exercisable &the same shall  not be exercised,  the non-exercise thereof 

shall not constitute a waiver  of any of the conditions hereof and such powers shall 

notwithstanding  be exercisable  in  the  event  of any future  case  of  default  by  the 

contractor and the liability of the contractor for compensation  shall remain unaffected. 

40.TERMINATION OF CONTRACT BY EMPLOYER :: 

40.1 If the Contractor :: 
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(a) At  any time makes default in proceeding with the  works  or any part of the work with due 

diligence and continues to  do so after a notice in writing of 7 days from the Engineer-in-

Charge; or 

(b) Commits  default  in  complying with any of  the  terms  and conditions  of the Contract 

and does not remedy it  or  take effective steps to remedy it within 7 days after a notice 

in writing  is given to him in that behalf by the  Engineer-in-Charge; or 

(c) Fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period specified 

in  a notice  in  writing is  given to him in that behalf  by  the Engineer-in-Charge/ 

Consultant; or 

(d) Shall  offer or give or agree to give to any person in  Bank service  or  to any other person 

on his behalf any  gift  or consideration  as an inducement or reward for favouring  him in  

relation  to the obtaining or execution of this  or  any other Contract for the Employer or; 

 (e) Shall enter into a Contract with the Bank in connection with which  commission has 

been paid or agreed to be paid by  him or  his  knowledge,  unless  the  particulars  of  any  

such commission  and  the  terms of  payment  thereof  have  been previously   disclosed   

in   writing   to   the   Accepting Authority/Engineer-in-Charge; or 

(f) Shall  obtain  a Contract with the Employer as a  result  of wrong  tendering or other 

unethical methods  of  competitive tendering; or 

(g) Being an individual, or in a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving  order or  order for administration of his estate made against  

him or shall take any proceedings for liquidation or composition (other  than  a  voluntary 

liquidation for  the  purpose  or amalgamation or reconstruction) under any Insolvency Act 

for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to do, or if any  

application be made under any Insolvency Act for the time being in force for  the 

sequestration of his estate or if a trust  deed  be executed by him for benefit of his 

creditors; or 

(h) Being a company, shall pass a resolution or the Court  shall make  an  order  for  the 

winding up of  the  company  or  a receiver  or manager on behalf of the debenture  
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holders  or others shall be appointed or circumstances shall arise which entitle the Court 

or debenture holders to appoint a receiver or manager; or 

(i) Shall  suffer  an execution being levied on  his  goods  and allow it to be continued for a 

period of 21 days; or 

(j) Assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis  or  of labour 

with materials  not  to  be incorporated  in  the  work,  shall  not  be  deemed  to  be 

subletting)  or otherwise parts with or attempts to  assign, transfer sublet or otherwise 

parts with the entire works  or any  portion thereof without the prior written  approval  of 

the Accepting Authority; 

40.1.2 The Accepting Authority may, without prejudice to any other right or remedy which 

shall have accrued or shall accrue thereafter to the Employer, by a notice in writing 

cancel the contract as a whole or only such of items in default from the tenderer. 

40.1.3 The Engineer-in-Charge / Consultant shall on such  cancellation by  the accepting 

authority have powers to, for which  the  contractor shall hereby unconditionally agree :: 

(a) To take possession of the Site and any materials,  constructional plant, implements, 

stores, etc., thereon; and/or 

(b) To carry out the incomplete work by any means at the risk and cost of the Tenderer. 

40.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge/Consultant  

shall  determine what  amount,  if  any,  is recoverable from the contractor for completion 

of the works or part of the  Works  or  in case the Works or part of the Works is  not  to  be 

completed, the loss or damage suffered by the Employer. In determining the amount, 

credit shall be given to the contractor for the value of the work executed by him up to the 

time of cancellation, the value of contractor’s materials taken over and incorporated in 

the work. 

40.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  the 

Works or part of the Work or the excess,  loss  or damages suffered or may be suffered by 

the Employer as aforesaid after allowing  such  credit shall without prejudice to any other  

right  or remedy available to Employer in law be recovered from any money due to the 

Tenderer on any account, and if such moneys are not sufficient the Tenderer  shall be 

called upon in writing and shall be liable  to  pay the same within 30 days. 
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40.4 If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 

days, the Engineer-in-Charge / Consultant  with the  approval of the Employer shall have 

the right to sell any or  all of   the   Contractor’s  unused   materials,   constructional   

plant, implements,  temporary buildings, etc. and apply the proceeds of  sale thereof  

towards the satisfaction of any sums due from the  Contractor under the Contract and if 

thereafter there be any balance  outstanding from  the  Contractor, it shall be recovered 

in  accordance  with  the provisions of the Contract. 

40.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  

constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  that 

if cost  or  anticipated  cost  of completion  by the Employer of the Works or part of the 

Works is  less than  the  amount  which the Contractor would have been  paid  had  he 

completed  the  Works  or part of the Works, such  benefit  shall  not accrue to the 

Contractor. 

41. SETTLEMENT OF DISPUTES AND ARBITRATION :: 

41.1 It shall be an inseparable part of the contract that in  matters regarding  quality of 

materials, workmanship, removal or rejection  of improper  work,  interpretation of the  

drawings  and  specifications, measurements of materials and/or items of work, mode of 

procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge/ 

Consultant which shall be given in writing, shall be final, conclusive and binding on the 

Tenderer. 

41.2 (A).  If the Tenderer considers any work demanded of him to be outside the 

requirements of the contract, or considers any drawings record or decision given in writing 

by the Engineer-in-Charge / Consultant on any matter in connection with or arising out of 

the contract or carrying out of work, to be unacceptable, he shall promptly within 15 days 

request the Employer in writing for written instruction or decision. Thereon, the Employer 

shall give his written instructions or decision within a period of two months from the 

receipt of the Tenderer’s letter. 

  (B)  Upon receipt of such written instructions or decision the Tenderer shall promptly 

proceed without delay to comply with such instructions or decisions. If the Employer fails  

to  give his  instructions or decision in writing within a period of  two months after being 
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requested or if the Tenderer is  dissatisfied with   the  instructions  or  decision  of  the  

Employer,   the Contractor may within 30 days appeal to the designated Appellant 

Authority of the Employer who shall afford an opportunity to the Tenderer  to  be heard 

and to offer evidence in support  of  his appeal.  If he is dissatisfied with this decision, the  

Tenderer shall  within  a  period  of thirty days  from  receipt  of  the Appellant Authority 

of the decision shall indicate his intention to  refer  the dispute to Arbitration, failing  

which  the  said decision  shall  be final and conclusive and  not  referable  to adjudication 

by the Arbitrator. 

41.3  All disputes or differences in respect of which  decisions  have not been final, binding 

and conclusive as above shall be referred  for adjudication  by  the arbitration by a Sole  

Arbitrator  appointed  as follows : 

41.4 Within  one  month of receipt of notice from any  party  to  the contract for 

appointment of the Arbitrator the Appellant Authority, in charge  of the work at the time 

of such appointment shall send to  the Tenderer a panel of three names of persons who 

shall not presently  be connected  with  the work. The tenderer shall within fifteen  days  

of receipt of this list select and communicate to the Appellant Authority the  name of one 

person from the list who shall then be  appointed  as the sole arbitrator by the Appellant 

Authority. 

41.5 If Tenderer fails to communicate his selection of name, within the stipulated period, 

the Appellant Authority shall without delay select one person from the list and appoint 

him as Sole Arbitrator. If the Appellant Authority fails to send such a list within one month 

as stipulated, the Tenderer shall send a similar list to the Appellant Authority within 15 

days. The Appellant Authority shall then select one person from the list and appoint him as 

the Sole Arbitrator within 30 days of the receipt of the list. If the Appellant Authority  fails 

to do so the tendered shall communicate to the Appellant Authority the name  of  one  

officer  from  the list who  shall  then  be  the  Sole Arbitrator. 

41.6 If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  appointment  

or vacates his office  due  to  any  reason whatsoever  another sole Arbitrator shall be 

appointed in  the  manner aforesaid. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 
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41.7 It is term of this Contract that the party invoking  arbitration shall give a list of 

disputes with amounts claimed in respect of  each such  dispute along with the notice for 

appointment of arbitrator  and giving  reference to the rejection by the Appellant 

Authority  of  the appeal  and a copy of his notice(s) of intention to refer the  dispute to  

arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  which the notice 

for appointment of the Arbitrator shall  not be treated as notice for appointing the 

arbitrator. 

41.8 It is also a term of this Contract that no person other  than  a person  appointed  by 

Appellant Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if 

for any reason that is  not possible, the matter shall not be referred to arbitration at all. 

41.9  It is also a term of the contract that if the Tenderer   does not make  any  demand  for 

appointment of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 90  

days  of  receiving  the intimation from the Employer that the final bill is ready for 

payment, the  claim of the contractor shall be deemed to have been  waived  and 

absolutely barred and the Employer shall be discharged and released of all liabilities under 

the contact in respect of these claims. No party shall be entitled to bring any claim to 

arbitration if the arbitrator has not been appointed before the expiry of sixty days after 

defect liability period. 

41.10 The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  

Indian Arbitration Act, 1940,  or  any  statutory modification or re-enactment thereof and 

the rules made there under and for the time being in force shall apply to the arbitration  

proceeding under this clause. 

41.11 The arbitrator may from time to time with the consent of the parties enlarge the time 

for making and publishing the award. 

41.12 It is also a term of the contract that any fees TA, DA and other charges are payable to 

the Arbitrator shall be paid by both the parties equally. 

41.13 It is also a term of the contract that the Arbitrator shall be deemed to have entered on 

the reference on the date of first hearing.  The venue of the arbitration shall be such a 

place as may be fixed by the Arbitrator in his sole discretion. The fees and charges of the 

Arbitrator shall, if required to be paid before the award is made and published, be paid 
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half and half by each of the parties. The cost  of the  reference  and of the award 

(including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion of the  Arbitrator  

who  may direct  to  and  by whom and in what manner, such costs  or  any  part thereof  

shall be paid and fix or settle the amount of costs to be  so paid. 

41.14 The award of the Arbitrator shall be final and binding on  both the parties 

42.RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 

 The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  

works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, 

etc., to be  made  even after  payment of the final bill and if as a result of such audit  and 

technical  examination  any  sum is found to  have  been  overpaid  in respect  of  any 

work done by the Tenderer under the contract  or  any work claimed to have been done by 

him under the contract and found not to  have  been executed, the Tenderer shall be 

liable  to  refund  the amount  of  over-payment and it shall be lawful for  the  Employer  

to recover the same from him or  in any  other  manner  legally permissible and if it is  

found  that  the Tenderer was paid less than what was due to him under the contract  in 

respect of any work executed by him under it, the amount of such under payment  shall be 

duly paid by the Employer to the  Tenderer,  without any interest thereon; Provided that 

the Tenderer shall not be entitled to  payment of any sum paid short where such payment 

has  been  agreed upon  between  the Employer on the one hand and the  Tenderer  on  

the other under any term of the contract permitting payment for work after assessment by 

the Engineer-in-Charge/ Consultant. 

43)  LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under the 

contract against the  contractor,  the  Employer shall be entitled to withhold and also have 

a lien to retain such  sum or sums in whole or in part from the security, if any deposited by 

the Tenderer and for the purpose aforesaid, the Employer shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and   also  have  a  lien  over  the  

same  pending  finalisation   or adjudication  of  any such claim. In the event of the  

security  being insufficient to cover the claimed amount or amounts or if no  security has 

been taken from the contractor, the Employer shall be entitled  to withhold  and  have  a 
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lien to retain to the extent  of  such  claimed amount  or  amounts  referred to above, 

from any  sum  or  sums  found payable  or  which may at any time thereafter become  

payable  to  the contractor  under  the same contract or any other  contract  with  the 

Employer pending finalisation or adjudication of any such claim. 

b) Any sum of money due and payable to the contractor (including  the security deposit 

returnable to him) under the contract may be withhold or  retained by way of lien by the 

Employer or any  other  contracting person or persons through Engineer-in-Charge against 

any claim of  the Employer  or such person or persons in respect of payment of a sum  of 

money  arising  out  of  or  under any  other  contract  made  by  the contractor with the 

Employer or with such other person or persons. 

(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or 

retained under the lien referred to above by the Employer  will  be kept withheld or 

retained as such by  the  Employer till  the claim arising out of or under the contract is 

determined  by the  arbitrator (if the contracts governed by the arbitration  clause) or  by 

the competent court, as the case may be and that  the  Tenderer will  have no claim for 

interest or damages whatsoever on any  account in respect of such withholding or 

retention under the lien referred to above  and duly notified as such to the tenderer. For 

the  purpose  of this  clause,  where the Tenderer is a partnership firm or  a  limited 

company,  the Employer shall be entitled to withhold and also  have  a lien  to retain 

towards such claimed amount or amounts in whole or  in part from any sum found payable 

to any partner/limited company as  the case may be, whether in his individual capacity or 

otherwise. 

44. EXTERNAL INSPECTION & AUDIT :- 

(i) All works under or in course of execution or executed in pursuance of  the  Contract  shall 

at all times be open and  accessible  to  the inspection of the Quality Control Organisation 

of the Employer or  any designated  auditor  /  officials of the Employer  and  of  the  

Chief Technical Examiner’s Office under Central Vigilance Commission. 

(ii) If it shall appear to the Engineer-in-Charge / consultant or  to the Engineer in charge of 

Quality Control or any designated auditors / officials of the Employer or to the Chief 

Technical Examiner, that any work  has  been  executed  with  unsound,  imperfect,  or   
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unskillful workmanship,  or  with materials or articles provided by him  for  the execution  

of the work which are unsound or of a quality  inferior  to that contracted or otherwise not 

in accordance with the contract,  the contractor  shall,  on  demand  made  in  writing  

within  the  defect liability  period from the Engineer-in-Charge / consultant  specifying 

the work, materials or articles complained of notwithstanding that the same  may have 

been passed, certified and paid for earlier,  forthwith rectify,  or remove and reconstruct 

the work so specified in whole  or in part, as the case may require and provide other 

proper and suitable materials or articles at his own charge and cost. 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  Engineer 

in-Charge  /  Consultant  in  his  demand aforesaid,  the contractor shall be liable to pay 

compensation at  the same  rate  as under the clause of defects after completion  for  this 

default. 

(iv) In such case the Engineer-in-Charge / consultant may not  accept the  item of work at 

the rates applicable under the contract  but  may accept  such items at reduced rates as 

the Employer or  the  competent authority may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment  to the safety 

and without substantially affecting the utility of the item and  the  structure  or he may 

reject the work  outright  without  any payment  and/or  get  it  and other  connected  and  

incidental  items rectified,  or  removed and re-executed at the risk and  cost  of  the 

contractor.  Decision  of  the Engineer-in-Charge to  be  conveyed  in writing  in  respect  

of the same shall be final and  binding  on  the Tenderer. 

 

 

 Signature of the Tenderer/ Contractor (With Seal) 
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B) SPECIAL CONDITIONS TO THE TENDERER: 

 

1.1. This specification shall be read in conjunction with General conditions of contract as 

applicable for this project. 

1.2. The Tenderer shall design the equipment considering the site conditions.  After award 

of contract no claim for extra payment will be entertained. 

1.3. All Civil alteration work inside the lift pit, lift shaft and lift machine room shall be the 

responsibility of the Contractor.  The successful Tenderer shall furnish all the necessary 

load data/ information, insert details etc, to the Purchaser to verify the compatibility of 

the design and civil alterations.  The connections between elevator frame and the 

respective building / columns shall be provided by the Contractor.  The equipment shall be 

designed keeping in view the provisions of the statutory regulations and safety codes in 

force in the locality of installation. The scope of civil work to be executed by the 

Purchaser is limited to only front wall paneling /cladding alteration only. All such minor 

civil works like chipping, grouting, drilling, etc for fixing guide rails and other accessories 

and finishing the chased portions are to be executed by the supplier. Chasing/cutting the 

RCC slab projection inside the lift shaft by cutting and bending the reinforcement provided 

for mounting the old landing doors and making the surface good one is in the scope of 

Supplier. 

1.4 Within two weeks of placement of order, the Contractor shall furnish the load data, insert 

details and other such details/ information as are necessary to carry out the alterations of 

foundation by the Contractor for the information of the Purchaser/ his Consultant. 

1.5 The following drawing/ documents shall be submitted for approval before commencement 

of manufacture. 

1. A general arrangement drawing indicating various dimensions, parameters, illumination 

and ventilation requirement, power requirement and characteristic of the elevator to 

be installed including load diagram and loadings to be taken into consideration in the 

machine room, elevator shaft and the elevator pit shall be submitted for approval of 

the purchaser within 2 weeks of placement of order. 
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2. The electrical scheme drawings, single line control circuit diagram, technical plan 

diagram, cable schedule, bill of materials etc., for approval. 

1.6 The following drawings/ documents shall be submitted for records before handing over the 

elevator. 

i. One copy of reproducible (polyster film) along with prints of approved drawings. 

ii. The copies of all operating manuals, maintenance schedules, lubrication charts, electrical 

power/ control circuit diagram, specification of the equipment, oils, lubricants and other 

consumables. 

 Regarding number of copies etc., refer to relevant articles. 

iii. The copies of erection schedule and manuals, assembly erection sequence, special 

precautions to be followed (3months prior to delivery). 

1.7 The supplier shall submit test Certificates for all electrical equipment, cables, and all 

parts used in handling loads, wire ropes, pulleys etc. 

1.8 The supplier shall submit relevant material test Certificates for structural steel and 

mechanical components such as gear boxes, couplings, pulleys, shafts, gears etc. 

1.9 List of preferred make of electrical and mechanical components as per list furnished in 

this specification shall be adhered to for bought out items. 

1.10 The Tenderer shall satisfy the purchaser/ his Consultant that he possesses necessary 

technical know how and facilities to execute the order.  Necessary \ particulars to 

establish the same shall be furnished along with the Tender. 

1.11 A write –up on testing facilities available in the works of Tenderer shall be furnished. 

1.12 Contractor shall ensure that minimum amount of assembly is necessary at site.  Site 

assembly shall be avoided as far as possible. 

1.13 Rates shall also be given in the Tender for comprehensive maintenance Contract with 

full responsibility of carryout out repair with supply of required original spare parts to 

keep the elevator in fully operational condition for minimum period of 4 years after expiry 

of one year of free servicing and guarantee/warranty period. 

1.14 The Tender shall indicate price for design, supply, Installation, testing and 

commissioning of the elevator.  The quoted price shall include charges on account of 

taxes, duties, packing, forwarding, transport, insurance etc. The quoted price shall remain 
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firm and binding and shall not be subjected to any escalation whatsoever on any account 

during entire period of design, supply, installation, testing & commissioning. 

1.15 Elevator shall be guaranteed for a minimum period of one year of trouble free 

operation after commencement of regular operation and shall include free servicing, 

repair and replacement of parts by the Contractor. 

1.16 Workmanship and performance warranty: 

Since the building is a functioning Bank Office Building, dismantling of old lift and installation 

of new lift has to be taken up smoothly without affecting branch functioning.  

i. The materials used shall be new and best of its kind available and shall conform to 

standards as mentioned in the technical specification. 

ii. The supplier shall guarantee satisfactory performance of equipment/ system as per 

relevant guidelines. 

iii. The guarantee shall also cover faulty design/ materials/ workmanship.  All rectification or 

replacement under guarantee shall be done by the supplier free of cost. 

iv. The conditions regarding guarantee of equipment shall also be governed by the relevant 

clauses of general commercial conditions. 

1.17 Permanent, non-rusting metal tag shall be affixed to the equipment with tag number. 

1.18 The Tenderer shall furnish the questionnaire as asked for in of this document, along 

with the  Tender. 

1.19 The Tenderer shall fill up the price data sheet and submit in a separate cover along 

with the  Tender. 

1.20 The Tenderer shall furnish a Time Bar Chart showing breakup of time required for 

various activities viz., submission and approval of drawings, raw material procurement, 

engineering, various shop activities, order placement for bough out items and their 

delivery to shop, assembly, testing, inspection, dispatch, erection and commissioning. 

1.21 The Tenderer shall furnish the procedure proposed for conducting performance 

guarantee test; for review by Purchaser. 

1.22 The Tenderer shall ensure installation of all electrical equipment by Purchaser’s 

approved licensed Electrical Contractors and subsequent approval by Electrical Iinspector 

and other competent authority.  
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1.23 Tenderer has to prepare a Bar Chart providing the detailed program of the works to be 

carried out by him in the chronological order.  

2.0 GENERAL 

 2.1 MECHANICAL: 

1.1.1 The passenger elevator shall be of latest design having directional group collective 

control with or without attendant.  Digital indicators and illuminated buttons shall be 

provided in the car and at the landings, as per technical specification.  The car should be 

accommodated in the elevator shaft and elevator pit within the dimensions recommended 

by relevant standards and enclosed drawing. (in the present case, within the dimension 

of the existing lift well ) 

1.1.2 The elevator shall be designed in accordance with the latest edition of IS:14665-2000 ( 

Part 2) and other relevant specifications and subject to any modifications and 

recruitments specified hereinafter. 

1.1.3 Safe access for maintenance and removal of all mechanical and electrical parts shall be 

ensured. 

1.1.4 All parts requiring replacement or inspection or lubrication shall be easily accessible 

without the need for Dismantling of other parts/ equipment.  All electrical cables shall be 

laid such that they are not liable to damage and can be easily inspected and maintained. 

1.1.5 All machinery or equipment included under this specification shall be equipped with 

safety devices and clearance to comply with recognized standards and purchaser’s 

requirement. 

1.1.6 Difference in levels of the car floor and landing, shall be within + or -5 mm. 

1.1.7 Welding shall be carried out as per relevant IS Standards. 

1.1.8 To relieve the load on the hoisting mechanism, the weight of the cage shall be 

balanced with a suitable counter weight connected by ropes with the drum of the hoisting 

machine and the cage. 

1.1.9 Suitable lubrication system shall be provided for guide rails as well as for other items. 

1.1.10 The hoist shall have adjustable self-aligning hitches. 

1.1.11 Steel T- Guards shall be provided for the car and the counterweight.  The weight shall 

be guarded/ protected by means of wire mesh cage for safe operation. 
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1.1.12 Spring buffers shall be provided as a means of stopping the car and counter weight at 

the extreme limits of travel.  Buffers in the pit shall be mounted on steel channels which 

extend between both the car and the counter weight guide rails. 

1.2 ELECTRICAL: 

1.2.1 The scope of supply shall include all the electrical equipment/ items required for 

smooth and efficient operation of elevator. 

The scope includes the following: 

a) The elevator electrics such as protective switch gear, motors, drive control panels, car 

operating panels,  brakes, limit switches, cables, lighting of car/ cage, push buttons, 

emergency switch, signaling devices and other necessary  equipment required for efficient 

operation  of the elevator. 

b) Complete lighting of elevator car etc. 

c) Earthing point. (Earthing will be provided by the Purchaser). 

d) All sundry erection materials required for installation and wiring of electrical equipment 

and for cable laying. 

e) Statutory clearances, approvals from CEIG, Electricity Board, CITY CORPORATION etc is in 

the scope of supplier 

f) Emergency alarm wired to both ground and machine room 

g) Emergency light with maintenance free battery shall be provided 

h) Mechanical terminal limit switches 

i) Overload warning device 

j) Emergency key opening at all landing doors 

k) Fireman’s switch at Ground floor 

l) Manual raising or lowering of the lift in case of emergency 

m) Safety gear : In the event of rope breaking or loosening the car shall be 

 Brought to rest by means of gibes on the guides 

n) Motor Protection : The motor shall be protected with circuit breaker 

o) Car light fittings, fan etc. 

p) A switch also shall be provided inside the car for the car fan apart from its automatic 

function 
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q) A button for reversing the door while closing shall be provided in the panel 

r) Key operating switch for cutting in and out the additional equipment for 

 “WITH ATTENDANT OPERATION” 

s) Up and Down scrolling indicators for indicating the direction of movement of the car 

t) The car automatically returns to the home landing after answering the last pending calls 

u) Automatic Rescue Device with necessary UPS and battery bank. 

1.2.2 The equipment  offered shall be suitable for trouble free and efficient service in the 

following site conditions: 

 1) Ambient temperature: 40 degree C (max). 

 2) Humidity: 100%; both not occurring simultaneously. 

1.2.3 The electrical equipment shall comply with the latest revision of relevant standards 

and wherever such Indian Standard is not available, International codes and practices shall 

be followed.  The equipment shall be dust and water proof. 

1.2.4 Electrical equipment shall conform to latest Indian electricity rules and regulations and 

the statutory requirement of Government of India and the Government of Delhi State as 

regards to the safety requirement, earthing and other essential provisions specified 

therein. 

1.2.5 The materials used and the equipment supplied shall be new, reliable and of the class 

most suitable for the purpose for which they are intended.  The equipment designed and 

the installation shall allow easy access to facilitate inspection, maintenance and repairs. 

1.2.6 Test Certificates of each equipment shall be submitted before installation of each 

equipment. 

1.2.7 The power shall be made available by the Purchaser in the machine room at 415 V, 50 

HZ (as per Electricity Supply voltage), 3 phases for each elevator.  The short circuit level 

of the power supply system shall be taken as 35 KA symmetrical at 415 volts, 50 HZ and 

the equipment shall be designed for this condition.  For lighting, supply will be made 

available in elevator machine room at 230 V Single phase. 

1.2.8 The operating voltage for control supply shall be indicated by the Tenderer 

1.2.9 The control panels to be provided in the machine room shall be suitable for floor/ wall 

mounting.  This shall be fabricated from steel sheet of 2mm thickness.  The bottom most 
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equipment shall be mounted at least 380 mm above the floor level of the panel.( Any 

alteration in the level of pit will be carried out by the purchaser. 

The layout of components in control panel shall be so as to provide adequate safety 

clearances and ease of operation and maintenance.  Panel shall have IP :21 degree of 

enclosure. 

1.2.10 The minimum rating of the isolating switch and contactor shall be 63A and 32 A or 125% 

the full load current of the drive, whichever is higher. 

The switches shall be suitable for AC 23 duty.  The contactor shall be suitable for AC 3 or AC4 

duty as applicable.  The overload relay shall have in built single phasing protecting. 

2.2.11 Gearless Motor PMSM shall be provided of min class ‘B’ insulation shall be provided.  

They shall be suitable for heavy duty reversible, frequent starting, elevator service.  The 

elevator manufacturer shall ensure that the motor selected has adequate thermal 

capability to meet the most onerous operating cycle likely to be encountered in the actual 

operation.  Motors shall be VVVF system controlled and shall be capable of achieving 

desired speed and smooth running and stopping of elevators. 

2.2.12 The motor shall conform to latest revision of BIS 325.  The enclosure class for motor 

shall be of Min IP 21.  There shall be an earthing terminal inside the terminal box. 

2.2.13 The starting of the motor shall be smooth irrespective of the load/ direction of 

movement.  Suitable control scheme incorporating Thyristors/VVVF system shall be 

incorporated to achieve smooth acceleration/ deceleration. 

2.2.14 The elevator control shall be Microprocessor based to ensure high performance with 

maximum efficiency of operation.  The control shall be site programmable with all safety 

interlocks/ features.  The control panel shall be with Min IP21 degree of protection. Plug 

in type PCBs shall be provided for ease of maintenance. 

2.2.15  a)  Suitable braking system shall be provided to hold the drive when it is  switched off. 

b)  All limit switches and other safety cum control equipment shall be heavy duty 

type/ suitable  for elevator duty. 

2.2.16 It shall be possible to control the elevator from inside the cabin as well as from the 

shaft car. 
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2.2.17 Controller shall be state of the art controller to control starting/ stopping and arrest 

the speed of the elevator motor and also to automatically apply brake if any of the safety 

devices operate or the power fails due to any cause.  Door operation   shall be automatic 

with safety interlocks. 

2.2.18 Provision shall be made for a safety gear which shall operate in the event of free fall or 

over speeding of elevator car.  This safety gear, while freezing the cabin mechanically to 

the guides, shall also interrupt the control supply through a limit switch. 

2.2.19 The over speeding governor shall have a governor switch to interrupt the control supply 

in the event of over speeding. 

2.2.20 In addition to the terminal limit switches for the final landings, pack up emergency 

limit switches   shall be provided and shall be connected in the power circuit of the driving 

motor.  In the event of these switches   operating due to over travel, it shall be possible to 

operate elevator only after manually resetting the back up limit switches.  For this 

purpose, these switches shall be installed in accessible locations for easy manual 

resetting. 

2.2.21 Additional provision shall be made for opening of the landing door in case of emergency 

by means of a special key.  The landing doors shall be so designed that their closing and 

opening is not likely to injure a person. 

2.2.22 Provision shall be made to prevent the opening of any landing door when the car is 

passing that zone in response to a call from another landing. 

2.2.23 An automatic floor leveling device shall be incorporated in the elevator control to 

ensure leveling accuracy within the specified limits. 

2.2.24 A reverse phase relay shall be provided in the elevator control in order to protect the 

elevator equipment from danger against inadvertent phase reversal in course of elevator 

maintenance or repair.  Control supply shall be made off in case of any single phasing in 

the system. 

2.2.25 There shall be a provision of initiating audible and visible signals from inside the cabin 

in the event of elevators getting stuck between the landings due to break down or power 

failure.  The source of supply for these signaling devices shall be through a suitable 

battery source with its own charger unit.  A push button and a bell in the cage and a bell 
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in the control station shall be provided along with battery.  Emergency lighting fed from 

battery source shall also be provided in the cage. 

2.2.26 In the event of power failure there shall be a provision to operate the elevators 

manually to the nearest landing.  Necessary devices to release the brake and turn the 

traction pulley shall be built into the drive.  Necessary interlocks shall be provided to cut 

off the control supply during manual operation.  It shall not be possible to operate the 

elevator after power reappears unless these devices are put back properly.  

2.2.27  The lift shall be provided with battery operated automatic rescue device to land at the 

nearest floor and the doors open during the power failure. 

2.2.28 Call indicators to inform the attendant, under attendant mode that the elevator car is 

required at a certain floor shall be provided. 

2.2.29 Indicators to show the position of elevator car and the direction in which it is traveling 

shall be provided both inside the cabin and at each landing. 

2.2.30 Tenderer shall furnish typical control schemes and details of controls offered. 

2.2.31 The elevator cars, elevator shafts and elevator well shall be adequately illuminated by 

electric light.  Elevator cars shall also be provided with ventilating fan. 

2.2.32 The cables used in the elevators installation shall conform to latest revision of IS 4289. 

2.2.33 The circuit which supplies current to the motor shall not be included in any multi-core 

cable used in connection with the control/ safety devices/ signaling equipment. 

There shall be a provision for initiating audible and visible signals including telephone cable. 

2.2.34 A trailing cable which incorporates conductors for the control circuit shall be separate 

and distinct from that which incorporates lighting and signaling circuits.  All control and 

signaling cables shall have stranded copper conductor of minimum size 2.5 sq.mm.  20% 

spare cores shall be provided in each control/ signaling cable.  All power cable shall be of 

650/ 1100 V grade PVC insulated unarmored with aluminium conductor of appropriate size. 

2.2.35 Earthing of all electric equipment shall be done as per relevant BIS, latest IE rules and 

statutory regulation of the Government of Delhi NCR  One No. earth points shall be made 

available in the machine room by Purchaser.  The Contractor shall connect his earthing 

grid to this point. 
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2.2.36 Approved make of materials: 

  LIST OF COMPONENTS Details 

MOTORS  

As per the Manufacturer / Supplier  and wherever 

possible ISI Marked should be used. 

CONTROL VOLTAGE 

TRANSFORMER 

SFU 

CONTACTORS 

CONTROL CIRCUIT BREAKERS 

PUSH BUTTONS & INDICATING 

LAMPS 

POWER DISTRIBUTION BOARD 

CABLES 

 OVERLOAD RELAYS WITH SPP 

BRAKES 

BATTERY 

BATTERY CHARGER 

LIMIT SWITCHES 

CONTROL DRIVE  

 

3.0. PAINTING 

3.1 General service painting – This includes structures, plate works, piping, ducting and 

machinery of mechanical nature (except motors, resistors, panels, switch gears etc.). 

3.2 All parts of the elevator shall be thoroughly cleaned of all mild scale, rust and foreign 

materials by appropriate method of cleaning such as solvent cleaning, hand tool and power 

tool cleaning flame cleaning, blast cleaning etc.  After that, all parts including frames, 

gear boxes etc., shall be sand blasted as per STANDARDS. 

3.3 All parts inaccessible after assembly shall be painted before the assembled while paint is 

still wet. After erection of the elevator at site, damaged areas shall touch up with primer 

and paint of proper Paint of approved colour shall be applied. 
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3.4 Interior of all gear housing shall be painted with oil resistant paint after sand blasting and 

acid cleaning. 

3.5 All machine pads bearing surfaces on structure or housing shall be painted with white lead. 

3.6 Switch Board/ Control panel painting- This includes fabricated sheet metal items namely 

electrical control panels, switch boards, control disk, cabinets etc. 

3.7 Mild scale, rust etc., shall be removed by pickling in a bath of dilute Sulphuric, 

Hydrochloric or Phosphoric acid, with or without heating, followed by thorough rinsing by 

fresh water to remove acid traces.  Pickling in Sulphuric acid may be followed by dipping 

in dilute Phosphoric acid containing iron phosphate.  Prior to pickling heavy deposits of oil, 

grease, soil and other foreign matters shall be removed by solvent cleaning. 

3.8 The quality of paint and colour scheme of finish coats shall be as approved by the owner. 

C INSPECTION & TESTING: 

1. GENERAL:  The bidder based on the broad outline inspection procedure indicated in this 

Section shall finalize with owner/ his consultant prior to the award of contract, the 

detailed procedure for inspection, testing (at factory/ site) alongwith the schedule of time 

and period of individual activities. 

2. The Contractor shall submit relevant test Certificates for al electrical equipment, cables.  

Following are the guidelines for shop testing. 

i. All motors to be routine tested as per IS 325-1978. 

ii. All control panels/ MCCS shall be routine tested as per IS:8623 Part I & II- 1980. 

iii. Thyristor/ Rectifier panels as per IEC 146. 

iv. Dry type power transformer as per IS 1171-1985.  

3. Similar test Certificates shall be submitted in respect of items like wire ropes, chains, 

couplings, gears, gear boxes, rope drums, pulleys, shafts etc. 

4. Contractor shall give adequate notice to the owner in regard to shop testing of major 

items like motors, etc.  in order to enable the owner/ his consultant to witness the tests if 

required by the owner., 

5. Work shall be carried out in accordance with prevalent/ relevant standards like Indian 

Electricity Act, IEE rules, Lift Act, etc.  It will be the responsibility of the firm to arrange 

for inspection by the statutory authorities at the appropriate time, obtain necessary 
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Certificates and handover the same to the Bank/ Employer for record. The statutory 

fees (if any) will be borne by the Bank or will be reimbursed against production of 

receipt. 

6. INSPECTION AT SITE: 

6.1 These tests after erection of the elevator in plant shall comprise of the following: 

a) The supplier’s tests. 

b) Acceptance tests/ performance guarantee tests. 

6.2 After the elevators are erected all equipment and machinery shall be tested as required by 

the owner/ inspector in line with IS 4666.  The elevator shall be run without load and the 

adjustments shall then be completed. 

6.3 All tests shall be carried out in the presence of the owner/ Inspector and any corrections 

found necessary  shall be approved by the owner/ inspector and shall be carried out with 

minimum of delay  The supplier shall be responsible for producing all necessary  working 

sketches and drawings to the approval of the owner/ inspector 

6.4 The elevators  after erection shall be tested as follows: 

i) Performance guarantee test: 

 The elevators after completion of erection shall be performance tested to meet the 

following acceptable limits of design parameters. 

 SPEED: 1.0m/s for 6 passenger lift with LANDING ACCURACY within + or - 5mm   

 In case of unit capacities and design parameters guaranteed by the Contractor are not 

established during the performance guarantee testing, the owner at his discretion may 

reject or accept the elevator after assessing its technical suitability. The Contractor shall 

be given 2 months time after commissioning for rectification to achieve the necessary 

design parameters, beyond which the purchaser may reject. 

ii)  ELECTRICAL TESTS: 

a) Visual check for adequacy & completeness of scope of supply. 

b) Insulation test on electrical equipment wiring. 

c) Satisfactory operation of controllers, limit switches, safety devices etc. 

d) Correctness of all circuits and interlocks. 

e) Satisfactory operation of electric lift for all motions/ stops. 
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6.5. It is the responsibility of the tenderer to arrange for inspection by the statutory 

authorities like CEIG/CEA/City Corporation etc and to obtain approval certificate before 

putting the lift into service. Time of completion will be treated completed only after 

obtaining approval certificate from the appropriate statutory authority. 

6.6. The Lift shall be under the warranty of a minimum of 12 months from the date of handing 

over during which all the regular servicing /breakdowns are to be done with free of cost. Bank 

will not make any extra Payment.   

6.6 ACCEPTANCE TEST: 

 After supplier’s tests are completed, an acceptance test shall be carried out by the 

Owner’s operator, and if accepted, the elevator shall be handed over to the owner. 

 Operation & capacity tests will be conducted as specified in IS 4666 and as specified 

above.  Insulation and other tests applicable to the electric lift shall be done as per 

relevant IS. 

 The date(s) for operation and capacity tests shall be set by the owner/ inspector and the 

supplier shall be informed of the date (s) in advance.  The supplier shall be represented at 

the tests by a qualified engineer or erection superintendent familiar with erection and 

commissioning of the elevator. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PREMISES & ESTATE SECTION, CANARA BANK CIRCLE OFFICE, DELHI.                                                                         74 

SUB:      DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ONE NO. 6    

PASSENGER LIFT  BY DISMANTLING EXISTING PASSENGER LIFT AT CANARA BANK, 

GREEN PARK BRANCH, DELHI WITH BUY BACK OPTION 

TECHNICAL SPECIFICATIONS 

A) SCOPE OF WORK: 

 

2. The scope of work covers: 

a) Dismantling the entire lift machinery including all accessories in respect of existing one 

number of BHARAT BIJLEE LTD (Now KONE) make passenger lift, shifting of dismantled 

materials from the site immediately. All civil / PCC/ RCC / Structural work modifications 

with proper finishing of modified portions/surfaces in the existing lift shaft. 

b) Design, manufacture, supply, installation, testing and commissioning of one number of 6 

passenger capacity in lieu of Dismantled elevators. The lift should comprise of the 

following.  

c) 6 Passenger lift: 

1. Capacity :       6 Passenger (408 KG) 
2. Car Body:   Stainless Steel  
3. Control System: Microprocessor 

controlled   VVVF drive. 
4. Infra Red Curtain 
5. Car Doors & Landing Doors: Stainless 

Steel (Hairline) 
6.  Speed : 1.0 Mtr/sec 
7.   4 stops & 4  openings(G+ 3 Floors) 
8.  Automatic Rescue Device 
9.  Automatic Center Opening Door of  
     700x2000 mm width X Height                   
 

10. Car Flooring: PVC Flooring (Anti 
Skid Vinyl). 

11. Car ceiling: Metallic sheet with 
provision of appropriate lighting 
(CFL/LED) and Fan. 

12. Voice Announcer. 
13. Fireman’s Switch 
14. Intercom 
15. Floor Position Indicator along 

with directional indicator at all 
landings 

16. Hand operation (slow speed 
maintenance operation) 

17. Emergency stop button 
 

The elevators shall be complete in all respects. 

3. The scope of work shall also include the following: 

i. Supplying and erection of machine beams, hitch beams and connected cleats bolts, plates 

etc. that are required in the machine room and other places for the lift, landing door 

frames and doors. 
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ii. All preparatory work such as scaffolding, Civil work inside the lift well, lift pit, lift 

machine room, buffer support channels and pit ladder, landing door frames ( if required) 

etc. 

iii. Dismantling the existing one no passenger lift and all civil/RCC / PCC work inside the Lift 

Shaft / Lift Machine Room required for the erection of new lifts. 

iv. All necessary, Mechanical and electrical works connected with the Design, manufacture, 

supply at site,  painting, testing and commissioning of the elevator inclusive of statutory 

approvals. 

v. Floor of the car shall be PVC Flooring (Anti Skid Vinyl). 

vi. Interior of the car including doors shall be of stainless steel panels for 6 passenger with 

proper ventilation and illumination level to the extent of a min of  200 Lux including hand 

rails inside the car. Hand rails should be stain less steel. 

vii. All fixtures shall be stainless steel 

viii. Combined luminous hall buttons with luminous digital hall position indicators at all 

floors. 

ix. Battery operated alarm bell and emergency light along with battery charger. 

x. Overload warning indicator in the car in audio-visual mode. 

xi. It will be Contractors responsibility to display adequate sign boards at respective places 

during Dismantlement and erection process. 

xii. Contractor shall also take adequate steps to block the entrances to the lift shaft at various 

levels/ floors to prevent possible accidents. 

xiii. Dismantled material shall be removed from site of work at regular intervals after 

notifying the owner so as to preserve sufficient working space for erection of new 

elevators. 

xiv. Electric power for welding, drilling and any other work related to erection of the lifts 

will be provided by the bank 
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D,  DESIGN CRITERIA FOR 6 PASSENGER LIFT: 
 
1 Location Canara Bank Green Park Branch, Delhi 
2 Type Passenger elevator 
3 Quantity (1) one only . 
4 Capacity 6 Passenger or 408 K.G 
5 Speed 1.0 metres per second  
6 Travel Vertical 
7 No. of landings 4 stops (Ground + 3 upper floors)  
8 Location of machine room At top 
9 Power supply available at 

site 
415 V AC 50 Hz.(as per MESCOM) 

10i Landing and cardoor 
operation 

Automatic power operated bi parting center 
opening stainless steel panel sliding doors. 

11 Signals Landing calls registeres, indicators, up/ down 
(visual), digital position indicator in car and all 
landings. When pressed UP button car should go 
up and vice versa 

12 Elevator operation Microprocessor based VVVF Drive selective 
collective       automatic operation  with or 
without attendant. 

13 Machine Gearless placed directly above the hoist way 
inside the machine room 

14 Allowable level difference 
between car floor and 
landing 

+ OR –5 mm 

15 Details of car body 
 

Stainless Steel Hairline Finish 

16 Car Doors Stainless Steel Hairline Finish 

17 Landing  Doors Stainless Steel Hairline Finish 

18 Maximum temperature 40° C 
19 Maximum humidity 100% 
20 Auto rescue device To enable the lift to land at the nearest floor and 

the doors open automatically during power cut. 
21 Infrared curtain Sensors to avoid closure of doors during passenger 

movement. 
22 Travel Distance 11 Mtrs (approx.) 
23 Operation Simplex full collective with or without attendant 
24 Button Should be Handicap Friendly (Brill Button) 
25 Voice Announcer To announce the respective floor number 
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TECHNICAL DATA TO BE FILLED IN BY THE TENDERER: For 6 Passenger Lift 
 Capacity of elevator Kgs.             Passengers: 
 Rated speed  m/s  
 Serving Floors           entrance 
 Travel  
 No. of floors served  
 Method of control  
 Position of M /C Room  
 Size of M /C Room  
 Any specific requirement such as monorail for 

maintenance etc. 
 

 Size of elevator well  
 Position of counter weight  
 Internal size of elevator car  
 Construction, design and finish of car body work  
 CAR DETAILS  
 Number, size and type of doors with drive  
 Car open in front  
 Power operated doors  
 Car light  
 Car fan  
 Call indicator & position indicator in car  
 False ceiling  details  
 Car Flooring Details  
 ELECTRIC SUPPLY  
 Voltage (power)  
 Frequency  
 Permissible variation in voltage & frequency  
 Control voltage  
 CONTROL TRANSFORMER DETAILS:  
 Make  
 Type  
 Rating  
 Break details  
 MOTOR DETAILS  
 Make  
 Type of motor  
 KW rating  
 Power factor  
 Frame size  
 Degree of protection  
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 Speed  
 Method of starting  
 Duty cycle  
 FL Amperes  
 Class of insulation  
 No. of permissible starts per hour  
 Reference IS STD  
 ISOLATING SWITCH  
 Make  
 Rating  
 Duty  
 INDICATOR DETAILS (OVERLOAD ETC.)  
 CONTACTOR  
 Make  
 Rating  
 Duty  
 ELECTRICAL PANEL  
 Make  
  Typical control schemes and SL drawing Enclosed/not enclosed 
 Constructional features of panel  
 Brief description of control features and safety 

interlocks provided 
 

 If elevator complies with elevators  Acts/ rules of 
Delhi NCR 

Yes/no 

 CONTROL PANEL  
 Make  
 Technical details  
 specification of accessories  
 Constructional features  
 Fan & lighting  
 Delivery period from placement of order  
 Erection, commissioning & testing period  
 Additional items proposed to be supplied, if any  
 No. of copies of booklet giving complete details 

of maintenance schedule and circuit diagram 
to be supplied and the same are included in 
the offer 

 

 Arrangements of moving the lift car in case of 
power failure 

 

 Details of lubrication  
 Additional information if any  
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F)  TIME SCHEDULE AND COMPLETION MILESTONE: 
 
 The entire work of Dismantlement of existing one Number of Bharat Bijlee Ltd (now 

Kone) make and design, supply, testing  and commissioning of one no of new 6 
passenger lift in lieu shall be completed in Four months from the 14th day of award of 
work. 

                              

 

  Signature of the Tenderer with seal 
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TERMS OF PRICE BID 

1) Prices quoted must be firm for the period /extended period of contract.  No escalation 

shall be admissible in respect of any item of the contract, except in case of statutory 

variation in items like excise duty, works contract tax ( if applicable), which shall be 

reimbursed subject to submission of necessary documents. 

2) No escalation due to IEEMA clause shall be admissible. 

3) Price quoted must be inclusive of all items required for the entire job of design, 

manufacture, supply to site, erection, testing, commissioning, and handing over including 

ancillary items like scaffolding, civil works, all electrical items etc., and nothing extra 

shall be paid. 

4) Price quoted shall cover the cost of dismantling the existing 6 passenger elevator and 

removing them from site of work.  No extra payment on this amount shall be 

entertained/paid.  No material of the dismantled elevators shall be used in erection of 

new elevators. 

5) All materials shall be insured against theft, damage, etc., from the time they are 

transported from the factory upto the time of handing over to the owner.  No claim in 

respect of any damage/ loss shall be entertained. 

6) Watch and ward responsibility at site shall be the responsibility of the firm. 

7) AMC RATES: With regard to AMC, the rates should be quoted   excluding service 

taxes. Applicable taxes will be paid during the course of AMC.  

8) The price quoted is subject to arithmetic errors i.e in case there is error, the individual 

sum total shall be considered. 

9)     THE SUPPLIER HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE DATE OF 

ORDER( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT THE LIFTS WILL BE 

MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER WARRANTY PERIOD.   

 

 

                                                                                    SIGNATURE OF THE TENDERER WITH 

SEAL 
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CANARA BANK 

CIRCLE OFFICE 

DELHI 

 

TENDER FOR 

SUPPLY AND INSTALLATION OF 

ONE NO. 6 PASSENGER LIFT  

BY DISMANTLING 

EXISTING PASSENGER LIFT  

AT CANARA BANK, GREEN PARK BRANCH DELHI  
 

 

 

 

 

PART – 2 

(  PRICE BID ) 
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PRICE SCHEDULE: 

Sl 
No. DESCRIPTION & SCOPE OF SUPPLY Qty. Rate Amount 

in Rs. 
In 

words 
1 
 
 
 

Design, Supply, installation, testing and 
commissioning of one no 6 Passenger lift as per 
specifications of the Tender Schedule. ( Inclusive 
of all Taxes ) 
Installation of new lift includes all required civil 
works such as cleaning of pit and repairing of pit 
floors and other work related to machine room, 
repairs/new civil works to accommodate the new 
equipment, repairing of walls if required/ re-
plastering of chipped portions in  pit, lift well, 
machine room  and making all alteration works to  
accommodate center opening doors at all floors, 
fixing of bracket, scaffolding,  minor building 
works, dismantling and shifting of dismantled 
items from the site.  The rate shall include cost of  
materials, labour, transportation, necessary 
approvals from the statutory authorities like 
CEIG/MESCOM/FIRE/ CityCorporation etc.  

1 No 

   

2 Credit for dismantled materials in respect of 
existing lift 1 No    

3 
 
 
 
 

Comprehensive maintenance charges for 6 
Passenger Lift with full responsibility of carrying  
out repair and supply of required original spare 
parts to keep the elevator in fully operational 
condition for a period of 4 years after expiry of  
warranty period of one year from the date of 
handing over the lifts. 

( The Rates are Exclusive of Service taxes) 

1 No    

 
a 
 
b 
 
c 
 
d 

                                    
YEAR   1 

    

                                    
YEAR    2 

    

 
YEAR   3 

    

                                        
YEAR  4 

    

  
Total (a + b + c + d) 

    

 GRAND TOTAL     

Total amount in words: 

                                                          SIGNATURE OF SUPPLIER WITH SEAL OF THE FIRM 


