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NOTICE INVITING Tender (NIT) 

The Canara Bank Circle Office, Chennai proposes to carry out the Repair, Rehabilitation 

& Retrofitting of “Canara Court” apartments at No.24, Greenways Lane, RA Puram, 

Chennai and invite Offers from eligible structural rehabilitation contractors in the 

prescribed format under Two-envelope concept. 

 

1. Nature of the document: TWO BID CONCEPT  

 

2. The offer document comprises of the following: 

 

A. TECHNICAL BID: (is to be submitted in a separate envelope) 

a) Eligibility criteria. 

b) Brief details of the work 

c) General Rules & Instructions to the Applicants.  

d) Method of selection of Vendor. 

e) Conditions of contract  

f) Application Format.  

g) Performa - A,B,C,D & E 

h) EMD in the form of demand draft payable to Canara Bank at Chennai 

 

B. FINANCIAL BID in separate sealed envelope 

3. Application Fee: Rs.1,000/- as DD in favour of “Premises & Estate Section, 

Canara Bank Circle Office, Chennai” which is non-returnable 

 

4. Earnest Money Deposit:  Rs.1,00,000/-( Rupees One Lakh  only) – refer Clause-5 

of general rules & instructions to applicants as DD in favour of “Premises & Estate 

Section, Canara Bank Circle Office, Chennai” 

 

5. Period of issue of the documents: 17.08.2019 to 27.08.2019 during office hours 

(BOTH DAYS INCLUSIVE). Documents can also be downloaded from Bank‟s website 

www.canarabank.com 

 

6. Last date and time for submission offer is – 27.08.2019 - 3:00 PM. 

 

7.  Date of opening   of Technical bid: 27.08.2019- 3:30 PM. 

 

8. Completion time :  150 days from date of issue of work order/letter of acceptance 

of tender 
 

The offer should reach to the office of  

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

6th Floor, #524, Anna Salai, Teynampet, Chennai – 600 018 

http://www.canarabank.com/
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ELIGIBILITY CRITERIA  
 
 

S. No. Criteria Documents Required 

01 

The Contractor should have minimum of 5 
years‟ experience in Structural 
Rehabilitation Contracting services as on 
31.07.2019.  

Order copy and Completion 
certificates from the customer 
issued for each completed 
project (not ongoing) between 
01/08/2014 to 31/07/2019.  
 

02 

Please note that only those Contractor who 
have carried out rehabilitation works of 
multistoried building as under should 
apply:  
 
The Contractor should have provided 
mulitstoried building Structural 
rehabilitation Contracting services in the 
last 3 years for at least  
 
Three (3) similar works each worth 50 Lacs 

OR 
Two (2) similar works each worth 60 Lacs 

OR 
One (1) similar works each worth 95 Lacs 
 
In preceding 3 (Three) years ending with 
31.07.2019. 
 
Building considered for structural 
rehabilitation is a multistoried G+3 building 
having total built up area of approximately 
12000 sft in a single block.  
 
“Similar work” means repair, rehabilitation 
and retrofitting of RCC frame structure 
multi storied residential/commercial 
building either in a single or multiple 
block.  
 
Note: In the completed works, the value of 
the repair, rehabilitation and retrofitting 
works should not be less than minimum 50 
%. 
 
The bidders shall submit their details in 
this respect in the format given in 
Appendix-11 

Satisfactory completion 
certificates / Handover 
Certificates from the clients 
clearly indicating the nature of 
service, cost & nature of work 
and month & year of 
commencement & completion.  

03 The Contractor must have GST registration Copies of the GST registration 
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number and PAN number.  certificate, PAN card copy and 
Trade License shall be 
enclosed.  

04 

The Contractor must have their office in 
Chennai, Tamil Nadu for operational 
convenience  

Details of local address. 
Acceptance of the address 
subjected to verification by 
the Bank to its satisfaction.  

05 

ANNUAL TURNOVER 
a) Average annual financial turnover on 
civil construction works should be at least 
2.00 Crores during the last three 
consecutive financial years.  

The bidders shall submit their 
details in this respect in 
Appendix-10. 

06 

MANPOWER CRITERIA 
The bidder should have qualified technical 
personnel for successful execution of the 
work. The basic minimum requirement in 
this respect is at least one graduate 
engineer with minimum five years practical 
experience in similar nature of work or, 
one diploma engineer with minimum eight 
years practical experience in similar nature 
of work. 

The Bidders shall submit their 
details in this respect in 
Appendix-12 

07 

STATUTORY REQUIREMENTS: 
Bidders should have valid Trade License, 
Registration No. for Sales Tax / VAT / 
Service Tax, whichever is applicable. 
Bidder should have valid PAN / TIN No. and 
should fulfill all statutory compliances like 
PF, ESI Registration etc.  

The Bidders shall submit their 
details in this respect in 
Appendix-13 

08 

BLACKLISTING / DEBAR REDNESS 
CERTIFICATE 
Bidders who have been debarred / 
blacklisted in other utilities in India will 
not be considered. 

In this respect, the Bidders 
shall submit declaration as 
outlined in Appendix-14 on 
their Company Letter headed 
paper duly sealed & signed 

09 

PLANT AND MACHINERY / TOOLS & 
TACKLES 
Bidder shall have in his possession or shall 
have arranged on hire or on lease basis 
required tools, plant, machinery and 
helping equipment for execution of the 
work and adequate supporting arrangement 
for safety measure.  
 
The list of plant & machinery, tools & 
tackles given in the Appendix-15 is 
indicative for bid evaluation purpose only. 
It will be the responsibility of the 
successful Contractor to mobilize and 
engage all plant, machinery, tools & 

The Bidder shall submit their 
details in this respect in 
Appendix-15 
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tackles and supporting equipment‟s to be 
required for execution of the work 
successfully true to specification and taking 
all safety measure as per instruction of the 
Engineer – in – Charge. 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

 
1) The completed Tender documents comprising of Notice Inviting the Tender (NIT), 
General rules & Instructions, General conditions of tender, Special conditions, Offer 
Letter, Integrity Pact, Appendices and Schedule of quantities, drawings, should be 
submitted to the Manager at the address given in the Tender Notice. The Tender 
document should be sealed in an envelope super scribed as "Tender for Repair, 
Rehabilitation, Retrofitting and other related civil works at “Canara Court” 
apartments at Greenways Lane, RA Puram, Chennai”. The Tenderer's name and 
address should also be put on the envelope. 
 
2) Last date for receipt of tenders: As stated in the tender notice. 
 
3) The Tenderer are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of the site and 
dimensions, the means of access to the site, availability of materials and obtain all 
necessary information‟s as to risks, contingencies and other circumstances which may 
influence or affect their tender. 
 
4) Tenderer should ensure that their tenders are submitted before the date and time 
specified above. 
 
5) Tenderer are requested to put their firm‟s signature on each page of the tender 
documents as a token of acceptance. 
 
6) Tenderer should fill in all the relevant blanks and put their signature in the 
relevant places indicated in the documents. 
 
7) It will be obligatory on the part of the Tenderer to tender and sign the tendered 
documents for all the component parts and that, after the work is awarded, he / they 
will have to enter into an agreement for each component with the competent authority 
of the Employer. 
 
8) The Tenderer should quote in figures as well as in words the rate, and amount 
tendered by them. The amount for each item should be worked out and the requisite 
totals given. The rates quoted shall be all inclusive rates for the item of work 
described, including materials, labour, tools & plant, carriage & transport, supervision, 
overheads & profits, taxes, cess, fees, mobilizing and other charges whatsoever 
including any anticipated or un-anticipated difficulties, etc. complete for proper 
execution of the work as per drawings and specifications and no claim whatsoever for 
any extra payment shall be maintainable. 
 
9) When a Tenderer signs a tender in an Indian language, the tendered amount and 
the total amount tendered should also be written in the same language. In the case of 
illiterate Tenderer, the rates or the amounts tendered should be attested by a witness. 
 
10) The Schedule of Quantities should be filled as follows: 
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a. The “Rate‟‟ Column to be legibly filled in ink in both figures and words. 
 
b. „Amount‟ column to be filled for each item and the total amount for each trade 
to be given. 
 
c. All corrections/ over writings are to be initialed. Failing which the tender shall 
be rejected. 
 
d. All the items of the schedule of quantities shall be filled, failing which the 
tender shall be rejected. 
 
e. Tenderer‟s signature to be put on each page of the Schedule of quantities and in 
the “Abstract Sheet”. 
 
f. The “Amount” column for alternative items for which the quantities are 
mentioned should be filled up. 
 
g. The “Rate” column for "Rate only" items should be filled up. 
 
Special care should be taken to write the rates in figures as well as in words and the 
amounts in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. 
 
11) No alterations or additions are to be made by the Tenderer in the tender 
document. Violation of this instruction will attract rejection of the tender at the 
discretion of Consultant/Bank.  
 
12) Tender shall be quoted on prescribed Form only and quoting in any other form will 
be rejected. All rates shall be quoted on the proper form of the tender alone. Quoted 
rates and units different from prescribed in the tender schedule will be liable for 
rejection. 
 
13) Earnest money accompanying the tender will be accepted only in the form of  
Demand Draft on any of the Nationalized Banks / State bank drawn in favor of 
“Premises & Estate Section, Circle Office, Canara Bank, Chennai” payable at 
Chennai & not in favor of any other authority. Any tender, which is not accompanied by 
Earnest Money Deposit in the form of DD, shall be summarily rejected. 
 
14) The EMD of the Tenderer whose tender is accepted, shall be forfeited in full in 
case he does not remit the Initial Security Deposit or execute the agreement or submit 
the Indemnity Bond within the period stipulated or period mentioned in the award 
letter.  
 
15) The Sealed Envelopes shall be opened at the specified time in the presence of 
the tenderer or their authorized representatives if they desire to attend. Bank shall 
open the tenders on the specified date & time even if the tenderer or their authorized 
representatives are not present.  
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16) The tender for the work shall not be witnessed by a tenderer or tenderers‟ who 
himself / themselves has / have tendered or who may and had/have tendered for the 
same work. Failure to observe this condition would render tenders of the tenderers 
tendering as well as witnessing the tender liable to summary rejection. 
 
17) The Tenderer is required to check the numbers of the pages and should any be 
found missing or in duplicate, or the figure or writing indistinct, he must inform the 
consultant / Bank at once and have the same rectified. Should the tenderer be in doubt 
about the precise meaning of any item or any provision or if he wants any clarification, 
he must inform the consultant /Bank during the pre-bid meeting. No claim will be 
allowed in respect of errors in the Tenderers tender due to any mistake in the Schedule 
of Quantities, which should have been but was not rectified in the manner described 
above. Queries raised after the pre-bid meeting shall not be clarified. 
 
18) The articles of Agreement should not be filled. It is only a format for information. 
The agreement shall execute on this format with the successful tenderer only. 
 
19) Rate in words will be taken in correct over rate in figures. If the amount of an 
item does not tally with the rate quoted in words, the rate quoted in words shall be 
taken as correct. 
 
20) Contractors are forewarned that no errors whatsoever arithmetical or otherwise 
will be permitted in their tenders. Tenders containing many errors are liable to be 
rejected at the discretion of Bank. 
 
21) Tenderer‟s should note that their tenders should remain open for consideration for 
a minimum period of 90 days from the date of the opening of tenders.  
 
22) If any tenderer withdraws his tender before the said period or makes any 
modifications in the terms and conditions of the tender, or quoted rates then the 
Employer shall, without prejudice to any other right or remedy, be at liberty to forfeit 
full value of the earnest money as aforesaid. 
 
23) A tenderer shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall 
be allowed. Submission of a tender by a Tenderer implies that he has read this notice 
and all other Tender/ contract documents and has made himself aware of the scope 
and specifications of the work to be done and local conditions and other factors 
bearing on the execution of the work. 
 
24) All the parts of this tender document shall form a part of the contract document.  
 
25) The Tenderer shall agree that until a formal agreement on stamp paper is prepared 
and signed, this tender shall constitute a binding contract between the Tenderer and 
the Employer. 
 
26) On acceptance of the tender, the name of the accredited representative(s) of the 
Tenderer who would be responsible for taking instructions from the Employer shall be 
communicated to the Employer. 
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27) The Bank reserves the right to accept any tender or accept tenders in part or to 
reject any or all tenders without assigning any reasons thereof and will not be liable to 
offer any explanation whatsoever.  
 
28) Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the Tenderer who resort to canvassing will be liable for rejection. 
 
29) Tenderers are requested to note that non-compliance of the above instructions is 
liable to render rejection of their Tender.  
 
30) EMD of unsuccessful tenderers will be refunded without any interest.  
 
31) The bank reserves the right to reject any or all of the Bids without assigning any 
reason whatsoever. The bank shall not be bound to issue work order to the lowest 
bidder in the Financial Bid.  
 
32) The bank shall reserve the power to alter the quantity of materials mentioned in 
the Bidding Documents at the time of placing Work Order. The Bank reserves the right 
to carry out capability assessment of the Bidder/s to evaluate their performance and 
eligibility. The decision of the Bank shall be final and binding in this regard. 
 
 
PRE-BID CONFERENCE 
 
Pre-Bid meeting was scheduled on 07.08.2019. Tender Documents revised based on the 
discussions. 
 
 
 
DIVISIONAL MANAGER 
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GENERAL CONDITIONS OF CONTRACT 
 
1. INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 
 
Employer or Bank: The term " Employer " or "Bank" shall denote CANARA BANK with 
their Head Office at BANGALORE represented by Divisional Manager, Premises & Estate 
Section, Canara Bank, Circle office, Chennai and any of its employees or representative 
authorized on their behalf. 
 
Consultant: The term "Consultant" shall mean 
……………………………………………………………………………………………………………………………….. or in 
the event of his / their ceasing to be the Consultant for the purpose of this contract 
such other person/s the Employer shall nominate for the purpose. 
 
Site Engineer: The term “Site Engineer" shall mean authorized Engineer appointed by 
Consultant or Bank for day-to-day supervision of works at site as per tender terms. 
 
Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 
____________________________________________ (Name and address of Contractor) 
and his/their heirs, legal representatives, assigns and successors. 
 
Site: The "site" shall mean “Canara Court” apartments at No.24, Greenways Lane, RA 
Puram, Chennai, where the works are to be carried out. 
 
Drawings: "Drawings" means the drawings referred to in the Specification and any 
modification of such drawings approved in writing by the Consultant / Bank and such 
other drawings as may from time to time be furnished or approved in writing by the 
Consultant / Bank.  
 
Work / Works shall mean the work or works to be executed or done under this contract 
and shall include materials, apparatus, equipment, plant, fittings and other things for 
incorporation in the works. 
 
Contract means the contract effected by the contractor's Tender and the Employer's 
acceptance thereof comprising (in addition to the Tender and Acceptance) the priced 
Schedule of Quantities and Schedules, Schedules of particulars (if any), Specifications 
and Drawings, these General Conditions of Contract, Special Conditions contained in, 
Appendices, Annexure, Integrity Pact or attached to any of the forgoing documents, 
any alterations agreed in writing between the parties before the formal acceptance of 
the Tender, all these documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 
 
"Technical Specification" means the specification annexed to or issued with this tender 
or detailed in the schedule of quantities.  
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"Approved" means approved in writing including subsequent written confirmation of 
previous verbal approval and "approval" means approval in writing including as 
aforesaid. 
 
'Market rate" means the rate as prevailing in the market and recommended by the 
Consultant and as approved by the Employer on the basis of cost of materials, labour, 
plant etc inclusive of any tax, duty, octroi, etc. at the time of execution of work. 
 
“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the 
schedule (or bill) of quantities with specifications as specified and forming part of this 
contract. 
 
 “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS:  
 
The work consists of Execution of Repair, Rehabilitation, Retrofitting and Other 
Related Civil Works of “Canara Court” Apartments at Greenways Lane, RA Puram, 
Chennai in accordance with the “Schedule of Quantities”. Employer / consultant may 
in their absolute discretion issue further and/or written instruction, details, directions 
& explanations, which are, hereafter collectively referred to as “The Employer‟s 
instructions” in regard to: 
 
a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 
 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification. 
 
c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 
 
d) The demolition removal and/or re-execution of any work executed by the 
contractor/s. 
 
e) The dismissal from the work of any persons employed there upon. 
 
f) The opening up for inspection of any work covered up.  
 
g) The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the defect liability period. 
 
The work is to be carried out in accordance with drawings, specifications, the schedule 
of quantities and any further drawings, which may be given by the Consultant / Bank 
during the execution of the work. 
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In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor shall 
prepare such detailed drawings and/or dimensioned sketches thereof and get approved 
by the Bank / Consultant prior to taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings for additional instructions at least 10 days ahead from the time when it is 
required for implementations so that the Employer may be able to give decision 
thereon. 
 
No works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer/Consultant. 
Rates of items not mentioned in the priced schedule of quantities shall be fixed by the 
employer in consultation with the Consultant as provided in Clause “variation”. 
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 
 
The whole work including all extra and additional items if any is to be completed 
within the period of completion as stated in Notice Inviting the Tender and the 
Contractor will be required, if necessary to work overtime to fulfill the Banks/ 
Consultants instruction to complete the work by the stipulated date. No extra payment 
will be allowed on the quoted rates for such overtime work. 
 
The existing passenger lifts will not be permitted for shifting of materials, debris etc.  
 
3. TENDER 
 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting.  
 
The works will be paid for as “measured work” on the basis of actual work done on 
item rate basis and not as “lump sum” contract as per the rate quoted in the Schedule 
of quantities. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed 
in this connection.  
 
In the case of items of lump-sum charges in the tender in respect of any item of works, 
the payment of such items of work will be made for the actual work done on the basis 
of lump-sum rates as will be assessed to be payable by the Employer/ Consultants. 
 
4. AGREEMENT, INDEMNITY BOND, INTEGRITY PACT 
 
The successful contractor shall sign a Contract Agreement as per format enclosed as 
Appendix 5 and shall pay for all stamps paper charges and legal expenses, incidental 
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thereto. The contractor shall submit Indemnity Bond as per format enclosed as 
Appendix 6. 
 
The contractor shall sign the Integrity Pact as per Appendix 17.The same to be duly 
filled in a non-judicial stamp paper of appropriate value and submitted along with offer. 
Name & details Independent External Monitor (IEM) identified for this Tender/RFP are as 
under:  

a)Sri Dilip Mavinkurve – dilipmav@gmail.com 

b)Sri Hari Santhosh Kumar – hsantoshkumar50@gmail.com 
 

Only those tenderers, who commit themselves to the above pact with the Bank, shall be 
considered eligible for participate in the tendering process. Those bids/ tenders which are 
not containing the above pact are liable for rejection. 
 
The contract agreement, Integrity Pact and Indemnity bond shall be executed within 7 
days from the date of receipt of letter of acceptance of tender, failing which the 
Employer at his discretion, without prejudice to any other rights/remedies available 
under the terms of this Contract may revoke the letter of acceptance and forfeit the 
Earnest money deposit furnished along with the tender. 
 
5. PERMITS AND LICENCES 
 
Permits and Licenses for release of materials, which are under Government control, 
shall be arranged by the contractor. The Employer may render necessary assistance, 
sign any forms or applications that may be necessary but shall not be responsible for 
actual procurement or for any delay in procurement.  
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of any controlled materials in due time on 
this account or according to his own requirements. 
 
The Employer/Consultant shall be indemnified against all Government or legal actions 
for theft or misuse of controlled materials in the custody of the contractor.  
 
6. GOVERNMENT AND LOCAL RULES 
 
The contractor shall confirm to the provisions of all local laws and Acts relating to the 
work and to the Regulations etc., of the Government and Local Authorities. The cost, if 
any, shall be deemed to have been included in quoted rates, taking into account all 
liabilities for licenses, fees. The tenderer shall indemnify the Employer against any 
such liabilities in compliance of the local acts, rules. 
 
7. QUOTED RATES  
 
The rates shall be as per the Schedule of Quantities and include the following:  
 
(i) The rates quoted by the contractor shall be held to include for providing all 
materials, testing of materials, labour and fixing all scaffolding, conveyance and 
delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting and fixing in 
position making, cutting, wastages, return of packing and all materials and labour and 

mailto:hsantoshkumar50@gmail.com
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cleaning of work place, everything else necessary for the proper completion of each 
item of work including overheads and profits.  
 
 (ii) The rates must include in their tender rates quoted for all duties royalties, GST, 
cess, sales tax, VAT, service tax or any other taxes or local charges if applicable. Any 
variations in the above shall not be paid. No extra claim on this account will in any 
case be entertained.  
 
(iii) The rates quoted by the contractor should cover for work at all heights and levels 
for all items of work under this contract. Lifting of materials will not form any criteria 
for claiming extra payment. 
 

Timings of Work & Cleaning of site 
 

Wherever the works are carried out timing of work shall not affect the neighboring 
occupants and public.  
 
The works, all cuttings, waste materials, rejected materials and other rubbish as it 
accumulates shall be cleaned from time to time during the progress of the work and at 
completion of each day’s work and to be cleared and carted away from the site 
without affecting surroundings and public.  
 
Contractor‟s quoted rates shall allow for the above factors also. 
 
8. QUANTITY OF WORK TO BE EXECUTED 
 
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire work but the Employer reserves the right to execute only 
a part or the whole or any excess thereof without assigning any reason therefore. In 
case of increase it shall be as per the variation clause.  
 
9. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by other Agency or persons, 
and contractor shall allow all reasonable facilities and use of his scaffolding for the 
execution of such work. The main contractor shall extend all cooperation in this 
regard. 
 
10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY 
 
The tenderer will have to deposit the amount specified in the NIT at the time of 
submission of tender as Earnest Money deposit. No interest shall be paid on the Earnest 
Money deposit.  
 
The successful tenderer to whom the contract is awarded will have to deposit as Initial 
security deposit a further sum to make up 2% of the value of the accepted tender 
including the Earnest Money. The initial Security Deposit will have to be made within 7 
days from the date of receipt of letter of acceptance of tender, failing which the 
Employer at his discretion, without prejudice to any other rights/remedies available 
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under the terms of this Contract may revoke the letter of acceptance and forfeit the 
Earnest money deposit furnished along with the tender. No interest shall be paid on the 
Initial security deposit.  
 
Apart from the initial security deposit made as above, retention money shall be 
deducted from progressive running bills @ 8% of the gross value of each running bill till 
the total security deposit, (i.e., the initial Security Deposit plus the retention money) 
equals the amount mentioned below: 
 
a) 10% on the first rupees one lakh of the estimated cost of work. 

b) 7.5% on the next rupees one lakh of the estimated cost of work 

c) 5% on the remaining amount of the estimated cost of work.  
 
The total security deposit amount will be refunded to the contractor, after deducting 
any sum due from the contractor on any account under this contract, 14 (fourteen) 
days after the end of defects liability period provided he has satisfactorily rectified all 
the defects in accordance with the conditions of the contract. No interest is allowed on 
retention money & total security deposit.  

 
11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown 
or described therein provided that the same can reasonably be inferred there from and 
if the contractor finds any discrepancies therein he shall immediately and in writing, 
refer the same to the Employer/ Consultant whose decision shall be final and binding. 
Necessary Electricity & water for carrying of the work will be made available by bank. 
Thses amenities  has to be efficiently and economically used and it will be metered 
against usage. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and beyond 
the unit price no extra payment will be allowed for incidental or contingent work, 
labour and/or materials inclusive of all taxes and duties whatsoever except for specific 
items, if any, stipulated in the tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any 
work, all tools, tackle, machineries and equipment‟s and all the necessary centering, 
scaffolding, staging, planking, timbering, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the said work but also 
for the protection of the public and safety of any adjacent walls, houses, building, 
all other erections, matters and things and the contractor shall take down and remove 
any or all such centering, scaffolding, planking, timbering, strutting, shorting etc., as 
occasion shall be required or when ordered so to do, and shall fully reinstate and make 
good all matters and things disturbed during the execution of works to the satisfaction 
of the Employer/ Consultants. 
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The contractor shall at all times give access to workers employed by the Employer or 
any men employed on the premises and to provide such parties with proper sufficient 
and if required, special scaffolding, hoists and ladders etc. In any work, where directed 
by the employer as may be required to enable such workmen to lay or fix pipes, 
electrical wiring, special fittings etc. The quoted rates of the tenderers shall 
accordingly include all these above-mentioned contingent works. 
 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
Time of completion: The entire work is to be completed in all respects within the 
stipulated period stated in the Notice Inviting the tender.  
 
The order to commence the works shall be given by the Bank only after depositing the 
Initial security deposit, signing of agreement & Integrity Pact, submission of Indemnity 
bond, submission of Insurance.  
 
Time is the essence of the contract and shall be strictly observed by the contractor. 
 
Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for 
reasons beyond control of the contractor, the Bank may grant a fair and reasonable 
extension of time for completion of the contract works.  
 
Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay 
to the Consultant / Bank. The Contractor shall also, if practicable, indicate in such a 
request the total period for which extension is desired, overlapping period, if any, with 
earlier events causing delays, net extension required. 
 
In such case, the Employer may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor by the 
Employer in writing, within 14 days of the date of such request.  
 
While granting extension, the Employer shall notify the contractor the period of time 
which will not qualify for levy of liquidated damages. 
 
For the period in excess of original stipulated time period and authorized extension of 
time (i.e. period not qualifying for levy of liquidated damages), granted by the 
Employer, the provision of liquidated damages as stated under Clause 13 hereof will 
become applicable. 
 
However, the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 
 
Progress of work: The contractor shall maintain proportionate progress on the basis of 
a Programme Chart submitted by the contractor immediately before commencement of 
work and agreed to by the Employer/ Consultant. Contractor should also include 
planning for procurement of scarce material well in advance and reflect the same in 
the programme chart so that there is no delay in completion of the project. 
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13. LIQUIDATED DAMAGES. 
 
Time is the essence of the contract. The completion of the works is essential to comply 
with various requirements of the bank. Thus the contractor shall be aware and take 
note that non-completion of the works will affect the Banks committed programs and 
thus the loss by way delayed completion of related works etc., are invaluable and 
cannot be easily assessed. Therefore, it is part of the agreed terms that in the event of 
any delay in completion of the work, the Bank is liable to charge the Contractor 
without the necessity of providing for any details of such losses suffered by the Bank.  
 
Thus if the Contractor fails to complete the works within the time for completion 
stated in the Notice Inviting the Tender or within any extended time under Clause 12 
hereof, the Contractor shall pay the Employer the sum at the rate of 1% (one per cent) 
of the Contract Value per week of delay subject to a limit of 10%(ten percent) of 
the Contract Value as "Liquidated damages “for the period during which the said 
works shall so remain incomplete or the Employer may deduct aforesaid sum towards 
such damages from any monies due to the Contractor.  
 
For this purpose, the term `Contract Value' shall be value at the contract rates of the 
work as ordered / accepted. 
 
The Employer shall have the right to adjust, / set-off against any sum payable to the 
contractor under this or any other contract with the Employer anywhere in 
India/outside India. 
 
 
14. PROTECTION TO WORKS, STORAGE  
 
Protective Measures: The contractor shall make suitable arrangements for watching 
and protecting the works and surrounding property by day, by night, on Sundays and 
other holidays, on round the clock basis and no extra will be paid by Bank for such 
services. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads or members of the public in course of execution of the work. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 
 
Storage of materials: The contractor shall provide adequate protection of the 
materials, work etc., and also other work that may be executed on the site.  
 
All offensive, inflammable materials shall not be stored in the premises.  
 
15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
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The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-laws of any authorities, and /or any water, 
lighting and other companies, and/or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specification that may be associated to so conform, give the Employer/ 
Consultant written notices specifying the variations proposed to be made and the 
reasons for making them and apply for instruction thereon. The Employer/Consultant 
on receipt of such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer saved harmless and indemnified in all respects from such actions, costs 
and expenses. 
 
16. SETTING OUT WORKS 
 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress 
of any part of the work, the contractor shall at his own expenses rectify such error, if 
called upon to the satisfaction of the Employer. The contractor shall further set out the 
works to the alternative positions at the site until one is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be 
entertained. 
 
17. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax, GST, octroi, VAT, 
service tax and other charges and must be the best of their kind available and the 
contractor/s must be entirely responsible for the proper and efficient carrying out of 
the work. 
 
The work must be done in the best workman like manner.  
 
Samples of all materials to be used must be submitted to the Employer/Consultant 
when so directed by the Engineer/Consultant and written approval from 
Employer/Consultant must be obtained prior to placement of order for the material. 
 
Before ordering any material, the Contractor shall get samples of the materials 
approved from the Bank/Consultant well in time. The samples of materials shall be got 
tested from approved laboratories at the contractor‟s cost before approval if ordered 
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by the Bank/Consultant. No claim will be allowed for delay to the progress of work 
caused by tests. If called upon by the Bank, the contractor shall produce proof for 
having arranged for the supply of materials well in time. 
 
18. REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS 
  
The Employer shall during the progress of the work have power to order for removal of 
work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer/Consultant are not in accordance with 
specifications or drawings or instructions.  
 
All materials / or workmanship which in the opinion of the Bank are / is defective / not 
confirming to specifications / drawings or un-suitable, shall be removed immediately 
from the site and shall be substituted/ reworked with proper material and / or 
workmanship forth with as per drawings, specifications at the cost of the contractors. 
 
In case the contractor refuses to comply with the orders of the Employer/ Consultant, 
then the Employer shall have the power to employ and pay other agencies to carry out 
the work and all expenses consequent thereon or incidental thereto as certified by the 
Employer/ Consultant shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor under this contract or any 
other contract. No certificate, which may be given by the Consultant / employer, shall 
relieve the contractor from his liability in respect of unsound work or bad materials. 
 

19. ACCESS 
 
Any authorized representative of the Employer/ Consultant shall at all reasonable 
times have free access to the works and/or to the workshop, factories or other places 
where materials are being prepared or constructed for the work and also to any place 
where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the Employer or their representatives necessary 
for inspection and examination and test of the materials and workmanship. Except the 
representatives of the Employer no person shall be allowed at any time without the 
written permission of the Employer. 
 

20. SITE ENGINEER 
 
The term „Site Engineer‟ shall mean the person appointed and paid by the Employer/ 
Consultant to superintend the work. The contractor shall afford the Site Engineer every 
facility and assistance for examining the works and materials and for checking and 
measuring work and materials.  
 
The work will from time to time be examined by the Consultants, Engineer from the 
Premises Department of the Employer and the Site Engineer. But such examination shall 
not in any way exonerate the contractor from the obligation to remedy any defects, 
which may be found to exist at any stage of the work or after the same is complete. 
Subject to the limitations of this clause the contractor shall take instructions only from 
the Consultants/Employer. 
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21. CONTRACTOR’S EMPLOYEES 

 
The contractor shall employ technically qualified staff and competent supervisors for 
the work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer/ Consultant. The contractor shall employ in 
connection with the work, persons having the appropriate skill or ability to perform 
their job efficiently. 
 
No labourer below the age of Eighteen years shall be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including the 
requirements of 
 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer‟s Liability Act 
d) Workmen‟s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from 
time to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
 
The contractor shall keep the Employer saved harmless and indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the Employer 
in connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the contractor‟s 
labourer are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, 
maintain and keep in good sanitary accommodation and provide facilities for pure 
drinking water at all times of the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be 
taken by the contractor to prevent nuisance of any kind on the works or the lands 
adjoining the same. 
 
The contractor shall arrange to provide first aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the 
site or in connection with execution of the works, report such accident to the Employer 
and also to the competent authority where such report is required by law. 
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The contractor shall pay rates of Wages and observe hours of work and conditions or 
employment according to existing rules under Minimum Wages Act. Further, it shall be 
contractor‟s responsibility to ensure that he pays his workmen wages which are not 
lower than the minimum prescribed by the Union Government and State Government in 
which area this contract is being operated. 
 
 
 
 

22. DISMISSAL OF WORKMAN 
 
The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who may in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct himself. Such discharges shall not be 
the basis of any claim for compensation or damages against the employer or any of 
their officer or employee. 
 

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
 
The contractor shall be responsible for all injury to the work or workmen, persons, 
animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor‟s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of 
injury or damages under any acts of compensation or damage consequent upon such 
claim. The contractor shall submit an indemnity bond in Bank’s approved proforma 
(enclosed under Appendix-6 ) in a stamp paper. Indemnify the Bank / Consultant 
from any damages, prosecution, other legal suits and claims arising out of any 
mishaps occurring at the site due to faulty work, faulty construction and for 
violating rules and regulations for which the contractor shall be solely responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contract works complete and perfect in every respect and 
so as to make good or otherwise satisfy all claims for damages to the property or third 
parties. 
 
The contractor shall affect the necessary insurance and indemnify the Employer / 
Consultants entirely from all responsibility in this respect. The insurance must be 
placed with a company approved by the Employer and must be effected jointly in the 
name of the contractor and the Employer and the policy lodged with the latter. The 
scope of insurance is to include damage or loss to the works itself till this is made over 
in a complete state and also the workmen/ labours / supervisors employed in the work. 



Page 23 of 70 

 

Insurance is compulsory and must be affected from the very initial stage before 
commencement of the work.  
 
 The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim for damages from any sums due or to become due to the 
contractor. 
 
 

24. INSURANCE 
 
The Contractor shall, at his own expense insure the works, effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an 
insurance company approved by the Employer, for the full amount of the contract. The 
scope of the cover shall include fire, lightning, explosion, crashing, aircraft, 
extinguishing water or other fighting measures, flood, inundation, rain, windstorm of 
any kind, earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, 
negligence, malicious acts or human error, additional cover for third party liability and 
surrounding properties. The CAR shall be held in the joint names of the Employer and 
the Contractor (the name of the former being placed first in the policy.) with Employer 
as beneficiary against all risk as per the standard all risk policy for Contractors and 
deposit such policy or policies with the Employer with 7 (seven) days from the date of 
receipt of the letter of acceptance of tender.  
 
The Contractor shall also indemnify the Employer against all claims which may be made 
upon the Employer, whether under the Workmen's Compensation Act or any other 
statue in force, during the currency of this contract or at Common Law in respect of 
any employee of the Contractor or of sub-Contractor and shall be at his own expense 
obtain, effect and maintain until the completion of the Contract a policy of 
Insurance against such risk in respect of employees of contractor or sub-contractor 
with an Insurance Company approved by the Employer, a comprehensive policy of 
Insurance and deposit such policy or policies with the Employer from time to time 
during the currency of this contract. 
 
In default of the Contractor insuring as provided above, the Employer on his behalf may 
so insure and may deduct the premiums paid from any money due, or which may 
become due to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the Contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
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The Contractor, in case of re-building or reinstatement after damage shall be entitled 
to such extension of time for completion as the Consultants may deem fit, but shall, 
however, not be entitled to reimbursement by the Employer of any shortfall or 
deficiency in the amount paid by the insurer in settlement of any claim arising as set 
out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all 
sub-Contractors to effect for their respective portions of the works, similar policies of 
insurance in accordance with the provisions of this clause and shall produce or cause to 
produce to the Employer such policies. The Contractor shall not permit a sub-
Contractor to commence work at the site unless the said insurance policies are 
submitted. In the event of failure of the sub-contractor to commence work at the site, 
the contractor shall be responsible for any claim or damage attributable to the said 
sub-Contractor. 
 

25. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract, if the contractor shall use materials less than what 
he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his 
dues. The decision of the Employer shall be final and binding on the contractor as to 
the amount of materials the contractor is required to use for any work under this 
contract. 
 

26. MEASUREMENTS 
 
All measurements shall be carried out as per relevant IS code unless otherwise stated 
elsewhere in this document. Before taking any measurement of any work the Site 
Engineer/ Consultant / employer or a subordinate deputed by him shall give reasonable 
notice to the contractor. If the contractor fails to attend at the measurements after 
such notice or fails to counter sign or to record the difference within a week from the 
date of measurement in the manner required by the Site Engineer, then in any such 
event the measurements taken by the Site Engineer or by the subordinate deputed by 
him as the case may be is final and binding on the contractor and the contractor shall 
have no right to dispute the same. 
 

27. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Consultant whenever any work is 
to be concealed or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such burial, in default whereof 
the same shall, at the opinion of the Employer/Consultant be either opened up for 
measurement at the contractor‟s expense or no payment may be made for such 
materials. Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer/Consultant shall be accepted as correct and binding on the 
contractor. 



Page 25 of 70 

 

 
28. INITIAL & INTERIUM PAYMENTS 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form 
prescribed by the Employer/ Consultant. Normally one interim bill shall be prepared 
each month subject to minimum value for interim certificate as stated in the 
Appendix-1. The bills in proper forms must be duly accompanied by detailed 
measurements & test certificate in support of the quantities of work done and must 
show deductions for all previous payments, retention money, etc.  
 
The Consultant shall issue a certificate after due scrutiny of the contractor‟s bill 
stating the value of the work executed, amount due to the contractor from the 
Employer and the contractor shall be entitled to payment thereof, within the period of 
honoring certificate stated in the Appendix-1 subject to its correctness and 
verification by Employer. 
 
The amount stated in an interim certificate shall be the value of work properly 
executed and material advance upto 75% of invoiced value of materials brought to site 
for permanent incorporation into the work after preparation of the previous bill less 
the amount to be retained by the Employer as retention money vide clause 10 of 
these conditions. Advance paid for materials already incorporated in the work shall be 
recovered. 
 
The material advance shall be admissible only on materials, which in the opinion of 
the Consultant / employer are imperishable in nature, are genuinely required for use in 
the work in the near future, are of the required quality and are adequately protected 
against damage, theft, loss etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and 
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall it conclude, determine or affect in anyway the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. In all the above the Appendix 2, 3 & 4, shall be followed. 
 
 

29. FINAL PAYMENT  
 
The final bill shall be submitted by the contractor to the Consultant within one month 
of the date of completion of the work certified by the Consultant and payment shall be 
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made within one month for such of those items and quantities that in the opinion of 
the Employer are undisputed. 
 
Payments of final bill shall be made after deduction of Retention Money as specified in 
clause 10 of these conditions, which sum shall be refunded as stipulated in Clause10. 
The acceptance of payment of the final bill by the contractor would indicate that he 
will have no further claim in respect of the work executed.  
 
 

30. VARIATION / DEVIATION 
 
The Employer shall have powers to order additional /non-tendered items or to modify 
the tendered items, to vary the quantities of tendered items and not to execute 
certain items. All such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be 
worked out on the basis of rates quoted for similar items in the contract wherever 
existing or on engineering rate analysis based on prevalent fair price of labour, material 
and other components as required. The tender rates shall hold good for any increase or 
decrease in the tendered quantities up-to variation of 25%.  
 
For variation beyond 25%, the rate may be reviewed based on prevalent fair price of 
labour, materials and other components as per the rate analysis format given in 
Appendix- 7. The contractor shall submit detailed analysis of rates and supporting 
documents to the Employer/ Consultants within 7 days of being directed to execute 
such items/quantities and the Employer/ Consultant shall assess the analysis and 
approve reasonable and justified rate.  
 
No such additional or modified items or variation in quantities (except variation in 
quantities as per approved drawings) shall be executed by the Contractor without prior 
written approval of the Employer / Consultant.  
 

31. SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer/ Consultant in writing for any such 
substitution well in advance. Materials designated in the Schedule of Quantities and 
specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” 
etc. specific approval of the Employer/ Consultant has to be obtained in writing.  
 

32. COMPLETION OF WORK 
 
On completion of the work the contractor shall clean all windows, doors, fittings, 
fixtures, furniture‟s etc of all paint/polish/distemper splashes/dirt/dust / adhesives 
etc, if necessary all hardware, clean inside and outside, all floor, stair-cases, and every 
part of the building and the surroundings.  
 
On receipt of such written intimation from the contractor on completion of the work, 
the Consultant / Employer shall arrange to inspect the work and certify completion if 
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the work has been completed satisfactorily. If not, the Consultant / Employer shall 
inform the Contractor the deficiencies/defects in the work and the contractor shall 
attend to them properly and again intimate the Employer/Consultant for further 
inspection. 
 
The work shall not be considered as complete until the Employer/ Consultant have 
certified in writing that it has been completed satisfactorily without any apparent 
defects and the Defects Liability Period shall commence from the date of such 
certificate 
 
No such certificates shall be issued until the contractor clears away and removes from 
the site all constructional plant, surplus materials, rubbish temporary works of every 
kind and leaves the whole of the site and the works clean and in a workman like 
condition to the satisfaction of the Employer/Consultant. 
 

33. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects which may appear during the defect liability period of one year from the 
date of completion of the works. 
 
In default the Employer may employ and pay other persons to amend and make good 
such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient, 
recover that balance from the contractor form the amount retained under clause 
No.10 under this contract or any other contract together with any expenses the 
Employer may have incurred in connection therewith. 
 

34. IDLE LABOUR 
 
Whatever the reasons may be no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 
 

35. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or indirectly transfer, assign or sublet the contract 
or any a part, share or interest therein nor, shall take a new partner, without written 
consent of the Employer and no subletting shall relieve the contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during 
their progress. 
 

36. ESCALATION:  
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The rate quoted shall be firm throughout the tenure of the contract including extension 
of time, if any, granted and will not be subject to any fluctuation due to increase in 
cost of materials, labour, sales tax, VAT, works contract tax, octroi, service tax etc. or 
any other tax. There shall be NO ESCALATION on the quoted rates.  
The basic rates indicated in Schedule of quantities for material is only to facilitate 
the Bank to select the material.  
 
 
 
 

37. SUSPENSION OF WORK 
 
If the Contractor: 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or replace 
any defective work or that the work is being performed in an inefficient or otherwise 
improper or unworkman like manner, shall omit to comply with the requirements of 
such notice for a period of seven days thereafter; or, 
(ii) has without reasonable cause suspended the progress of the work or has failed to 
proceed with the work so that in the opinion of the bank (which shall be final and 
binding) that he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days from the 
bank; or 
(iii) persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the bank or 
(iv) fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any, stipulated on or before such date(s)of completion 
and does not complete them within the period specified in the notice given in writing 
in that behalf by the Bank; or 
(v) being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitles the court to make a winding up 
order; or 
 (vi) If the contractor except on account of any legal restraint upon the Employer 
preventing the continuance of the work or in the opinion of the Employer shall neglect 
or fail to proceed with due diligence in the performance of his part of the contract or if 
he shall more than once make default,  
 
In all the above, the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause. 
 
After such notice shall have been given the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or 
materials to subsist from the date of such notice being given until the notice shall have 
been compiled with. If the contractor shall fail for 7 (seven) days after such notice has 
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been given to proceed with the works as therein prescribe, the Employer may proceed 
as provided in clause 38 (Termination of Contract by Employer). 
 
 

38. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or compulsory 
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent 
or shall make an assignment or a composition for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 
insolvency, shall repudiate the contract, or if a Receiver of the contractor‟s firm 
appointed by the court shall be unable, within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the employer that he 
is able to carry out and fulfill the contract, and if so required by the employer to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, 
or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor, or shall assign, charge or encumber this contract or any 
payments due or which may become due to the contractor there under, or shall neglect 
or fail to observe and perform all or any of the acts, matters or things by this contract 
to be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper 
materials or workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such due progress as would enable 
the work to be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the employer after three clear days‟ notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned, or shall 
abandon the contract, then and in any of the said cases, the bank may notwithstanding 
previous waiver, determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the contract the 
whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently executed had been executed by or on 
behalf of the contractor (without thereby creating any trust in favor of the 
contractor).Further the employer or his agent, or servants, may enter upon and take 
possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and 
other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or, may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractor or other persons or person employed from completing and finishing 
the works. When the works shall be completed, or as soon thereafter as conveniently 
may be, the employer shall give notice in writing to the contractor to remove his 
surplus materials and plants and, should the contractor fail to do so within a period of 
14 days after receipt by him, the employer may sell the same by Public Auction and 
shall give credit to the contractor for the amount so realized. Any expenses or losses 
incurred by the employer in getting the works carried out by other persons or 
contractors shall be adjusted against the amount payable to the contractor by way of 
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selling his tools and plants or due on account of work carried out by the contractor 
prior to engaging other persons or contractors or against the Security Deposit. 
 
Without prejudice to any of the rights or remedies under this contract if the contractor 
dies, the Bank shall have the option of terminating the contract without compensation 
to the contractor. 
 

39. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof of this contract or the rights touching or concerning the works or 
the execution of maintenance thereof of this contract or the construction remaining 
operation or effect thereof or to the rights or liabilities of the parties or arising out of 
or in relation thereto whether during or after determination foreclosure or breach of 
the contract (other than those in respect of which the decision of any person is by the 
contract expressed to be final and binding) shall after written notice by either party to 
the contract to the other of them and to the Employer hereinafter mentioned be 
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will 
send within thirty days of receipt of the notice, to the contractor a panel of three 
names of persons who shall be presently unconnected with the organization for which 
the work is executed. 
 
The contractor shall on receipt of the names of aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his name to the Employer 
within thirty days of receipt of the names. The Employer shall thereupon without any 
delay appoint the said person as the Sole Arbitrator. If the contractor fails to 
communicate such selection as provided above within the period specified, the 
competent authority shall make the selection and appoint the selected person as the 
Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of three 
names of persons who shall all be unconnected with either party. The Employer shall on 
receipt of the named as aforesaid select anyone of the person‟s name and appoint him 
as the Sole Arbitrator. If the Employer fails to select the person and appoint him as the 
Sole Arbitrator within 30 days of receipt of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the 
panel as the Sole Arbitrator and communicate his name to the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. The work under the Contract shall, however, continue during 
the arbitration proceedings and no payment due or payable to the contractor shall be 
withheld on account of such proceedings. The Arbitrator shall give a separate reasoned 
award in respect of each dispute or difference referred to him. The venue of 
arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 



Page 31 of 70 

 

 
The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
Arbitrator may direct to and by whom and in what manner the cost of the reference 
and of the award including the fees and expenses or any part thereof shall be paid and 
may fix or settle the amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. Subject to 
the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rules made hereunder, and for 
the time being in force, shall apply to the arbitration proceeding under this clause. 
 

40. CLOSE RELATIVES  
 
The contractor shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him or himself and who are near relative 
to any Employee of the Canara bank. Any breach of these conditions by the Company or 
Firm or any other person/ contractor, the tender/work is liable to be cancelled and 
Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so 
noticed. The Bank will not pay any damages to the company or Firm or the concerned 
person. The Company or Firm or the person is also liable to be debarred for further 
participation in the tenders in the concerned circle of the Bank. The details shall be 
furnished in Appendix 8. 
 

41. RETIRED EMPLOYEES 
 
No Employee of the employer or employed in any department of the Government of 
India, PSU, Nationalized/ state bank shall work as a contractor or employee of a 
contractor for a period of two years after his retirement from service without the 
previous permission of their employer in writing. This contract is liable to be cancelled 
if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of their employer as aforesaid, before 
submission of the tender or engagement in the contractor‟s service, as the case may 
be. The details shall be furnished in Appendix 8. 
 

42. TESTING OF MATERIALS 
 
All materials received at site shall be accompanied by the Test certificate of the 
manufacturer. The Engineer-In-Charge reserves the right to instruct any material to be 
further tested in an approved laboratory for which the Contractor shall make no 
additional claims. Wherever test requirements are not specified in the specifications, 
relevant IS code of practice shall govern. 
 

43. SAFETY REGULATIONS. 
 

 Safety shall be ensured in accordance with all requirements & specifications. 
The Contractor shall ensure adequate safety precautions at site as required under the 
law of the land and shall be entirely responsible for the complete safety of their 
workmen as well as other workers at site and premises 
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 The Contractor shall indemnify the BANK from any consequence arising due to 
contractor‟s failure in respect to safety compliance 
 

 First Aid facilities at easily accessible place shall be provided by the Contractor 
at their own cost as per provisions of Labour act or as advised by the BANK wherever 
works are carried out. 
 

 All critical injuries shall be reported promptly to the BANK. The report shall 
cover type, nature, cause, physician‟s report and actions for prevention of those types 
again. 
 

 To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
BANK. 
 

 The cost so incurred by the Contractor in providing for safety standards and 
requirements as above shall be deemed to be included in the rates quoted for various 
items under the scope of Contract and no extra amounts shall be payable to the 
contractor on this account. 
 

 The Contractor shall furnish to the BANK within seven days from issue of LOI or 
Work Order whichever is earlier, for approval of BANK, the proposed safety programme 
on how it intends to implement the safety procedures and precautions to ensure that 
the site is accident free. 
 
44. MATERIALS AND WORKMANSHIP. 
 
44.1 Quality Assurance Program. 
• The Contractor before the start of work shall submit for approval a quality 
assurance program to the EIC indicating measures that he proposes to implement to 
ensure that the quality of the work shall be in accordance with requirements, 
specifications laid down in the contract. 
• The lot size, number of required tests and frequency of testing needs to be 
clearly indicated in QA plans as per specification and IS code. 
• The time schedule by which machinery and T&P is to be brought at site should 
also be indicated. 
• All registers of tests carried out at site or in outside laboratories shall be 
maintained by the contractor which shall be issued by the EIC. 
 
 
44.2 Quality of Materials and Workmanship and Tests. 
 
The contractor shall procure all equipment from genuine sources as approved by the 
EIC. Cement shall be of grade 43 OPC conforming to IS 8112 / 53 grade OPC conforming 
to IS 12269; aggregate for cement concrete shall conform to IS 383; Reinforcement for 
cold drawn twisted bars shall conform to IS 1786; the bricks for brick work shall 
conform to IS 1077; water to be used shall comply with requirements of IS 456. 
Contractor shall provide all requisite facilities for field test and laboratory tests shall 
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be carried out in the laboratory having ISO 9001-2000 Certified testing laboratory for 
which no extra payment shall be made. The contractor shall maintain mandatory Test 
Register with the EIC as provided in latest IS specifications. 
All materials and workmanship shall be of the respective kinds described in the 
contract and in accordance with the EIC‟s instruction and shall be subjected from time 
to time to such tests as the EIC may direct at the place of manufacture or fabrication 
or on the site or at such other places or places as may be specified in the contract, or 
at all or any of such places. The contractor shall provide at no additional cost to the 
BANK such assistance, instruments, machines, labour and materials as are normally 
require for examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples of materials before 
incorporation in the works for testing as may be selected and required by the EIC. 
 
44.3 COST OF SAMPLES AND TESTS 
All samples shall be supplied to the BANK, if required, by the contractor at his own 
cost. Cost of tests required by the EIC shall be borne by the contractor and are deemed 
to be included in unit rates quoted in the BOQ. The contractor shall take approval of 
the EIC prior to start the work for all samples of materials including mix design of 
concrete to be utilized for the works to be executed. The cost of such tests carried out 
by the external agencies or consultants shall be borne by the contractor at his own 
cost. 
 
44.4 Sampling and testing Concrete on site. 
The contractor can also have concrete cubes tested in an approved laboratory in lieu of 
a testing machine at site but at his own cost and with the prior written consent of the 
BANK. 
 
44.5 Inspection of operations 
 
The EIC, the consultant or any person authorized by the BANK shall at all times have 
access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles or machinery are being obtained for the 
works and the contractor shall afford every facility for and assistance in or in obtaining 
right to such access. 
 
44.6 Examination of work before covering up. 
 
No work shall be covered up or put out of view without the approval of the EIC or his 
representative and the contractor shall afford full opportunity to the EIC or his 
representative to examine and measure any work which is about to be covered up or 
put out of view and to examine foundations before permanent work is placed thereon. 
The contractor shall give due notice to the EIC or his representative whenever any such 
work is ready or about to be ready for examination and the EIC or his representative 
shall, without unreasonable delay, attend for the purpose of the examining such work 

 
 
 

Signature of the Tenderer 
 With name and address 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL:  
 
These Special conditions of Contract shall be read in conjunction with the General 
Conditions of contract, Schedule of quantities, Drawings and any other documents 
forming part of this contract wherever the context so requires. 
 
Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, then unless a different 
intention appears, the provisions of the Special Conditions of Contract, shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to 
the extent of such repugnance, or variance, prevail. 
In case where the specifications in the drawings or those given in schedule of quantities 
are found wanting the latest IS specifications then CPWD shall hold good. 
 
2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK:  
 
The Bank reserves the right to fix the order in which the various items of work involved 
in this contract are to be executed and contractor shall comply with the same. There 
shall be no extra claims on account of this. 
 
3. DISCREPANCIES IN DOCUMENTS: 
 
The several documents forming the contract are to be taken mutually explanatory of 
one another. In the event of any Errors, Omissions and Discrepancies, the same shall be 
dealt as under: 
 
 In case of errors, omissions and /or disagreement between written and scaled 
dimensions on the drawings and specifications etc., the following order of precedence 
shall apply. 
o Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 
o Between the written or shown dimensions in the drawings and the corresponding 
one in the specification, the former shall be taken as authenticated. 
 
 In case of discrepancy between the schedule of quantities, the specifications 
and /or the drawings, the following order of preference will be observed. 
o Description in Schedule of Quantities. 
o Drawings. 
o Indian Standard Specifications of B.I.S. 
o CPWD specifications  
 
 In case of difference between the rates written in figures and the rate in words 
shall prevail. 
 
 In case of omissions and/or doubts or discrepancies in any of the items or 
specifications, a reference shall be made to the Bank whose Elucidation, elaboration, 
decision shall be considered as authentic.  
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4. DEDUCTIONS AT SOURCE FOR Income tax, GST, works contact tax and other 
applicable Statutory deductions: 
 
Appropriate deduction as per relevant GST, Income Tax & VAT (works contract tax) 
Rules applicable at the time of payment shall be made on the bills submitted by the 
contractor and such deducted amounts shall be remitted by the Employer to the 
respective central/ state government authorities on behalf of the Contractor as per 
Rules. 
 
5. USEFUL DISMANTLED MATERIALS: 
 
Before dismantling any item prior permission of the Consultants / Employer shall be 
obtained and seek instructions for measurement, storage of the materials which shall 
become the property of the Bank unless otherwise stated in these documents / 
schedule of quantities.  
 
6. NO OVER LOADING OF SLABS: 
 
Floors of buildings shall not be over loaded by stacks or materials during execution of 
the works without the prior approval of the Bank.  
 
7. APPROVED MAKE OF MATERIALS 
 
The make of the material to be used in the works shall be as per list of approved makes 
detailed in Appendix 9 and as per sample got approved from the Bank. A set of 
specimen samples of all approved materials shall be kept at site or any designated 
branch of the Bank. The cost of which shall be borne by the Contractor.  
 
All other materials to be used in the works but not covered above but specified in the 
schedule of quantities (SOQ) including items beyond SOQ shall also be of best of its 
kind and shall conform to latest Indian Standard Specifications.  
 
8. CORDINATION OF WORKS  
 
Work involves execution in functioning branch of a Bank; it is intended to undertake 
works with minimum disturbance to the occupants & customers. Hence the execution 
needs to be carried out meticulously with proper co-ordination and planning. Further 
the work needs to be carried out with co-ordination with other agencies. 
 

 
 
 
 
 

Signature of the Tenderer/Contractor 
With name and address 
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OFFER LETTER  
 
The Divisional Manager, 
Premises Estate section  
Canara Bank, Circle office  
………………. 
……………..  
 
Name of work: " ……………………………………… ”  
 
Dear Sir, 
 
I/We have read and examined the Notice Inviting the Tender (NIT), Offer Letter, 
General rules & Instructions to tenderers, General conditions of tender, Special 
conditions, Appendices, Schedule of quantities, drawings, and all other documents 
referred to in this Documents and all other contents in the tender document for the 
work. 
 
I/We hereby tender for the execution of the work specified for the Employer within the 
time specified at the rates specified in the attached Priced Schedule of quantities viz., 
schedule of quantities and in accordance in all respects with the tender documents and 
in all respects in accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 90 days from the due date of submission 
thereof and undertake not to make any modifications in its terms and conditions. A sum 
of Rs...............is hereby forwarded as earnest money in form of Demand Draft of. 
................... (Name of the issuing Schedule Bank) bearing no. .......... and date . 
........ 
 
In the event of the acceptance of my tender, I agree that the earnest money shall be 
retained by Employer towards security deposit to execute all the works referred to in 
the tender documents as per the terms and conditions contained or referred to therein. 
 
I/We agree that should I/We fail to deposit the full amount of Initial security deposit 
and/or fail to commence the work specified and/or execute the agreement and/or 
execute the Indemnity bond and/ or submit the Insurance as per the above tender 
documents, an amount equal to the amount of the earnest money deposit mentioned 
tender documents shall be absolutely forfeited to the Employer and the same may at 
the option of the Employer be recovered without prejudice to any other right or 
remedy available in law, out of the deposit in so far as the same may extend in terms 
of the said bond and in the event of deficiency out of any other money due to me/us 
under this contract or otherwise. 
 
I/We hereby declare that I/We treat these tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any persons other than a person to 
whom I/We am /are authorized to communicate the same or use the information in any 
manner prejudiced to the safety of the State / the Employer. 
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I/We fully understand that you are not bound to accept the lowest or any tender you 
may receive.  
 
Shri. ________________________, Partner / Proprietor / Authorized representative of 
the Company, is the person authorized to negotiate commercial, technical terms & 
conditions &sign on behalf of the firm any Agreement, Bills & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this 
tender with your written acceptance thereof shall constitute a binding contract 
between us. 
 
Dated the: ..........day of 2019 
 
 

Signature of Contractor 
Witness,   Name & address: Full Postal Address including 

 Pin Code NO. & Telephone NO. 
1). 
 
 
 
 
 
 
 
2). 
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APPENDIX-1  

 
IMPORTANT TERMS  

 
1 Period of Completion 

 

:

  

 150 Days from the date of work 

order 

 

2 Defects Liability Period (DLP)  : One year from the date of Completion 

of work unless otherwise specified.  

 

3 Date of Commencement  : Third day from the date of signing of 

agreement, submission of Indemnity 

bond, submission of Insurance, 

depositing of Initial security deposit 

OR order to commence the works 

whichever is later. 

4 Liquidated Damages for Delay  : As mentioned in the Clause no.13 

 

5 Period of final measurement 

 

: 30(Thirty) days. 

6 Value of work for claiming the  

Interim Bills  

 

: Minimum of Rs. 2 (two) lakh based on 

the accepted measurements. 

 

7 Period of honoring interim 

Certificate 

 

: 15 days from the date of receipt of 

bill. 

 

8 Period of honoring Final Certificate

  

 

:  One month. 

 

9 Retention Money  

 

: 8% of Interim Bill amount subject to 

the ceiling of the total security deposit  

 

10 Total Security Deposit (Maximum) 

 

: As per clause no. 10 of  

 General conditions  

 

11 Initial Security Deposit 

 

: 1% of accepted tendered sum including 

EMD 
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APPENDIX-2 
 

 RUNNING A/C BILL FORMAT 
 
1. Name of work : 

2. Name of Contractor : 

3. Accepted contract amount :  

4. Date of commencement : 

5. Stipulated date of completion : 

6. Actual date of completion : 

7. Extension, if any : 

8. Insurance valid upto : 

a) Workmen Compensation Act 

b) Contractor‟s all risk Comprehensive 

9. Labour license no. and date & valid upto: 

10. Serial no. of this bill : 

11. No. & date of this bill : 

12. Ref. to agreement no. : 

13. Earnest money deposit : 

14. Total retention money excluding: 

15. E.M.D as per contract 

16. Total retention money excluding : 

which this bill has been prepared 

(Date to be mentioned) 

 
Note: i) if part rate is allowed for any item, it should be indicated with reasons  
  
 ii) if ad-hoc payment is made, it should be mentioned specially.   
 

 
 
 
 

Signature of the Tenderer 
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APPENDIX -3 
 

 CERTIFICATE FOR PAYMENT 
 
RUNNING BILL NO. __________________ date …………. 
 

Total value of the works executed so far Rs…..…..….. (A) 

Total value of the works till the previous bill Rs…..…..…..….. (B) 

Total amount due since previous bill Rs.____________ (A) - ( B )  

 
DEDUCTIONS 
 
Retention money on value of work as per accepted tenders  

upto date Rs. ______________ 

 Less: Already recovered  (-) Rs. _______________ 

 Balance to be recovered Rs. ______________ 

Total Deduction as per contractRs. __________________ 

Any other recovery as per contract (-) Rs …………. 

Net amount payable as per contract Rs. ____________________ 

Rupees ___________________________________________________) in words. 
 

 

 

 Signature of Consultants 
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APPENDIX- 4 
 

MEASUREMENT CERTIFICATE 
 
1. The measurements on the basis of which the above entries the Running Bill no. 

_____________ were made have been taken jointly on ____________________ and are 

recorded at pages _____________ to ____________of measurements book no. 

____________ 

 

2. The work recorded in the above-mentioned measurements been done at the site 

satisfactorily as per tender conditions, drawings and specifications. 

 
  
 
  

_______________________          _______________________          
________________________ 

 
Signature of Contractor          Signature of Consultants          Signature of Site Engineer 
 
 
 
 Date: 
 
 Place: 
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APPENDIX-5 
 

CONTRACT AGREEMENT FORMAT 
 

This agreement made on this ________ day of the month of ____ in the year two 
thousand nine (_____. 2019) BETWEEN, Canara Bank a body corporate constituted 
under the Banking & Companies (Acquisition and Transfer of Undertakings) Act, 1970, 
having its Head Office, at 112, J C Road, Bangalore- 560 002, amongst others a Circle 
office at #524, Anna Salai, Teynampet, Chennai – 600 018 represented by its duly 
constituted attorney (hereinafter referred to as Bank) of the ONE PART ; 

AND 
 

M/s.__________________ duly represented by one of its Proprietor/Partner 
____________, aged _____years, S/o Sri ______________, residing at 
________________________ and having their office at 
________________________________________ (hereinafter called the Contractor) of 
the Other part.  
 

WHEREAS THE Bank is desirous of undertaking the …………………….and has accepted the 
tender opened on _______.2019 submitted by the contractor & the contractor has 
agreed to perform as set out and subject to the terms & conditions set forth in the said 
documents mentioned herein under. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to. 
 

2. The following documents not inconsistent with these presents shall be deemed to 
form and be read and construed as part of this agreement viz., 
 
a) The Tender Document Comprising Notice inviting the tender, General rules & 
Instruction to tenderers, General Conditions of the Contract, Special; conditions, 
Appendix 1 to 17, Priced schedule of quantities, Tender Drawings, Integrity Pact. 
 

b) Corrigendum to tender document if any. 
 

c) Letter from contractor dt. ___________ in response to the negotiation meeting 
discussions held on _________  
 

d) Letter of Acceptance issued to contractor by Bank – letter No._______dt….. 
e) Letters from and to the Contractor, if any, leading to and prior to acceptance letter. 
 
3. In consideration of the payments to be made by the Bank to the Contractor the 
Contractor hereby covenants and agrees with the Bank to execute, complete and 
perform the works in conformity in all respects with the Tender document as 
mentioned in the aforesaid documents which shall from part of this agreement. 
 
In witness whereof, the parties hereunto have set their respective hands and seals the 
day and year first above written. 
 
 
For & on behalf of the                             For & on behalf of the 
Contractor with seal                             Canara Bank with 
seal 
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APPENDIX -6  

 
INDEMNITY BOND FORMAT 

 
THIS DEED OF INDEMNITY BOND executed at Chennai on this _________ day of ________ 
month of year two thousand and ten (2019) By M/s __________________ duly 
represented by proprietor / one of its partner‟s Sri _____________, aged _____ years, 
son of Sri ______________, residing at ____________________________________..  
 
 In favour of  
 
Canara Bank, a body corporate constituted under the Banking companies (Acquisition 
and Transfer of undertakings) Act, 1970, having its Head Office, at 112, J.C.Road, 
Bangalore – 560002 and amongst others a Circle office at #524, Anna Salai, Teynampet, 
Chennai – 600 018 
 
Whereas I am the authorized partner of M/s _______________________, and had 
applied for prequalification of contractors for ………………….. 
 
Whereas as my company was shortlisted for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of 
……………………….. has been awarded in our favour by Canara Bank, Circle Office, 
Chennai vide their letter …….. 
 
 And whereas for undertaking the …………………work, my company has entered into 
contract agreement with Canara Bank on__________. 
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. 
__________ and in consideration of Canara Bank having agreed to make payments on 
the bills claimed by me/my company based on the works completed by me/my 
company in respect of …………………………………and referred to above,  
 
I hereby undertake to indemnify and keep harmless the Canara Bank & its Consultants 
and its officials/ staff from any damages, prosecution, other legal suits and claims 
arising out of any mishaps occurring at the site due to faulty work, faulty construction 
and for violating rules and regulations, any possible damage to the building and 
members of public in course of execution of the work for which I shall be solely 
responsible. 
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APPENDIX-7 
FORMAT FOR RATE ANALYSIS OF ITEMS 

 
I. MATERIAL 
 
1. Basic Cost of Material   - Rs. ______________ 
 
2. Wastage      - Rs._______________ 
 
 II. Labour: 
As per Standard                                    - Rs._______________ 
Labour output and labour input required for the  
Particular item using quoted labour rates. 
 
 III. Machinery / Tools                                                           - 
Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)                                             - Rs._______________ 
 
IV. Tax Liability 
  [as per contractual clauses will be added]    - Rs.______________ 
 
 V. Add – ½ % for water charges   - Rs.______________ 
 
   ½ % for Electricity   - Rs.______________ 
 
 VI. Any other Expenditure (please specify)                      - Rs.______________ 
   
  TOTAL    
  
  Contractor Profit & OH – 15%    - Rs. ______________ 
 
  GRAND TOTAL   - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
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APPENDIX-8 
LIST OF RELATIVES & EMPLOYMENT OF RETIRED PERSONS 

 
1.  Details List of relatives working in Canara bank;  
 
 

NAME OF THE OFFICIAL DESIGNATION 
ADDRESS OF THE OFFICE / 

BRANCH 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
2. Details List of retired Government / PSU/ Bank employees, employed by the 
tenderer / contractor: 
 

NAME OF THE RETIRED 

OFFICIAL  

DESIGNATION   NAME & ADDRESS OF THE 

PREVIOUS EMPLOYER  

  

 

 

  

 

 

  

 

 

 
 
 

 Name & Signature of Tenderer  
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APPENDIX-9 
 

LIST OF APPROVED MAKE OF MATERIALS 

 

 River Sand   : For Plastering purpose only –( IS : 383) 

 M-sand   : As per IS:383 and conforming to Zone-II 

 Aggregates    : Size - down 20mm aggregate- (IS : 383) 

 CEMENT   :  OPC of make ACC, ULTRA TECH, AMBUJA –  

   43/53 grade ( IS  8112: 1989/IS 12269 : 1987) 

 BRICKS                        :  Burnt bricks with minimum strength of 35kg/cm2  

(IS 3495: Part 1-4: 1992) 

 STEEL                           :  TMT bars with Fe-415 grade (IS 800:2007) 

 
NOTE:  

Any brands indicated under the items specifications in the schedule of quantities will prevail 

over the above indicated makes.  

 

Apart from the above makes, any further equivalent make as approved by the Bank, can also be 

used with prior permission from the Bank. 
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APPENDIX-10 

AVERAGE ANNUAL FINANCIAL TURNOVER ON CIVIL CONSTRUCTION WORKS 
 
 

Srl. 

No. 

 
Financial Year 

( April – March ) 

 
Average Annual 

Turnover 

Brief details 

of 

rehabilitation 

& retrofitting 

works done 

during period. 

Name & 

Address of 

clients 

Whether 

Audited 

Balance 

Sheets 

enclosed 

 
Remarks 

 
1 

 
2016-2017 

     

 
2 

 
2017-2018 

     

 
3 

 
2018-2019 

     

 
 
 

NOTE: Please enclose self-attested copies of Audited Balance Sheet of preceding 3 
years. 
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APPENDIX-11 

 

EXPERIENCE FOR CARRYING OUT SIMILAR TYPE OF WORK IN PRECEDING 3 YEARS 
 
 

 

Srl. 
No. 

Details of completed 
work 

carried out 

Name& Address 
of Client 

Date of 
commencement 

of work 

Date of 

completion 
of work as 

per WO 
 

Date of 
completion 
of work as 

per  
actual. 

Total 
value of 

Work 

Reasons 
for delay , 

if any 

        

     

 

  

     

 

  

     

 

  

     

 

  

     

 

  

     

 

  

 
Note: 

 In the completed works, the part of the repair, rehabilitation and 

retrofitting works should not be less than minimum 50 %. 

 Please enclose self-attested copies of Work Order detailing type of work 

done 

 Please enclose self-attested copies of completion / payment certificate of 

Client
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APPENDIX-12 

 

DETAILS OF MANAGEMENT, TECHNICAL AND SUPERVISORY PERSONNEL 

 

Category Name 
Educational 

Qualification 

Age 

( years ) 

Total 

experience in 

Civil Const. 

work 

Working 

with 

present 

Comp. 

since 
( date ) 

Experience 

in Repair & 

Retrofitting 
work 

Management 

Staff 
      

Technical 

Staff 
      

Supervisory 

Staff 
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APPENDIX-13 

 

DETAILS OF STATUTORY REGISTRATION 
 

Srl. 
No. 

 
Parameter 

 
Registration 

No. 

Validity Whether copy 
enclosed From To 

 
1 

 
Trade License No. 

    

 
2 

 
Sales Tax 

    

 
3 

 
Work Contract Tax/VAT 

    

 
4 

 
Service Tax 

    

5 GSTIN No. 

    

 
6 

 
PAN / TIN No. 

    

 
7 

 
PF Code No 

    

8 

 
ESI Registration No. 

    

 

Note: 
1 All employees to have PF A/c No. under PF Act, 1952. 

 
2 All employees to have temporary or permanent ESI Card as per ESI Act 

 
3 A copy of Labour License to be submitted before commencement of work by 
the Contractor. 

 
4 If any work involves Electric License, then the same to be submitted to E-I-
C before commencement of work by the contractor. 
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APPENDIX-14 
 

(To be submitted on letter head of the Bidder) 
 
 

DECLARATION 
 
 

 
Ref : Tender  for Repair, Rehabilitation, Retrofitting and Other Related Civil Works 

of “Canara Court” Apartments at #24, Greenways Lane, RA Puram, Chennai -

600028 

 
 
 
 
I / We hereby declare that I / We have not been banned or delisted or 

debarred by any Government , Quasi Government Agencies, Public Sector 

Undertakings or Private Companies anywhere,   anytime. 

 

Should it be observed anytime during currency of the bidding process or 

during execution of the work that I / We have been banned, delisted or 

debarred by any of the above Agencies, then I / We agree for termination of 

the contract forthwith and also agree for forfeiture of our Earnest Money 

Deposit and Security cum Performance Deposit, if any, by Canara Bank, 

without any recourse. 

 
 
 

Dated : Signature of Bidder with 
Official Seal 
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APPENDIX-15 

DETAILS OF PLANT & MACHINERY, TOOLS & TACKLES AND HELPING EQUIPMENT 
 

The list of Plant & Machinery, Tools & Tackles and helping equipment outlined 

below is indicative only for Bid evaluation purpose AND NOT EXHAUSTIVE, in 

nature. 

It will be the responsibility of the successful Contractor to mobilize and engage all 

plant, machinery, tools & tackles and supporting equipment to be required for 

execution of the work successfully true to specification and taking all safety measure as 

per instruction of the bank . 

 

Srl. 
No. 

 
Description 

Number 
suggested for 

bid 
evaluation. 

Whether 
owned or 
arranged 

 
Remarks 

 ESSENTIAL PLANT AND MACHINERY    

1 Light Hammer Electric cutting machine 1   

2 Power Drilling machine 1   

3 10 x 7 concrete mixture 1   

4 Needle Vibrator 1   

5 Shotcreting machine 1   

6 Guniting Gun & Pump 1   

7 Air Compressor 1   

8 Portable Welding machine 1   

9 Steel Props of 50 mm dia. 3.5 m height 1700   

10 Stout Props 415   

11 Water pump 2   

     

     

Note : Conclusive proof of ownership and / or arrangement should be 

furnished along with the Techno Commercial Bid. 
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APPENDIX-16 

 

UNDERTAKING LETTER 

To, 

 

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

#524, Anna Salai 

Teynampet, Chennai – 600 018 

 

Name of work: Repair, Rehabilitation, Retrofitting and Other Related Civil Works of 

“Canara Court” Apartments at Greenways Lane, RA Puram, Chennai 

 

Dear Sir, 

 

This has reference to your above Notice inviting tender. 

  

We hereby state that we M/s ________________________________________ have submitted 

the above offer documents duly filling at the appropriate places without  making any 

alterations, corrections, omissions in the Tender Document issued by the bank or 

downloaded from the web site.  
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APPENDIX-16 
 

INTEGRITY PACT FORMAT 
 

PRE CONTRACT INTEGRITY PACT 

Between 

This pre-bid contract Agreement (herein after called the Integrity Pact) is made 

on_____ day of the month 20____ , between, CANARA BANK hereinafter referred to as 

"The Principal", a body corporate constituted under Banking Companies (Acquisition 

and transfer of undertakings), Act 1970 having its Head office at 112, J.C. Road, 

Bangalore 560 002,with branches spread over India and abroad (hereinafter referred to 

as BUYER which expression shall include its successors and assigns) acting through 

Shri________________ , (Designation of the officer) representing _________ 

_________________, of the BUYER, of the FIRST PART  

AND 

M/s.________________ represented by Shri ____________Chief Executive 

Officer/Authorised Signatory (hereinafter called the "The Bidder/ Seller/ Contractor/ 

Service Provider", which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns), of the SECOND PART 
 

The Principal intends to award, under laid down organizational procedures, contract/s 

for. The Principal values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/ transparency in its relations 

with its Bidder(s) and / or Contractor(s).  

In order to achieve these goals, the Principal will appoint Independent External 

Monitors (IEMs) who will monitor the tender process and the execution of the contract 

for compliance with the principles mentioned above. 
 

Section 1 - Commitments of the Principal  

(1) The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles:-  

a) No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to.  

 

b) The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 

additional information through which the Bidder(s) could obtain an advantage in 

relation to the tender process or the contract executed  
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c) The Principal will exclude from the process all known prejudiced persons.  

 

(2) If the Principal obtains information on the conduct of any of its employees which is 

a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary actions. 

  

Section 2 - Commitments of the Bidder(s)/ Contractor(s)  

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 

prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the 

following principles during participation in the tender process and during the contract 

execution.  

a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal's employees involved in the tender 

process or the execution of the contract or to any third person any material or other 

benefit which he/ she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of 

the contract.  

 

b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission 

of bids or any other actions to restrict competitiveness or to introduce cartelization in 

the bidding process.  

 

c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 

Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 

competition or personal gain, or pass on to others, any information or document 

provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically.  

 

d) The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all 

payments made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract.  

 

e) Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not approach the 

Courts while representing the matter to IEMs and shall wait for their decision in the 

matter.  

 

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences.  
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Section 3 - Disqualification from tender process and exclusion from future contracts  

If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as to put 

their reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder(s)/Contractor(s) from the tender process or take action as below –  
 

(1) Any breach of the provisions herein contained by the BIDDER/SELLER 

/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER/SELLER/CONTRACTOR/SERVICE 

PROVIDER shall entitle the BUYER to take all or any one of the following actions, 

wherever required:-  

a) To immediately call off the pre-contract negotiations without assigning any reason 

or giving any compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER. 

However, the proceedings with the other BIDDER/ SELLER/ CONTRACTOR/ SERVICE 

PROVIDER(s) would continue.  

b) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or 

Security Deposit/Performance Bond (after the contract is signed), as decided by the 

BUYER and the BUYER shall not be required to assign any reason therefor.  

c) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER.  

d) To recover all sums already paid by the BUYER, and in case of the Indian 

BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER with interest thereon at 2% higher 

than the prevailing Prime Lending Rate of (Name of the Bank/Financial Institution) 

while in case of a BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from a country 

other than India with Interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the BIDDER/SELLER /CONTRACTOR from the BUYER in connection 

with any other contract such outstanding payment could also be utilized to recover the 

aforesaid sum and interest. The BUYER shall also be entitled to recover the 

replacement costs from BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER.  

e) To encash the advance bank guarantee and performance bond/ warranty bond, if 

furnished by the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER, in order to 

recover the payments, already made by the BUYER, along with interest.  

f) To cancel all or any other contracts with the BIDDER/ SELLER/ CONTRACTOR/ 

SERVICE PROVIDER and the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER shall be 

liable to pay compensation for any loss or damage to the BUYER resulting from such 

cancellation/rescission and the BUYER shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE 

PROVIDER.  



Page 57 of 70 

 

g) To debar the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from participating in 

future bidding processes of the BUYER for a minimum period of five years, which may 

be further extended at the discretion of the BUYER.  

h) To recover all sums paid in violation of this Pact by BIDDER/ SELLER/ CONTRACTOR/ 

SERVICEPROVIDER(s) to any middlemen or agent or broker with a view to securing the 

contract.  

i) In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with the BIDDER/ SELLER/ CONTRACTOR/ SERVICE 

PROVIDER, the same shall not be opened.  

j) Forfeiture of The Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact.  

k) The BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER shall not lend to or borrow 

any money from or enter into any monetary dealings or transactions, directly or 

indirectly, with any employee of the BUYER, and if he does so, the BUYER shall be 

entitled forthwith to rescind the contract and all other contracts with the BIDDER/ 

SELLER/ CONTRACTOR/ SERVICE PROVIDER. The BIDDER/SELLER/ CONTRACTOR shall be 

liable to pay compensation for any loss or damage to the BUYER resulting from such 

rescission and the BUYER shall be entitled to deduct the amount so payable from the 

money(s) due to the BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER.  

 

(2) The BUYER will be entitled to take all or any of the actions mentioned as per above 

clause - 1 (i) to (xi) of this Pact, also in the event of commission by the BIDDER/ 

SELLER/ CONTRACTOR/ SERVICE PROVIDER or anyone employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER), of an offence as 

defined In Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 

1988 or any other statute enacted for prevention of corruption.  

(3) The decision of the BUYER to the effect that a breach of the provisions of this pact 

has been committed by the BIDDER/ SELLER/ CONTRACTOR shall be final and 

conclusive on the BIDDER/ SELLER / CONTRACTOR. However, the 

BIDDER/SELLER/CONTRACTOR/SERVICE can approach the Independent External Monitor 

(s) appointed for the purpose of this pact.  

Section 4 - Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the 

award according to Section 3, the Principal is entitled to demand and recover the 

damages equivalent to Earnest Money Deposit/ Bid Security.  

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 

shall be entitled to demand and recover from the Contractor liquidated damages of the 

Contract value or the amount equivalent to Performance Bank Guarantee. 



Page 58 of 70 

 

 

Section 5 - Previous Transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last three years 

with any other Company in any country conforming to the anti-corruption approach or 

with any Public Sector Enterprise in India that could justify his exclusion from the 

tender process.  

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or action can be taken as mentioned in section 3, clause - 1a to 1k).  
 

Section 6 - Equal Treatment of all Bidders/ Contractors/ Subcontractors  

1. In case of Sub-contracting, the Principal Contractor shall take the responsibility of 

the adoption of Integrity Pact by the Sub-contractor.  

 

2. The Principal will enter into agreements with identical conditions as this one with all 

Bidders and Contractors.  

 

3. The Principal will disqualify from the tender process all bidders who do not sign this 

Pact or violate its provisions.  

 

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s) / 

Subcontractor(s)  

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, 

or of an employee or a representative or an associate of a Bidder, Contractor or 

Subcontractor which constitutes corruption, or if the Principal has substantive suspicion 

in this regard, the Principal will inform the same to the Chief Vigilance Officer. 
 

Section 8 – Independent External Monitor  

1. The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval by Central Vigilance Commission. The task of the Monitor is to 

review independently and objectively, whether and to what extent the parties comply 

with the obligations under this agreement.  
 

2. The Monitor is not subject to instructions by the representatives of the parties and 

performs his/her functions neutrally and independently. The Monitor would have access 

to all Contract documents, whenever required. It will be obligatory for him/ her to 

treat the information and documents of the Bidders/Contractors as confidential. He/ 

she reports to the Managing Director, CANARA BANK.  

 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the Principal including that provided by the 

Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of a valid interest, unrestricted and unconditional access to their 

project documentation. The same is applicable to Sub-contractors.  
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4. The Monitor is under contractual obligation to treat the information and documents 

of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has 

also signed declarations on 'Non-Disclosure of Confidential Information' and of 'Absence 

of Conflict of Interest'. In case of any conflict of interest arising at a later date, the IEM 

shall inform the Managing Director, CANARA BANK and recuse himself / herself from 

that case.  

 

5. The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 

on the contractual relations between the Principal and the Contractor. The parties 

offer to the Monitor the option to participate in such meetings.  

 

6. As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he/she will so inform the Management of the Principal and request the Management to 

discontinue or take corrective action, or to take other relevant action. The monitor can 

in this regard submit non-binding recommendations. Beyond this, the Monitor has no 

right to demand from the parties that they act in a specific manner, refrain from 

action or tolerate action.  

 

7. The Monitor will submit a written report to the Managing Director, CANARA BANK 

within 8 to10weeks from the date of reference or intimation to him by the Principal 

and, should the occasion arise, submit proposals for correcting problematic situations.  

 

8. If the Monitor has reported to the Managing Director, CANARA BANK, a substantiated 

suspicion of an offence under relevant IPC/ PC Act, and the Managing Director, CANARA 

BANK has not, within the reasonable time taken visible action to proceed against such 

offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner.  

9. The word 'Monitor' would include both singular and plural.  
 

Section 9 - Pact Duration  

This Pact begins when both parties have legally signed it. It expires for the Contractor 

12 months after the last payment under the contract, and for all other Bidders 6 

months after the contract has been awarded. Any violation of the same would entail 

disqualification of the bidders and exclusion from future usiness dealings.  

If any claim is made / lodged during this time, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by the Managing Director, CANARA BANK. 
 

Section 10 - Other provisions  

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. ________________.  

 



Page 60 of 70 

 

2. Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made.  

 

3. If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members.  

 

4. Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions.  

 

5. Issues like Warranty /Guarantee etc. shall be outside the purview of IEMs.  

 

(For & On behalf of the Principal)  (For & On behalf of Bidder/ Contractor) (Office 

Seal)      (Office Seal) 

Place:  

Date :  

 

Witness 1:  

 

(Name & Address)  

 

Witness 2:  

 

(Name & Address) 
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SPECIFICATION AND METHODOLOGY OF 
WORK 
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GENERAL GUIDELINES AND METHODOLOGY FOR REPAIR AND RESTORATION WORK 
 
1. It is advisable that bidder should visit the site to confirm its present status prior 
to submission of their bid, 

 

2. The contractor shall be fully responsible for carrying out all co-ordination and 
liaison work as may be required with Electrical Inspector ( if required ) Civic Agencies 
(CMDA, Corporation, PWD etc ),  Fire officer ( if required ), Police Department, TNEB or 
any other statutory bodies for implementation of the work. 

 

3. The contractor shall be fully responsible for carrying out all the co-ordination 
work required with the other contractors as well as with owners system for execution 
and completion of his work. 

 

4. Concrete shall conform to the requirements mentioned in IS: 456 and all the 
tests shall be conducted as per relevant Indian Standard Codes. Concrete made with 
Portland cement shall be carefully cured and special importance shall be given during 
the placing of concrete and removal of shuttering. 

 

5. Only approved admixtures shall be used in the concrete for the Works. When 
more than one admixture is to be used, each admixture shall be batched in its own 
batch and added to the mixing water separately before discharging into the mixer. 

 

6. Admixtures shall be delivered in suitably labeled containers to enable 
identification. Admixtures in concrete shall conform to IS: 9103. The waterproofing 
cement additives shall conform to IS: 2645. Bank shall approve concrete Admixtures/ 
Additives. 

 

7. The Contractor needs to deploy at least one Graduate Engineer at site having 
minimum five years of experience in similar nature of work 
 

8. All material. Fittings and fixtures shall be of approved make and quality as per 
list attached. All material brought at site must bear identification mark of the 
manufacturer. 
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Rehabilitation Methodology 

 

I. Isolated Repair of RC Columns, RC Beams and RC slab 

 

Stage 1 

 

Remove the damaged concrete portions in the RC columns/beams/slab 

completely till the reinforcement is exposed from the member carefully with 

mechanical arrangements and hand chiseling. Clean the surface to remove loose 

dust/particles. 

 

Stage 2 

Application of anti-corrosive coating  

 

Clean the reinforcement and apply the anticorrosive coating like Nitozinc primer 

(manufactured by M/s Fosroc Chemicals or equivalent). In case the existing rods 

have undergone 30% loss in diameter, provide additional reinforcement and 

suitably connect it to the core concrete through shear connectors. 

 

Stage 3 

Provision of epoxy jointing compound 

 

Prepare the surface suitably using an epoxy based bond coat like Nitobond EP 

(manufactured by M/s Fosroc Chemicals or equivalent) so that the repair 

material may bond well with existing/old concrete. Manufacturer‟s 

instructions/specifications are to be followed for the epoxy bond coat. 

 

Stage 4 

 

After the application of the bond coat, Polymer Modified Mortar (Nitobond SBR 

manufactured by M/s Fosroc chemicals or equivalent) may be prepared as 

follows: 

 

 Cement and sand (sieved) shall be mixed in the ratio of 1:3 and 1 litre of 

Nitobond SBR per bag of cement (or any equivalent product) shall be added 

to the above mortar mix and applied to the primed concrete surface using a 

trowel. The dosage of SBR shall be 1 litre per bag of cement.  

 

Stage 5 

 The surface shall be finished neatly to the required line and length and 

cured. 
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II Rehabilitation of corroded slab using micro-concrete jacketing 

 

Concrete jacketing for the slab 

 

1. Strengthening is to be done using micro concrete.   

2. Provide cores from the slab of about 77 mm diameter to facilitate the pouring of 

micro concrete. The depth of core cutting will be depending upon the structural 

member to be repaired and amount of distress happened on the member 

Stages of repair 

 

Stage 1 

 

Remove the damaged concrete portions completely till the reinforcement is 

exposed from the member carefully with mechanical arrangements and hand 

chiseling. Clean the surface to remove loose dust/particles. 

Stage 2 

 

        Anchoring shear connectors into existing slab 

 

1. Shear connectors in the form of „L-shaped‟ bars has to be anchored into 

the existing concrete to ensure integral action of the reinforced concrete jacket 

portion with the hardened core concrete of the existing beam. 

2. Drill holes not less than 75 mm depth (long) into the members from the 

surface (Perpendicular to the surface) taking care not to damage the existing 

steel reinforcements in the column.  The positioning of the holes has to be 

staggered along the perimeter and length of the beam.   

3. Clean the holes with a jet of compressed air and remove the loose dust 

particles thoroughly. 

4. Use chemical resin type capsules (Lokfix S manufactured by M/s Fosroc 

Chemicals (I) Pvt. Ltd or equivalent) for anchoring/fixing dowel bars into the 

holes to serve as shear connectors. 

5. Adopt at least 10-mm dia.  HSD bars as shear connectors for which 12 mm 

dia holes may be needed. 

6. Provide additional reinforcement in case the existing rods have undergone 

30% loss in diameter. 

7. The additional reinforcement will be connected to the shear connectors 

already provided 

Stage 3 
 

Application of anti-corrosive coating  
 

Apply the metallic based (preferably zinc based) anticorrosive coating like 

Nitozinc primer (manufactured by M/s Fosroc Chemicals or equivalent) to the old 

and new reinforcement after cleaning them.   
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Stage 4 

Provision of Galvanic protection 
 

Provide Galvanic protection system like Galvashield XPI or equivalent as per the 

design spacing based on the percentage of reinforcement available in the                 

RC elements. 
 

Stage 5 
 

Provision of epoxy jointing compound 
 

Prepare the slab surface suitably using an epoxy based bond coat like Nitobond 

EP (manufactured by M/s Fosroc Chemicals or equivalent), so that the jacketed 

concrete may bond well with existing/old concrete. Manufacturer‟s 

instructions/specifications are to be followed for the epoxy bond coat. 
 

Stage 6 
 

Provision of water tight shuttering 
 

Suitable shuttering (leak proof) system has to be placed in position for the 

jacket portion of the member in stages and micro concrete as per specifications 

has to be placed into the form work of the jacket portion.  Care has to be taken 

so that the micro-concrete used does not flow out of the shuttering.  
 

Stage 7 
 

The preparation of the micro concrete (Rendroc RG manufactured by M/s Fosroc 

Chemicals or equivalent), placing, compaction and curing for the same should be 

as per manufacturers specification. The micro concrete may be placed using the 

77 mm diameter cores already provided in the RC slab. The micro concrete used 

for jacketing should have a minimum characteristic compressive strength of 45 

MPa at 28 days. Cure the same after removal of the shutter. 

Stage 8 
 

After the concrete in the jacket portion of the slab in the particular stage has 

attained its strength, the props placed for supporting the corresponding beams 

are to be removed. 

III Rehabilitation Methodology for Beam Jacketing  

 

Concrete jacketing for the beams 

 

1. Strengthening is to be done using micro concrete    

2. Support the slab which is contributing the load for the beam under 

rehabilitation. 

3. Provide cores from the slab of about 77 mm diameter to facilitate the pouring 

of micro concrete. The depth of core cutting will be depending upon the 
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structural member to be repaired and amount of distress happened on the 

member 
 

Stages of repair 
 

Stage 1 

Remove the damaged concrete portions completely till the reinforcement is 

exposed from the member carefully with mechanical arrangements and hand 

chiseling. Clean the surface to remove loose dust/particles. 

Stage 2 
 

        Anchoring shear connectors into existing beam 
 

1. Shear connectors in the form of „L-shaped‟ bars has to be anchored into 

the      existing concrete to ensure integral action of the reinforced concrete 

jacket portion with the hardened core concrete of the existing beam. 

2. Drill holes not less than 75 mm depth (long) into the members from the 

surface (Perpendicular to the surface) taking care not to damage the existing 

steel reinforcements in the column.  The positioning of the holes has to be 

staggered along the perimeter and length of the beam.   

3. Clean the holes with a jet of compressed air and remove the loose dust 

particles thoroughly. 

4. Use chemical resin type capsules (Lokfix S manufactured by M/s Fosroc 

Chemicals (I) Pvt. Ltd or Equivalent) for anchoring/fixing dowel bars into the 

holes to serve as shear connectors. 

5. Adopt at least 8-mm dia.  HSD bars as shear connectors for which 12-mm 

dia holes may be needed. 

6. Provide additional main and shear stirrup reinforcement in case the 

existing rods have undergone 30% loss in diameter. 

7. The additional reinforcement may be connected to the shear connectors 

already provided 
 

Stage 3 
 

Application of anti-corrosive coating  
 

Clean the reinforcement and apply the anticorrosive coating like Nitozinc primer 

(manufactured by M/s Fosroc Chemicals or equivalent) to the old and new 

reinforcement.  

Stage 4 

Provision of Galvanic protection 

 

Provide Galvanic protection system like Galvashield XPI or equivalent as per the 

design spacing based on the percentage of reinforcement available in the RC 

elements. 
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Stage 5 
 

Provision of epoxy jointing compound 
 

Prepare the beam surface suitably using an epoxy based bond coat like Nitobond 

EP (manufactured by M/s Fosroc Chemicals or equivalent), so that the jacketed 

concrete may bond well with existing/old concrete. Manufacturer‟s 

instructions/specifications are to be followed for the epoxy bond coat. 

Stage 6 
 

Provision of water tight shuttering 
 

Suitable shuttering (leak proof) system has to be placed in position for the 

jacket portion of the members in stages and micro concrete as per specifications 

has to be placed into the form work of the jacket portion.  Care has to be taken 

so that the micro-concrete used does not flow out of the shuttering. 

 

Stage 7 
 

The preparation of the micro concrete (Rendroc RG manufactured by M/s Fosroc 

Chemicals or equivalent), placing, compaction and curing for the same should be 

as per manufacturers specification. The micro concrete used for jacketing should 

have a minimum characteristic compressive strength of 45 MPa at 28 days. Cure 

the same after removal of the shutter. 
 

Stage 8 
 

After the concrete in the jacket portion of the beam in the particular stage has 

attained its strength, the props placed for supporting the corresponding beams 

are to be removed. 

IV. Complete renovation of bathrooms including waterproofing 

 

Before the renovation of the bathroom, the roof slab of the basement may be grouted 

as follows: 

Grouting with Low Viscous Epoxy Resin  

 

 Drill 13 mm dia holes in to the RC slab concrete surface to a depth of 50 

mm 

 The spacing of the holes should not be more than 300 mm centre to 

centre in grid pattern (this call can be taken by the engineer in charge as the 

distress may be at different locations) 

 Clean the holes and wash the same followed by air 

 Provide metal based non return nipple and fix the same using Polyester 

resin Lokfix S manufactured by M/s Fosroc chemicals or equivalent 

 Mix the base and hardener of the low viscous epoxy resin Conbextra EP10 

or equivalent mechanically using a slow speed heavy duty drilling machine fitted 
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with mixing paddle. The base and hardener comes in pre-weighed and pre-

packed forms and hence should not be part mixed. Pour the entire base and 

entire hardener followed by mixing as explained above. 

 Inject the same using an electrically operated pressure grouting machine 

until the nipple refuses the grout or the grout comes out of the nearby nipple. 

 Continue the operation until all the nipples are grouted. 

 Cut the nipple and finish the surface to match the nearby surface 

Renovation of Bathrooms 

 

 Remove the existing tiles, brick jelly and bed mortar and expose up to the 

parent concrete slab. 

 Check for cracks, if any, and if so pressure grout the same and close the 

crack using polymer modified mortar. 

 Acid wash and water wash the surface and allow the surface to dry. 

 Mix the Part A and Part B of the polymeric water proofing membrane 

(Brushbond RFX manufactured by M/s Fosroc Chemicals or equivalent) and apply 

two coats, the second layer after the first one dries up completely. 

 Prepare cement sand mortar in the ratio 1:4 with waterproofing liquid 

(Conplast X421 IC manufactured by M/s Fosroc Chemicals or equivalent) as per 

the dosage of the manufacturer and apply the same as protective screed to 

prevent mechanical damage while laying the brick jelly  

 Mix and place the lime jelly concrete with jaggery water followed by 

tapping the brick jelly as per the standard. 

 Lay the new ceramic/vitrified tiles with cement sand mortar with 

waterproofing liquid (Conplast X421 IC manufactured by M/s Fosroc Chemicals or 

equivalent) at the rate of 125 ml per bag of cement to the required line and 

levels. 

 The plumbing lines shall be done as per standard procedures and 

requirement and care should be taken to pack the plumbing holes in the brick 

wall with polymer modified mortar (Nitobond SBR manufactured by M/s Fosroc 

chemicals or equivalent). 
 

V Recasting of damaged balcony 

Stage 1 
 

 Dismantle the damaged balcony completely including the corroded 

reinforcement 

Stage 2 
 

Anchoring shear connectors into existing beam 

 

 The main bars of the balcony have to be anchored into the existing lintel 

beams to ensure integral action of the balcony with the lintel beam. 
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 Drill holes not less than 150 mm depth (long) into the members from the 

surface (Perpendicular to the surface) taking care not to damage the existing 

steel reinforcements in the lintel beam.   

 Clean the holes with a jet of compressed air and remove the loose dust 

particles thoroughly. 

 Use chemical resin type marketed by reputed firms (Lokfix S 

manufactured by        M/s Fosroc Chemicals (I) Pvt. Ltd. or DCP Construction 

Chemicals Ltd or Equivalent) for anchoring/fixing dowel bars into the holes to 

serve as shear connectors. 

 Adopt at least 12-mm dia.  HSD bars as main reinforcement for which 14-

mm dia holes may be needed. 

 

Stage 3 

Application of anti-corrosive coating  
 

 Apply the anticorrosive coating like Nitozinc primer (manufactured by M/s 

Fosroc Chemicals or equivalent).   

 

Stage 4 

Provision of epoxy jointing compound 
 

 Prepare the lintel beams face suitably using an epoxy based bond coat, so 

that the concrete may bond well with existing/old concrete. Manufacturer‟s 

instructions/specifications are to be followed for the epoxy bond coat like 

Nitobond EP (manufactured by M/s Fosroc Chemicals or equivalent). 

Stage 5 

Provision of water tight shuttering 

 
 

 Suitable shuttering (leak proof) system has to be placed in position for the 

casting proof the balcony with suitable props.  
 

Stage 6 

 

 The preparation of the concrete of M25 grade, placing, compaction and 

curing for the same shall be as per standard specification.  

 

V Removal of damaged weathering course and relaying the same in the terraces 

including the headroom 

 

 Remove the existing damaged pressed clay tiles, brick jelly and bed 

mortar and expose up to the parent concrete slab. 

 Check for cracks, if any, and if so pressure grout the same using micro 

fine cement and close the crack using polymer modified mortar. 

 Acid wash and water wash the surface and allow the surface to dry. 
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 Mix the part A and Part B of the polymeric water proofing membrane                 

(Brushbond RFX manufactured by M/s Fosroc Chemicals or equivalent) and apply 

two coats, the second layer after the first one dries up completely. 

 Prepare cement sand mortar in the ratio 1:4 with waterproofing liquid 

(Conplast X421 IC manufactured by M/s Fosroc Chemicals or equivalent) as per 

the dosage of the manufacturer and apply the same as protective screed to 

prevent mechanical damage while laying the weathering course, tiles etc.  

 Mix and place the lime jelly concrete with jaggery water followed by 

tapping the brick jelly as per the standard or light weight thermal insulating 

concrete like Hemalite, with required gradient for the easy flow of water and to 

avoid the water stagnation. 

 Lay the new good quality pressed clay tiles with cement sand mortar with 

waterproofing liquid (Conplast X421 IC manufactured by M/s Fosroc Chemicals or 

equivalent) at the rate of 125 ml per bag of cement to the required line and 

levels. 

 Care to be taken to allow sufficient time for the water to evaporate from 

the insulating system before laying the pressed clay tiles with the cement 

mortar as per the standards. 


