

CORRIGENDUM -2

SUBJECT: Engaging the services of Architect / Architectural firms for developing the Master plan and detailed plan for bank's own property at Jalahalli, Bengaluru.

Ref: GAW/EPC/ARCH-1/2018 Dt: 09.02.2018 Published in Business standard News paper and our Bank's and www.eprocure.gov.in website.

We are pleased to inform to all the prospective bidders that following amendments are considered in the offer/Tender document.

Document reference number	Existing terms of offer documents	Amendments
Page No.4 Sl.No.3	As per the eligibility criteria's Architects were asked to submit "Order copies and satisfactory completion certificates clearly indicating the built-up area and nature of works handled".	It is decided to consider the works in progress also along with completed works subject to followings. The sanctions plans/letters for the projects should be already obtained /issued from the local competent planning authorities / municipality and other allied approving authorities like, fire, airport, environmental etc as applicable various types of projects and the same should be in the name of architects/applicants name only.
Page No.3 Sl.No.6 & 7	Last date and time for submission and Opening of Technical bids. 01.03.2018 till 3.00pm 01.03.2018 till 3.30pm	Last date and time for submission and Opening of Technical bids 09.03.2018 till 3.00pm 09.03.2018 till 3.30pm
Page No.17 Sl.No.6	Existing Turnover of the Company/firm was sought for 2012-13 2014-15 2016-17	Turnover of the Company/firm was sought for 2014-15 2015-16 2016-17

Continuation of corrigendum-2 Dt: 23.02.2018.

Existing Schedule of payments and time lines for completion of the works. Page No.11. Sl.No.05			
5	On preparation and submission final drawings with any modifications, corrections suggested by various authorities like BDA, BBMP, Fire , Airport authorities and any other competent authorities involved in permitting the building plan for taking up the construction.	10%	15 Days or as per the liaison times of various authorities

Revised Schedule of payments and time lines for completion of the works.			
Sl.	Details of works	Percentage of fees to paid	Time for completion
5	On preparation and submission of drawings to various authorities like BDA, BBMP, Fire, Environment, Airport authorities and any other competent authorities involved in permitting the building plans	5%	15 Days works as in 3
6	On preparation and re-submission <i>of</i> final drawings with any modifications, corrections suggested by various authorities like BDA, BBMP, Fire, environmental, Airport authorities and any other competent authorities involved in permitting the building plans.	5%	As per the liaison times of various authorities

Further communications, corrigendum, amendments if any will be hosted in Bank's website only.

All other terms and conditions remain the same.

Date: 23.02.2018


ASSISTANT GENERAL MANAGER